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DIVISION 1 

GENERAL REQUIREMENTS 

SECTION 01000 - GENERAL 

A. CONTRACT DOCUMENTS 

1. The Contractor is referred to:  the "Specifications"; the "Instructions to Bidders and 

General Conditions", the "Form of Proposal"; the "Amendments to General 

Conditions" and all amendments and addenda, all of which govern the work of this 

Contract. 

2. Work not particularly specified in the Specifications but involved in carrying out 

their intent or in the complete and proper execution of the work, is required, and shall 

be performed by the Contractor. 

3. The apparent silence of the Specifications as to any detail, or the apparent omission 

from them of a detailed description concerning any work to be done and materials to 

be furnished, shall be regarded as meaning that only the best general practice is to be 

used and interpretation of these Specifications shall be made upon that basis. 

4. Should any conflict occur in the Specifications, the Contractor shall be deemed to 

have estimated on the most expensive way of doing the work unless he has asked for or 

obtained a decision in writing from Bucchianeri Management Services, LLC herein 

referred to and acting as the Owner’s Representative/Clerk of the Works before the 

submission of his bid as to what shall govern. 

5. Each Contractor shall be responsible for the work indicated in the specifications and 

contract, and shall be responsible for the coordination of the work stated in the 

specifications with all other trades. 

 

 

B. GENERAL PROVISIONS 

1. The Contractor's Base Bid, as accepted by the City, includes the total cost to the City 

for all work required by the Contract Documents. The Contractor shall verify all field 

conditions involved, as there will be no adjustments of contract price due to field 

measurements and conditions differing from the specifications, and/or the intent of the 

specifications. 

2. The Contractor shall verify dimensions and conditions on the job so that all work will 

properly join new or existing work. Before commencing work, examine existing work 

and conditions on which new work is in any way dependent for accurate and correct 

workmanship acceptable according to the intent of these Specifications  and report 

to the Bucchianeri Management Services, LLC herein referred to and acting as the 

Owner’s Representative/Clerk of the Works any conditions which will prevent 

proper performance of work.  

3. Each Contractor must commence work within seven (7) days after the date 

specified in a written notice from the Program Manager and continue on a full-time 
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work program. The work shall be fully complete in the time set forth in the 

Amendments to the General Conditions. 

4. Each Contractor shall be prepared to coordinate work so as to minimize disruption to 

the development. 

5. All work shall be done in a neat and clean manner by experienced and capable 

mechanics. Workmanship required in the execution of the work herein specified shall 

be of good quality and shall be subject to the approval of the Clerk of the Works. 

6. Each Contractor shall provide and pay for all materials, labor, tools, equipment, 

transportation and other facilities unless otherwise stipulated, for the execution of this 

Contract. 

7. Each Contractor shall supervise and be responsible for proper location and 

installation of all items. 

8. The work will be inspected by the Bucchianeri Management Services, LLC herein 

referred to and acting as the Owner’s Representative/Clerk of the Works. Work 

that is performed improperly, poorly made construction, and changes from 

specified material, will be rejected and satisfactory corrections shall be made at the 

Contractor's expense. 

9. Each Contractor shall determine from his/her examination of the premises, the 

exact extent of the work of each section. 

10. Contractor's Superintendent 

i. The Contractor shall devote his time and personal attention to the work, 

and shall employ and retain at the building site, from commencement to the 

entire completion of the work, a Contractor's Superintendent competent 

and capable of maintaining proper supervision and care of the work and 

acceptable to the City and Clerk of the Works, who in the absence of the 

Contractor, and irrespective of any superintendent or foreman employed 

by any sub-contractor, shall see that the directives of the City and Clerk of 

the Works are carried out. 

ii. The Contractor's Superintendent on the job shall not be changed or 

removed without written consent of the City and Clerk of the Works. 

11. Authorization for additional or deleted work shall be by change order only. 

12. General Contractor shall be responsible for furnishing a general construction 

laborer, on 48 hours notice, for purposes of performing non-contract item work to be 

assigned at the discretion of the City or Clerk of the Works. This will be a 

reimbursable expense for which the City will reimburse the contractor all expenses 

incurred (wages, benefits, insurance etc.) plus 15% for overhead and profit. 

 

 

SECTION 01010 - SUMMARY OF WORK 

A.  The work shall consist of furnishing all labor, materials, services, equipment and all 
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other incidental items necessary and required to complete the work, in accordance with 

the Contract Documents. 

B. Unless otherwise noted, the scope of work for all items shall apply to the construction 
of all modifications to the Building as indicated in the Specifications. 

C. Without restricting the generality of the foregoing, the following items shall be 
performed, furnished and installed as specified and as follows: 

1.   Obtain all permits, certificates and signoffs from all Governmental agencies 
having jurisdiction, and pay all costs and expenses thereof. Obtain all certificates 
of completion, and/or new or amended certificates of occupancy. Submittal of all 
certificates and reports shall constitute the basis for final payment. 

2.   Perform all work as indicated in the Contract Documents to provide a fully 
operable and functioning building modification as defined by the Contract 
Documents and any and all agreed modifications to said documents. 

D. Provide all other labor and materials as may be reasonably referred to be required to 
complete the Contract. 

E.  Obtain all permits, certificates and signoffs from all Governmental agencies having 
jurisdiction and paying all cost and expenses thereof. This includes obtaining 
certificates of completion and /or new or amended certificates of occupancy. 
Submittals of all certificates and reports shall constitute the basis for final payment. 

F. Bucchianeri Management Services, LLC herein referred to and acting as the Owner’s 

Representative/Clerk of the Works shall perform inspections on a periodic basis. 

 

 

SECTION 01040 - PROJECT PROCEDURES AND COORDINATION 

A.  The work of this Contract shall be under the direction and supervision the Owner’s 
Representative, Clerk of the Works and City. The Contractor shall notify in writing the 
Owner’s representative and the Clerk of the Works of the date the work shall begin. 
Such notification to be received by both parties at least five (5) business days prior to 
commencement of work. Address all correspondence to: 

   Marlborough Community Development Authority 

   Office of Community Development 

   255 Main Street,  Suite 209 

   Marlborough, MA 01752 

 

   Bucchianeri Management Services, LLC 
   5 Crystal Hill Circle. 

Atkinson, NH 03811 

B. Bidders are cautioned to read carefully the Specifications for the work included in this 

Contract. Bidders are responsible for ascertaining that the Specifications have the correct 

number of pages. The prospective bidder must visit the site to ascertain the full nature 

and extent of work required. A pre-bid site viewing will be arranged and scheduled into 

the bidding process. 
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C. The work is located at: 

275 Mechanic Street, Marlborough, MA 

 

D. NOT USED 

E. After award of the contract, the General Construction Contractor shall be furnished with 

four (4) complete sets of Specifications.   

F. Additional copies of Specifications may be obtained upon request. If surplus documents 

are not available in stock, the Contractor shall pay the printing cost of additional requests. 

G. Each Contractor shall be responsible to notify the Superintendent on his arrival at the 

Project with his field force and/or equipment prepared to perform the work, and every 

day thereafter that he intends to perform work until this Contract is completed. Any work 

done without previous notification to the Superintendent may be rejected. 

H. Upon arrival at the project all contractors shall sign the Contractor Log and inform the 

Project Superintendent as to the scope of work planned for the day. Before leaving the 

project grounds, the Contractor shall advise the Project Superintendent of any conditions, 

which might adversely affect the progress, schedule or condition of the project. 

I. CONTRACTOR USE OF THE PREMISES 

1. During the construction period the Contractor shall have full use of the building and 

premises for construction operations. The Contractor's use of the premises is limited 

only by project phasing, egress, City's right to perform work, or to retain other 

contractors on portions of the Project. 

 

SECTION 01042 - PROTECTION OF SITE 

A. The Contractor shall carefully protect and minimize damage to the existing areas 

surrounding the work sites. 

B. Section not used 

C. The Contractor shall be responsible to protect all areas of the building that are part of this 

contract and all areas that are used as direct access for materials, methods, equipment 

and the like for the duration of this contract. A photographic record of existing conditions 

of the building is maintained and will be used as the judging criteria for any and all 

damage found at the supposed completion of the project. The Clerk of the Works and 

City Representative shall walk the building, determine and record all conditions of the 

building. If damage due to this contract is found, it shall be documented and repaired 

back to its original state and quality, by the General Contractor or their designated Sub 

contractor, at no additional cost to the City. 

D. The Contractor shall adequately enclose and protect areas against the weather, dust, 

services etc., where the installation is incomplete at the end of the working day, and shall 

be responsible for any damage or inconvenience due to his failure to do so. Such 

protection shall be done to the complete satisfaction of the City’s Representative or 
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Clerk of the Works. 

E. SECTION 01045 – CUTTING AND PATCHING 

A.. CUTTING (ALL CONTRACTORS) 

1. Each Contractor shall be responsible for all cutting of walls, floors, ceilings, etc., 

necessary for installation of this work. No cutting of beams, bearing walls or other 

structural parts shall be done without Clerk of the Works approval. Each Contractor 

is responsible to coordinate this work with the General Contractor. 

2. Each Contractor shall do all cutting necessary whether it is masonry cutting or steel 

cutting (burning) to free all items to be removed with minimal damage to adjacent 

finishes.  If removals expose poorly finished surfaces or surfaces structurally deficient 

for attaching new equipment or items, the exposed surface shall be structurally 

reinforced or refinished by the General Contractor in an approved manner at no 

additional cost to the City. 

3. Drilling for expansion bolts, hangers and supports shall be done by each Contractor 

subject to the conditions stated in this Section. 

4. Cut using methods least likely to damage elements retained or adjoining 

construction. Where possible, review proposed procedures with original installer and 

comply with original installer's recommendations. 

B. PATCHING (GENERAL CONTRACTOR) 

 

1. The General Contractor shall be responsible to patch and finish all walls, floors, 

ceilings and all other surfaces to match the surrounding surfaces in all areas affected 

by the work of this Contract. Patching shall be done in a neat and careful manner, 

leaving the finished work free from cracks, stains and defects in a condition acceptable 

to the Clerk of the Works. Patching shall be done in all areas affected by the work of 

this contract. 

2. The General Contractor shall patch, repair and restore to their undamaged condition, 

all surfaces, materials and equipment damaged by Contractor's forces or suppliers. 

Completed repairs shall match existing adjacent surfaces and shall include painting 

where necessary. 

Where patching occurs in a smooth painted surface, extend final paint coat over entire unbroken 

surface, restoring surface to a uniform color and sheen.  

SECTION 01060 – REGULATORY REQUIREMENTS 

 

A. GENERAL 

1. All work shall be done as hereinafter specified and in accordance with the latest 

rules and regulations of all regulatory and public agencies having jurisdiction in the 

work of this Contract. 

2. All work and materials shall fulfill the requirements of the Commonwealth of 

Massachusetts Building Code and shall meet the approval of the Clerk of the 
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Works and City. 

3. Electrical work shall be done under the supervision of an electrician licensed in the 

Commonwealth of Massachusetts. 

4. Plumbing work shall be performed under the supervision of a plumber licensed in 

the Commonwealth of Massachusetts. 

5. The Specifications of the American Society for Testing and Materials (ASTM), latest 

edition, shall apply to any and all for which the ASTM Standard has been established, 

unless otherwise specified. Each manufacturer or supplier of each material shall certify 

that their material conforms to the applicable ASTM Specification. 

6. Contractor shall obtain all work permits and necessary certificates as required 

according to the final Contract Drawings and Amendments as approved by the 

Building Department. 

7. Contractor shall be responsible (at no additional cost to the City) for the filing of all 

required applications, reports and forms with all Governmental Agencies having 

jurisdiction and shall obtain all required work permits and approvals. Copies of all 

approvals shall be submitted to the City. 

8. If in the event that the Contractor is prevented from obtaining any required certificates 

of completed inspection or amended certificates of occupancy due to outstanding 

violations, the contractor must submit to the City a copy of the violation for the City's 

action. 

 

SECTION 01070 - ABBREVIATIONS AND SYMBOLS 

A. WORD OMISSIONS 

Omissions in the sections of the Specifications following such words as "the Contractor 

shall," "shall be," "shall consist of," "the" etc., are intentional. Such words and phrases shall 

be applied where a colon occurs or by inference. Wherever instructions are given in the   

Specifications, they are directed to the Contractor. Where clarity of intent requires it, the 

long form is used. 

B. DEFINITIONS 

Unless otherwise specified: 

1. The term "Approved" or words of similar import, shall mean approved in writing by: 

a.  Any governmental agency having jurisdiction 

and 

       b. The City or its Authorized Representative. 

2. The term "Equal" or "Approved Equal" shall mean equal in the opinion of the 

City or its Authorized Representative. 

3. The term "Adequate" or "Sufficient" shall mean adequate or sufficient in the opinion of 

the City or its Authorized Representative. 

4. Wherever the word "provide" is used in the Contract Documents, it shall mean the 
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furnishing of all labor, materials, appliances, equipment and services necessary for the 

fabrication and installation of articles, assemblies and processes required for 

completion of that work. 

5.  Wherever the 
'
word "furnish" is used in the Contract Documents, it shall mean 

procure, supply and deliver said article required for the completion of that portion 

of the work. 

6. Wherever the word "install" is used in the Contract Documents, it shall mean to 

build-in, set or place said article into assembly. 

7.  Wherever the word "remove" is used in the Contract Documents, it shall mean to 

extract in an orderly manner an article or assembly and to dispose of said item in an 

approved manner off site. 

8. Wherever the words "City" or "City Representative" or "Authority" are used in 

the Contract Documents, they shall mean the City Listed on Cover of this Manual. 

9.  Wherever the words "Clerk of the Works" are used in the Contract Documents, 

they shall mean Bucchianeri Management Services, LLC. 

SECTION 01200 - PROJECT MEETINGS 

A.       PRE-CONSTRUCTION MEETING 

1.  The Contractor shall attend a job-site meeting with Bucchianeri Management 

Services, LLC herein referred to and acting as the Owner’s Representative/Clerk of 

the Works, Program Manager prior to commencing any work.  

 

B. JOB MEETINGS 

1.  Scheduled job meeting shall be held at the job site between City representatives, 

Clerk of the Works and the Contractor. Attendance by the Contractor is mandatory. 

The Clerk of the Works shall fix the time for the meeting in consultation with the 

Contractor. Failure to attend job meetings without prior approval by the Clerk of the 

Works will result in a $300.00 penalty to the Contractor per meeting missed. 

SECTION 01230 - ALTERNATES 

A. REQUIREMENETS 

1. Submit Alternates with full description of the proposed alternate and the affect on 

adjacent or related components. 

2. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at the 

Owner's option. Accepted alternates will be identified in the Owner-Contractor 

Agreement. 

3. Coordinate related work and modify surrounding work to integrate the Work of 

each Alternate. 
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B. SELECTION AND AWARD OR ALTERNATES 

1. Indicate variation of Bid Price for Alternates described below and list where 

provided for Bid Form or any supplement to it, which requests a difference in 

Contract Price by adding to or deducting from the base bid price. 

2. Bids will be evaluated on base bid price plus any alternates added to the base bid 

by the City.  Determination of the low bidder will be based on the cost of the base 

bid as adjusted for the selected alternates.  

C. SCHEDULE OF ALTERNATES   

This section not used. 

SECTION 01300 - SUBMISSIONS, GENERAL ALL SUBMISSIONS 

1. All submissions and transmittals shall contain the contract title, project name, 

date and reference numbers. 

2. Submissions shall be checked by the Contractor for conformance to the Contract 

requirements and shall bear his stamp of approval as evidence that they have 

been checked by him. Submissions not bearing the aforementioned stamp will be 

returned to the Contractor without checking. Contract Drawings submitted as 

shop drawings will not be accepted. 

3. Unless specifically noted otherwise, submit all shop drawings, samples and 

product data from each specification section at the same time. 

4. Shop drawings, product data, etc., shall be submitted in paper form. Submission 

by "Fax", or Facsimile or otherwise electronically transmitted shall not be accepted. 

Original color copies are required if needed to evaluate the submittal properly. 

5. Deviations from Contract Documents shall be clearly marked in a conspicuous 

manner, indicating component and system variations, additions and deletions, 

revised equipment locations, construction detail variations, substitution and similar 

changes or deviations. Include a written description of the reason for the 

deviation. Indicate. headroom heights, ceiling heights, clearances, and other 

dimensions affected by proposed deviations. All variations from the Contract 

Documents which are not brought to the attention of the Clerk of the Works or 

consultants in this manner shall be the sole responsibility of the Contractor even 

though such submittal has been accepted. 

6. Acceptance of a separate item shall not be interpreted as acceptance of an 

assembly in which the item functions. The right is reserved by the Clerk of the 

Works to require submission of detail, shop erection or setting drawings and of 

any schedules for any part of the work, whether or not specifically mentioned in 

Specification section, where substitutions or modifications are proposed by the 

Contractor or where such information is essential to the proper assembly, 

coordination or execution of the Work under the Contract. 

7. Contractor's Responsibility: The Clerk of the Works’ review and acceptance shall 

not relieve the Contractor from responsibility for error in shop drawings or for 

proper coordination and assembly of materials and equipment with other work; 
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nor from the responsibility of furnishing materials and labor not indicated on the 

shop drawings, but required by the Contract Documents for completion of the 

Work. 

8. Equivalent Quality of Materials: All materials and equipment which are 

designated in the Specifications by a number or trade name are designated for the 

purpose of describing the article and fixing the standard of the quality and finish. 

Materials and equipment which are, in the opinion of the Clerk of the Works, the 

equivalent to that specified will be accepted. 

9. SUBSTITUTIONS: 

a)   For all required submissions, if the Contractor intends to provide the exact 

item set forth in the specifications (Same manufacturer, model, grade, 

color, etc.), a certification of such intention may be submitted in lieu of the 

required Product Data or Sample.  Such certification shall be in the form of 

an 8 ½” x 11” page, bearing clearly the Submission Number, and the words 

"As Specified". Where several acceptable manufacturer's/Models are 

specified, indicate which is to be provided. All such certifications are to be 

made on the Contractor's letterhead, and signed by a duly authorized 

officer of the Contractor indicating that the item or items have been 

reviewed by the Contractor for size and function, and that the item will not 

conflict or impair the completion of the renovations as intended on the 

drawings or specifications. 

b)  The submission of any material, or article, as the equal of the materials or 

articles set forth in the specifications as a standard shall be accompanied by 

illustrations, drawings, descriptions, catalogs, records of tests, samples and 

any other information for both the specified item and the potential 

substitute item essential for judging the quality, and the materials, finish and 

durability of that specified as standard, as well as information indicating 

satisfactory use under similar operating conditions. 

B. PRODUCT DATA & SAMPLES REQUIREMENTS 

1. Each submission shall contain a list of all items proposed to be used, giving the 

manufacturer's name, trade name, catalogue number or other positive means of 

identification for each item; and for those items required by the specifications to 

comply with referenced standards (ASTM., FEDERAL SPECS, ANSI., etc.), 

certifications of such compliance shall be submitted. Each list shall be accompanied 

with manufacturer's brochure or literature describing each item. Corresponding items 

shall be the product of one manufacturer. Catalog cuts and manufacturer brochures 

submitted with more than one item shown shall clearly identify the item, model 

number and any other specific information required for review. Submissions not 

conforming to this requirement will be returned to the Contractor without checking. 

2. Included in submittals requiring manufacturers’ literature, provide complete 

installation instructions for specified product and any associated miscellaneous 

material required to complete installation. 

3. Where physical samples are required, two (2) samples shall be submitted for each 
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item. 

4. The term “w/certification” refers to the submittal of any and all certified mill or 

laboratory test reports indicating that the material submitted complies with the 

requirements specified and is intended generally for the applications shown. 

5. The term “w/color chart” refers to the submittal of a manufacturer's full assortment 

of colors available for the specified product. Submittals shall be in color (black and 

white copies are not acceptable). 

6. Except as otherwise specifically provided in the Contract Documents, the Clerk of 

the Works reserves the right to reject all materials, equipment or articles proposed 

to be furnished by the Contractor, including but not limited to those with which the 

Clerk of the Works has had no prior experience, unless the Contractor is able to 

prove to the satisfaction of the Clerk of the Works that such materials, equipment or 

articles have been in general use and given satisfactory performance for a minimum 

of one year. The Contractor shall furnish the Clerk of the Works with a list of 

locations where such materials, equipment or articles have been used, and the Clerk 

of the Works shall conduct such investigation as will, in its sole judgment, satisfy 

itself as to the fitness of the materials, equipment or articles for the work intended. 

 

C. SHOP DRAWING REQUIREMENTS 

1. The shop drawing(s) shall show in detail all fabrication and installation methods 

used, including sizes, dimensions, sections, gauges, connections and anchorages. 

2. No work shall be fabricated, or materials delivered to the site, until final approval of 

all shop drawing(s) and other required submissions for that work has been obtained. 

Final approved copies of all shop drawing(s) must be completed without added 

corrections, notes or comments, in pencil or ink on the white prints or blueprints. At 

the time of submission, the Contractor shall call to the attention of the Clerk of the 

Works or the City, in writing, to any deviations from the Contract Documents 

contained on the Shop Drawing(s). The approval of the Drawing(s) containing 

deviations not specifically brought to the attention of the Clerk of the Works or the 

City, or containing errors or omissions of any sort shall not relieve the Contractor of 

the responsibility for executing the work in accordance with the Contract Documents. 

3. Base all shop drawing(s) upon field verified conditions and dimensions. Check and 

coordinate with other affected work before submission to the Clerk of the Works. 

Unless specifically noted otherwise it will be assumed that all shop drawing(s) 

information has been checked by the Contractor prior to submission. 

4. Illustrate the installation, components, anchorage fasteners, finishes and relationship 

to adjoining work on shop drawing(s). Include on each sheet information as to 

vendor's name, drawing(s) number, date drawn, revision number and revision date. All 

shop drawing(s) shall be of standard size. 

D. DELIVERY 

Contractor shall be responsible for the delivery and pick up of all submissions to the 

Clerk of the Works at the Marlborough Community Development Office. 
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SECTION 01310 - SUBMISSIONS 

1. Detailed submittal requirements are described in each specification section. 

2. All color submittals are to be actual samples of actual material. No color charts are to be 

submitted for approval. 

3. 12"x12" samples of each material used in the renovations are to be submitted with 

manufacturers’ literature for approval. Four copies of each submittal are to be sent to the 

Clerk of the Works. Clerk of the Works will distribute to project team for review and 

approval, then return to GC and owner (as necessary). 

4. The items listed do not limit the Contractor's responsibility from submitting shop drawings for 

all equipment, accessories and operations that are to be provided under this contract. There 

will be no adjustment to the contract price to compensate the Contractor for submissions 

requested by the City which are not specifically listed. 

5. Within 10 days after receipt of the Letter of Award and the Contract for Construction, 

Contractor shall record the proposed submission date for each item. The completed proposed 

submission schedule is to be forwarded to the Clerk of the Works for review, and is then to be 

presented at City's pre-construction conference (kick-off meeting) for approval. 

6. Within 10 days after receipt of letter of Award of the Contract for Construction the 

contractor shall submit the Schedule of Values for review and approval. 

SECTION 01390 - SAMPLE INSTALLATION 

1. After approval of submissions, where requested, each Contractor shall install a sample of 

the work. The sample shall be of a portion and extent of the work approved by the Clerk of 

the Works. 

2. Each Contractor shall notify the City Representative forty eight (48) hours prior to 

commencing the sample installation. 

3. No work on sample installation shall be performed unless the City Representative has 

given permission. 

4. After the installation has been inspected and written approval has been received from the 

Clerk of the works & City all subsequent installation shall conform there within every 

material aspect. 

SECTION 01400 - QUALITY CONTROL SERVICES 

A.   The City shall perform controlled inspections and tests specified with the exception that the 

contractor will be responsible for paying for and scheduling all fire system tests, water 

sanitation tests, water pressure tests, etc for all aspects of the renovations.  

B.  Quality control services performed by the City, Governing Authorities and/or the 

Contractors, include controlled inspections, tests, and related actions including reports. They 

do not include contract enforcement activities performed by the Clerk of the Works. 

C.   Controlled inspections and testing services are required to verify compliance with 

requirements specified or indicated. These services do not relieve the Contractor of 

responsibility for compliance with Contract Document requirements. 
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D.   Re-Testing: Contractor shall pay for re-testing where results of required controlled 

inspections, tests or similar services prove unsatisfactory and do not indicate compliance 

with Contract Documents. 

E.   Associated Services: Notify field supervisor sufficiently in advance of operations to permit 

assignment of personnel. Auxiliary services required, include but are not limited to: 

1. Providing access to the Work and furnishing incidental labor and facilities necessary to 
facilitate controlled inspections and tests. 

2. Taking adequate quantities of representative samples of materials that require testing or 
assisting the agency in taking samples. 

3. Providing facilities for storage and curing of test samples, and delivery of samples to 
testing laboratories. 

4. Providing the independent testing agency with a preliminary design mix proposed for 
use for materials mixes that require control by the testing agency. 

5. Security and protection of samples and test equipment at the Project Site. 

 

 

SECTION 01500 - FIRE PROTECTION 

1. Contractor shall provide and maintain adequate fire protection devices, ready for 

instant use, distributed around the Project. 

2. Contractor shall make arrangements for periodic inspection by local fire protection 

authorities and insurance underwriters' inspections. Cooperate with said authorities and 

promptly carry out their recommendations. 

3. All Contractors shall observe and enforce, throughout the entire construction period, 

standards of fire protection including the following: 

i. Combustible refuse shall be removed from the construction area daily. 

ii. No oils, gasoline, or other volatile liquids shall be kept inside the building. 

iii. No open fires shall be allowed within the building. 

iv. All other similar necessary precautions shall be taken to reduce fire 

hazards in all areas of the site. 

SECTION 01510 TEMPORARY FACILITIES 

TEMPORARY SERVICES 

A.  All temporary services required by the Contractor for General Construction before the 

Notice to Proceed is issued to the Electrical and Plumbing Contractors shall be 

provided by the Contractor for General Construction at his own expense. 

B.   TEMPORARY LIGHT & POWER  

1. The City will allow the existing building electrical service to be used for temporary 

light and power, within the limitations of the existing services. The Electrical 

Contractor shall furnish and install all temporary lighting including Exterior Security 

Lighting of the site (see section 01540 "Security") and make all electrical 
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connections as required. The Electrical Contractor shall also make all temporary 

electrical connections from existing services required for making temporary power 

available to other trades as required and as approved by the City. 

2. Removal. The temporary lighting system shall be removed by the Contractor for 

Electric Work when authorized and directed by the Authority Representative. 

3. Relocation or Extension. Any Contractor requiring the relocation or extension of the 

original temporary lighting system shall bear the cost thereof. The Contractor for 

General Construction shall, at his own cost, extend the original temporary lighting 

system so as to furnish temporary light for exterior wall construction in winter weather. 

4. Temporary Lighting System Not to be Used for Power Purposes. The temporary 

electric lighting system shall not be used for power purposes excepting that light hand 

tools may be operated therefrom. 

5. Temporary Power. For power requirements not described above, i.e. power for heavy 

duty equipment, electric welding, compressors, etc., each Contractor shall at his own 

expense furnish, install, and maintain all power wiring and all equipment necessary to 

supply power for his Work, and upon completion of his Work, shall remove any 

temporary power lines installed by him. Any Contractor requiring electric service that 

exceeds the limitations of the available existing service shall, at his own expense, 

provide such power as approved by the City. 

C. TEMPORARY TOILETS 

1. The General Contractor shall furnish and maintain a sufficient number of portable 

toilets for the duration of the project. 

2. The General Contractor shall maintain the toilet facilities in a clean and sanitary 

manner. The Contractor shall not cause any sanitary nuisances to be committed by 

his employees in or about the work, and shall enforce all sanitary regulations of the City 

and State health authorities. 

3. Site placement to be proposed on site layout and staging drawings submitted for 

approval at kick off meeting. 

D. TEMPORARY WATER SUPPLY – Section not used 

E. TEMPORARY HEAT – Section not used 

The Contractor has the option of arranging with Owner for suitable space within the existing 

building to accommodate the requirements listed in paragraph 1 above. 

SECTION 01520 - CONSTRUCTION AIDS 

A. This section not used 

B. DEBRIS REMOVAL, MATERIALS DELIVERY 

1. The General Contractor shall be responsible for removal and legal disposal of 

construction debris. 

2. Each Contractor shall be responsible for cleaning up his work area, removal from 

the site of all debris, including surplus materials and depositing debris in the 
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containers provided by the General Contractor at the completion of each shift of 

work. 

3. Debris resulting from construction activity will not be permitted to drop free from 

openings but shall be removed by the use of material hoist, or (closed, dust-tight) 

rubbish chutes or other method approved by the City. Hoists and chutes shall be so 

protected as to prevent damage, staining or marring of any permanent work. Rubbish, 

dirt and other dust producing materials shall be wetted down to minimize air borne 

particles. 

4. Opening of the exterior wall is prohibited, without proper protection of the 

openings, in a manner approved by the City. 

5. All materials shall be delivered by materials hoist, or other method approved by 

the City. 

C. MAINTENANCE OF THE SITE 

1. The General Contractor shall provide all necessary safety equipment, materials and 

personnel, to protect the public walks, entrances to the buildings, grounds within the 

work areas of this Contract in order that pedestrians, automobiles and the public be 

protected at all times. He shall post signs for safety as required by code. 

2. Each Contractor shall adequately enclose and protect areas against the weather where 

the installation is incomplete at the end of the working day, and shall be responsible 

for any damage or inconvenience due to his failure to do so. Such protection shall be 

done to the complete satisfaction of the City Representative. 

3. Each Contractor shall properly and completely protect all apparatus included in this 

Contract against dirt and damage. Each Contractor shall be held fully responsible for 

all damage to apparatus, regardless of whether provided by him or belonging to the 

City, until final acceptance. Any equipment furnished under the Contract and any 

property of the City damaged or destroyed by any Contractor or his employees shall be 

restored to its original condition or replaced without additional cost to the City. 

D.    This section not used. 

SECTION 01540 - SECURITY 

A. SITE SECURITY 

The Contractor shall be responsible to provide suitable renovation area protection to 

prevent unauthorized entry onto the renovation area and shall be responsible for any loss or 

damage for the duration of the Contract until Final Acceptance by the City. 

SECTION 01600 - MATERIALS AND EQUIPMENT 

A. All equipment furnished and installed under the contract shall be new and of the latest 

model or design. 

B. All manufactured materials shall be delivered to the Project site in their original packages 

and containers, bearing the name of the Manufacturer and other identifying information. 

Damaged or deteriorated materials shall not be used nor shall they be stored on the premises 

on the site. 
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C. All manufactured articles, materials and equipment shall be applied, installed, connected, 

erected, used, cleaned and conditioned as directed by the manufacturer unless otherwise 

specified. 

D. Only the latest editions or revisions of reference standards, codes, and specifications in force 

at the date of bid opening shall be applicable unless otherwise specifically noted. These shall 

be supplemented by, and superseded if in conflict with, the Commonwealth of Massachusetts. 

Building Code and applicable requirements of the code shall be followed as if especially 

noted herein unless otherwise directed by City. 

E. Materials shall be new, best qualify, free from defects and shall conform to the 

specification list for that item. 

F. Material or equipment designated by specification number shall mean the latest revision 

of the Specification. 

G. Where materials are specified to comply with a reference standard, it is not intended to 

relieve the contractor from the responsibility of supplying material that complies with 

applicable municipal requirements. 

H. All materials, methods, equipment and labor practices shall be fully approvable to 

O.S.H.A. 

SECTION 01620 – This section not used 

SECTION 01660 - TESTS 

A. The Contractor shall be responsible for conducting all necessary tests required by the rules, 

regulations and laws of the Commonwealth of Massachusetts. 

 

SECTION 01700 - CONTRACT CLOSEOUT 

A. SUMMARY 

1. This Section includes administrative and procedural requirements for contract 

closeout including, but not limited to, the following: 

a. Inspection procedures. 

b. Project record document submittal. 

c. Operation and maintenance manual submittal. 

d. Submittal of warranties. 

e. Final cleaning. 

2. Closeout requirements for specific construction activities are included in the 

appropriate Section in Divisions 2 through 16. 

3. Related Sections: The following Sections contain requirements that relate to these 

Sections: 

a. Requirements for final survey are specified in Division 1 Section 01060 

"Regulatory Requirements." 

b. Requirements for final cleaning are specified in Division 1 Section 01710 

"Cleaning". 
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c. Requirements for Record Drawings are specified in Division 1 Section 

01720 "Project Record Documents." 

 B. SUBSTANTIAL COMPLETION 

1. Preliminary Procedures: Before requesting inspection for certification of Substantial 

Completion, complete the following. List exceptions in the request. 

a. In the Application for Payment that coincides with, or first follows, the date 

Substantial Completion is claimed, show 100 percent completion for the portion of 

the Work claimed as substantially complete. 

i. Include supporting documentation for completion as indicated in these 

Contract Documents and a statement showing an accounting of changes to 

the Contract Sum. 

ii. If 100 percent completion cannot be shown, include a list of incomplete 

items, the value of incomplete construction, and reasons the work is not 

complete. 

b. Advise the City of pending insurance changeover requirements. 

c. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 

d. Obtain and submit releases enabling the City unrestricted use of the work and access 

to services and utilities. Include occupancy permits, operating certificates, and 

similar releases. 

e. Submit record drawings, maintenance manuals, final project photographs, damage or 

settlement surveys, property surveys, and similar final record information. 

f. Deliver tools, spare parts, extra stock, and similar items. 

g. Make final changeover of permanent locks and transmit keys to the City's 

Representative. Advise the City's Representative and personnel of changeover in 

security provisions. 

h. Complete startup testing systems and instruction of the Owner's operation and 

maintenance personnel. Discontinue and remove temporary facilities from the site, 

along with mockups, construction tools, and similar elements. 

i. Complete final cleanup requirements, including touchup painting. 

j. Touch up and otherwise repair and restore marred, exposed finishes. 

2. Inspection Procedures: On receipt of request for inspection, the Clerk of the Works  

will either proceed with inspection or advise the Contractor of unfilled requirements. 

The Clerk of the Works will prepare the Certificate of Substantial Completion 

following inspection or advise the Contractor of construction that must be completed 

or corrected before the certificate will be issued. 

a.   The Clerk of the Works will repeat inspection when requested to assure that the Work 

is substantially complete. 

b.   Results of the complete inspection will form the basis of requirements for final 
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acceptance. 

C. FINAL ACCEPTANCE 

1. Preliminary Procedures: Before requesting final inspection for certification of final 

acceptance and final payment, complete the following.  List exceptions in the 

request. 

a. Submit the final payment request with releases and supporting documentation 

not previously submitted and accepted. Include insurance certificates for 

products and completed operations where required. 

b. Submit an updated final statement, accounting for final changes to the Contract 

Sum. 

c. Submit a certified copy of the City’s final inspection list of items to be 

completed or corrected, endorsed and dated by the City. The certified copy of the 

list shall state that each item has been completed or otherwise resolved for 

acceptance and shall be endorsed and dated by the City. 

d. This section not used 

e. This section not used 

f. Submit a final liquidated damages settlement statement, if required. 

g. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 

2. Re-inspection Procedure: The Clerk of the Works will re-inspect the Work upon 

receipt of notice that the Work, including inspection list items from earlier 

inspections, has been completed, except for items whose completion is delayed 

under circumstances acceptable to the City. 

a. Upon completion of re-inspection, the City will prepare a certificate of final 

acceptance. If the work is incomplete, the City will advise the Contractor of 

Work that is incomplete or of obligations that have not been fulfilled but are 

required for final acceptance. 

b. If necessary, re-inspection will be repeated. 

D. RECORD DOCUMENT SUBMITTALS 

1. Record Drawings: Refer to Division 1 Section 01720 “Project Record Documents
”
 for 

requirements. 

2. Miscellaneous Record Submittals: Refer to other Specification Sections for 

requirements of miscellaneous record keeping and submittals in connection with actual 

performance of the Work immediately prior to the date or dates of Substantial 

Completion, complete miscellaneous records and place in good order. Identify 

miscellaneous records properly and bind or file, ready for continued use and reference. 

Submit for the City's records. 

3. Operations and Maintenance Manuals.  

a. Each Contractor shall submit three copies of an Operating and Maintenance Manual 
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for all operating equipment. Manuals shall consist of plastic covered three ring loose 

leaf binders with project name lettered on the front. If possible, sheets shall be 8 1/2" 

x 11". When larger sheets must be used, they shall be neatly folded to 8 1 /2" x 11" 

and inserted as a foldout. Obtain the approval of the City inspector prior to 

submission. Each manual shall include: 

i. Name, address, and trade of all Contractors, manufacturers, and suppliers 

who participated in the construction or furnished materials and equipment. 

ii. Complete maintenance instructions, name, address, telephone number of 

installing Subcontractor and manufacturer's local representative for each 

piece of operative equipment and finish material. 

iii. Catalog data bearing the Clerk of the Works' action stamp on all product 

data submittals. Manufacturer's advertising or promotional literature will not 

be acceptable. 

iv. Manufacturer's name, model number, services manual, spare parts lists, and 

descriptive literature for all components. 

v. Preventive maintenance instructions and schedules for all major equipment. 

vi. Instruction for starting and operating the actual system as installed. 

vii. Field test reports. 

viii. Copies of all guarantees and warranties issued by any manufacturer or 

subcontractor for material or equipment installed as part of Project Work. 

E. FLOW AND WIRING DIAGRAMS 

1.   Provide one-line, color-coded flow and wiring diagrams. Provide to the City 

Representative. 

F. PERMITS, GUARANTEES AND CERTIFICATES 

1. Deliver originals of all permits obtained by the Contractor, including the 

Certificate of Completed Inspection and originals of all Contractors' guarantees 

and warranties. 

G. OWNER'S ORIENTATION CHECKLIST 

1. Each Prime Contractor shall submit a list of all operating equipment, which will serve 

as a checklist for the demonstration and training of the City's personnel as describe in 

Section “H” below, “Closeout Procedures”. 

H. CLOSEOUT PROCEDURES 

1. Operation and Maintenance Instructions: Arrange for each Installer of equipment 

that requires regular maintenance to meet with the City's personnel to provide 

instruction in proper operation and maintenance. Provide instruction by 

manufacturer's representatives if installers are not experienced in operation and 

maintenance procedures. Include a detailed review of the following items: 

a. Maintenance manuals. 

b. Record documents. 
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c. Spare parts and materials. 

d. Tools. 

e. Lubricants. 

f. Fuels. 

g. Identification systems. 

h. Control sequences. 

i. Hazards. 

j. Cleaning. 

k. Warranties and bonds. 

l. Maintenance agreements and similar continuing commitments. 

2. As part of instruction for operating equipment, demonstrate the following 

procedures: 

a. Startup. 

b. Shutdown. 

c. Emergency operations. 

d. Noise and vibration adjustments. 

e. Safety procedures. 

f. Economy and efficiency adjustments. 

g. Effective energy utilization. 

I.   FINAL CLEANING 

1. General: Complete final cleaning as specified in Division I Section 01710 
"Cleaning." 

SECTION 01710 - CLEANING  

A. GENERAL 

1. Upon completion of the work and/or at the end of each working day, the General 

Contractor shall assume ownership of all debris resulting from the work, remove it 

from the premises and legally dispose of it, unless otherwise specified. 

2. Upon completion of the work, or when directed by the Inspector, the General 

Contractor shall thoroughly clean all surfaces of all rooms and spaces, including all 

exterior areas, which have become soiled as a result of the work of the Contract. 

3. As the work in various areas is completed, said areas shall be broom cleaned and 

all rubbish, debris, excess materials and tools and scaffolding shall be removed. 

4. The General Contractor shall clean all paint pots, oils, plaster and stains from 

floors, walls, woodwork, glass, hardware metal work and all similar items upon 

completion. Plaster dust shall be removed daily by commercial type vacuum 

cleaners. 

5. Drop cloths and other protective devices shall be kept clean at all times. 

6. Leave premises broom clean at end of each day. Keep dirt and debris to a minimum 

in the construction repair areas. Wet down dust with water spray where necessary. 

B. FINAL CLEANING 
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1. The General Contractor shall be responsible for final cleaning upon completion of 

all work. The premises shall be cleaned to a neat and perfect condition satisfactory 

to the City. This work shall include washing of all windows and mopping of all 

floors. 

2. Employ experienced workers or professional cleaners for final cleaning. Clean 

each surface or unit to the condition expected in a normal, residential building, 

cleaning and maintenance program. Comply with manufacturer's instructions when 

finish materials require special treatment. 

 

a. Remove labels that are not permanent labels. 

b. Clean transparent materials, including mirrors and glasses in doors and 

windows. Remove glazing compound and other substances that are noticeable 

vision-obscuring materials. Replace chipped or broken glass and other damaged 

transparent materials. 

c. Clean exposed exterior and interior hard-surfaced finishes, equipment, cabinets, 

shelving, etc., to a dust-free condition, free of joint compound, free of stains, 

films and similar foreign substances. Restore reflective surfaces to their original 

reflective condition. 

d. Broom clean concrete floors. Vacuum carpeted surfaces. Mechanically clean 

and polish vinyl composition tile floors. Clean ceramic tile to remove all dirt, 

grime and grout material left from installation. 

e. Wipe surfaces of mechanical and electrical equipment. Remove excess 

lubrication and other substances. Clean plumbing fixtures to a sanitary 

condition. Clean light fixtures and lamps. 

f. Clean the site, including landscape development areas, of rubbish, litter and 

other foreign substances. Sweep paved areas broom clean.  Remove stains, 

spills and other foreign deposits. 

g. Compliance: Comply with regulations of authorities having jurisdiction and 

safety standards for cleaning. Do not burn waste materials. Do not bury debris or 

excess materials on the Owner's property. Do not discharge volatile, harmful, or 

dangerous materials into drainage systems. Remove waste materials from the site 

and dispose of lawfully. 

3. Removal of Protection: Remove temporary protection and facilities installed for 

protection of the Work during construction and dispose of legally. 

4. Extra Stock: Deliver attic or extra stock and materials as specified in original 

cartons or containers to location(s) directed by the City Representative. 

SECTION 01720 – This section not used 

SECTION 01740 - GUARANTEES AND WARRANTIES 

A. GUARANTEES 
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1. The Contractor shall make any required or directed adjustments, repairs and 

replacement made necessary because of faulty or defective material or workmanship 

upon 48 hours notice by the City or Clerk of the Works during construction and by 

the City for a period set forth in the individual specifications for each trade but not 

less than one (1) year after completion of the entire job or until all permits and 

approvals have been received, whichever is later. In the event that any portion of the 

site is taken over by the City prior to Final Acceptance, the guarantees for this 

portion only shall commence from the time of takeover. 

2. Guarantee the work to be free of all defects. Replace or repair defective materials or 

workmanship, and all damage to the work of other trades resulting from the 

replacement or repairs during guarantee periods. 

3. Duration of guarantee periods following the date of acceptance of the building shall 

be for one year, unless otherwise indicated. 

4. The acceptance shall be the date of final payment of the work or the date of a formal 

notice of acceptance, whichever is earlier. 

B. WARRANTIES 

1. Provide a special project warranty, signed by the Contractor, Installer, and 

Manufacturer, agreeing to replace, and/or restore defective materials and 

workmanship of mechanical systems during the warranty period. "Defective" 

includes, but is not limited to, operation or system failures, performance below 

required levels, unsafe conditions, finishes, need for excessive maintenance, 

abnormal noise or vibration and similar, unusual, unexpected or unsatisfactory 

conditions. 

2. The warranty period is twelve (12) months, starting on the date of final acceptance 

of the building by the City. 

END OF SECTION - 01000 

 

 


