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NOTICE TO BIDDERS 
 

The City of Marlborough, the Awarding Authority, invites sealed bids for the Sanitary Sewer Force Main 
Replacement on a Portion of Bolton Street in Marlborough, Massachusetts, CONTRACT NO. ED 2014-
20. The work involves the installation of a new 8” ductile iron force main.  Estimated Project Value = 
$481,987.50.  All bids for this project are subject to M.G.L., Ch. 30, §39M and Ch. 149, §44A-44J. Bidders 
are invited to a non-mandatory Pre-Bid Conference at the City’s Engineering Division on Thursday, April 
17, 2014 at 9:00 A.M. to discuss the work.  Further questions can be discussed by contacting the 
Engineering Division at (508) 624-6910 Extension 7200. 
 
Sealed bids will be received at the Office of the City Engineer, Department of Public Works, Municipal 
Garage, 135 Neil Street, Marlborough, Massachusetts 01752 Tel. No. (508) 624-6910, Extension 7200 
until 9:00 A.M. on Thursday, April 24, 2014 at which time they will be opened and read aloud. Bids 
submitted after this time will not be accepted.  Envelopes containing bids must be plainly marked on the 
lower left corner as CONTRACT ED 2014-20 BID PROPOSAL with the date and time of the bid opening. 
Specifications, plans and copies of the contract documents to be used may be obtained or examined at 
the Engineering Division of the Department of Public Works, Municipal Garage, 135 Neil Street, 
Marlborough, MA as of Thursday, April 10, 2014 @ 9:00 A.M. A non-refundable fee of $30.00 in check 
or money order payable to the City of Marlborough will be required for each set of the Contract 
Documents. An additional fee of $5.00 is to be included in the check or money order if the bid 
package is to be mailed or provide use of the bidder’s FedEx, U.P.S. or other prepaid account 
number. The city encourages specifications, plans and copies of the contract documents be 
obtained at no charge through the City’s website located at www.marlborough-ma.gov (click 
Public Works then click DPW Procurement). Each bid must be accompanied by a bid deposit in the 
form of a bid bond, or cash, or a certified check, or a treasure’s or cashier’s check, issued by a 
responsible bank or trust company, payable to the City of Marlborough in the amount of 5% of the contract 
bid price.  A Performance and a Labor and Materials Payment Bond, each in the amount of 100% of the 
contract price, will be required of the successful bidder within ten (10) days of notification of contract 
award by the City pursuant to M.G.L. Chapter 149, §29.  Insurance certificates indicating coverage for 
public liability, property damage and workman’s compensation, in accordance with the contract 
requirements must be filed with the City by the successful bidder at the time of contract execution. 
 
Workmen’s Compensation and condition of employment as amended and other regulations which are 
included in the bid and contract documents, or any other state construction law or regulation. The 
Contract must comply with the most current Schedule of Prevailing Wage Rates established by the 
Massachusetts Department of Labor and Industries for the contract work, a recent list of which is included 
in the contract documents as provided for by Chapter 149, §26 through 27D as amended.   

 
Equal opportunity and affirmative action in employment shall apply. In accordance with the provisions of 
EEO and anti-discrimination requirements included in the contract documents, the successful bidder, must 
agree to a contract obligation that affirms its willingness to maintain on the project a not less than five 
percent (5%) ratio of minority employee man hours in each job category. 

 
In accordance with the provisions of applicable statues, laws, rules, regulations and ordinances, all 
qualified contractors will receive consideration without regard to race, age, color, religious creed, gender, 
handicap, sexual orientation, veteran’s status or national origin.  The City reserves the right to reject any 
and all bids or parts thereof, waive any informality and to omit any item or items deemed advisable for the 
best interests of the public to do so.   
 

 
CITY OF MARLBOROUGH 
DEPT. OF PUBLIC WORKS 
BY:  Assistant Civil Engineer 

http://www.marlborough-ma.gov/
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INSTRUCTIONS TO BIDDERS 
 
 
ARTICLE 1 - BIDDER'S REPRESENTATION 
 
1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called 
"bid") represents that: 
 
1.1.1 The Bidder has obtained, read and understands the Contract Documents and the bid is 
made in accordance therewith. 
 
1.1.2. The Bidder has visited the site and is familiar with the local conditions under which the 
Work has to be performed. 
 
1.1.3. The documents are adequate and that the bidder will produce the required results.   
 
1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any 
obligation under the bid as submitted. The City of Marlborough will not be responsible for errors, 
omissions, or charges for extra work arising from any failure by the Bidder to familiarize itself 
with the bid/contract documents and existing conditions. 
 
1.3 Each bid submitted in response to the bid documents is subject to all contract terms and 
conditions included herein, and any contract awarded will incorporate all of these contract 
terms. 
 
ARTICLE 2 - CONTRACTOR’S CERTIFICATION 
 
2.1. All employees who work on this construction site must have no less than 10 hours of 
OSHA-approved safety and health training.  See Chapter 306 of the Acts of 2004 and M.G.L. 
c. 30, §39S. 
 
2.2. The Contractor and all subcontractors on this project will be required to provide certification 
of this compliance with this requirement in accordance with the provisions of these Contract 
Documents.  
 
 
ARTICLE 3 - REQUESTS FOR INTERPRETATION 
 
3.1 Bidders shall promptly notify the City Engineer or designee of any ambiguity, inconsistency, 
or error which they may discover upon examination of the Contract Documents, the site, and 
local conditions. 
 
3.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a 
written request to the City Engineer. The City Engineer will answer such requests if received no 
later than five (5) business days, excluding Saturdays, Sundays, or holidays, before the date for 
receipt of the bids.   
 
3.3 Interpretation, correction, or change in the Contract Documents will be made by written 
Addendum which will become part of the Contract Documents. Neither the City of Marlborough 
nor the City Engineer will be held accountable for any oral interpretations, corrections, or 
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changes. 
 
3.4 Addenda will be faxed or emailed by the City Engineer or designee, to every individual or 
firm on record as having received a set of Contract Documents. It shall be the sole responsibility 
of the individual or firm to ascertain the existence of any and all addenda issued by the City of 
Marlborough as the Awarding Authority, whether or not the addenda is presented, faxed or 
emailed to or received by the Bidder. 
 
3.5 Copies of addenda will be made available for inspection at the locations listed in the 
Advertisement where Contract Documents are on file. 
 
ARTICLE 5 - PREPARATION AND SUBMISSION OF BIDS 
 
4.1 Forms and Bid Preparation 
 
Bids shall be submitted on the "Form for General Bid". 
 

4.1.1 All entries on the bid form shall be made by typewriter or in ink.  
 
4.1.2 Sums shall be expressed in both words and figures in the space indicated on the 
bid form. Where there is a discrepancy between the bid sum expressed in words and the 
bid sum expressed in figures, the words shall control. 
 

4.2 Wage Rates 
 
  5.2.1 This Project is subject to the schedule of prevailing wage rates as  
  determined by the Commissioner of the Massachusetts Department of Labor and  
  Workforce Development, Division of Occupational Safety and included elsewhere  
  in the bid documents.  (M.G.L. c. 149, §§26-27D inclusive, as amended)  . 
 

4.2.2 Refer to the wage rates incorporated herein, as attached Appendix C “State Wage  
Rates” 

 
4.3 Bid Deposits shall be: 

 
4.3.1 at least five percent (5%) of the greatest possible bid amount, considering 
all alternates; 

   
4.3.2 made payable to the City of Marlborough; 

   
4.3.3 conditioned upon faithful performance by the principal of the agreements 

  contained in the bid, and 
   

4.3.4 in the form of cash, certified check, treasurer’s or cashier’s check issued by 
  a responsible bank or trust company, or a bid bond issued by a surety company  
  licensed to do business in the Commonwealth of Massachusetts and satisfactory 
  to the City of Marlborough as the Awarding Authority. 
   

4.3.5 retained until the execution and delivery of the Owner/Contractor 
  Agreement if they represent the bid deposit of one of the three (3) lowest 
  responsible and eligible Bidders or, if no award is made, then at the 
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  expiration of thirty (30) business days after the opening of the bids, Saturday,  
  Sundays, and legal holidays excluded, unless forfeited by failure to sign the  
  contract as hereinafter provided.  
   

4.3.6 All bid bonds shall be retained by the City of Marlborough unless 
  accompanied by a stamped self-addressed envelope. 
 
4.4 Delivery of Bids 
 
  4.4.1 General Bids, including the bid deposit, shall be submitted on a form  
  furnished by the City of Marlborough and enclosed in a sealed envelope with the 
  following plainly marked on the outside lower left corner: 
 
    General Bid for: 

  • Name of Project and Contract Number     
    • Bidder's Name, Business Address, and Phone Number 
 
  The City of Marlborough will not be responsible for the premature opening of any 
  sealed bid not properly identified. 
 
  4.4.2 Date and time for receipt of bids is set forth in the Advertisement. 
   

4.4.3 Timely delivery of a bid to the location designated shall be the full  
  responsibility of the Bidder. Any bid received after the time and date specified will  
  not be considered. 
    
  4.4.4 If, at the time of the scheduled bid opening, the designated location for 
  receipt of bids is closed due to uncontrolled events, such as fire, snow, ice, wind,  
  or building evacuation, the bid opening will be postponed until the time specified  
  in the Advertisement for delivery of bids on the next normal business day.  Bids  
  will be accepted until that date and time. 
 
ARTICLE 5 – ALTERNATES, if applicable 
 
5.1 Each Bidder shall acknowledge Alternates in Section C on the Form for General Bid by 
listing the individual Alternate number and entering the dollar amount of addition or subtraction 
necessitated by the Alternate listed in the corresponding space. 
 
5.2 Bidders shall enter on the Form for General Bid a single amount for each Alternate which 
shall represent the amount for work performed by the General Contractor. 
 
5.3 In the event an Alternate does not involve a change in the amount of the base bid, the 
Bidder shall so indicate by listing the individual Alternate number and acknowledge the Alternate 
by inserting "No Change", or "No Charge”, “N/C" or "0" in the corresponding space provided 
for that Alternate. 
 
5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted 
alternates. 
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ARTICLE 6 - WITHDRAWAL OF BIDS 
 
6.1 Before Opening of Bids 
 
  6.1.1 Any bid may be withdrawn prior to the time designated for receipt of bids 
  upon written request and received by: 
 
   Office of the City Engineer 
     Department of Public Works 
    135 Neil Street 
    Marlborough, MA 01752 
 
 Withdrawal of bids must be confirmed over the Bidder's signature by written  
  notice post-marked or sent by facsimile on or before the date and time set for  
  receipt of bids.  
 
  6.1.2 Withdrawn bids may be resubmitted up to the time designated for the 
  receipt of bids. 
 
6.2 After Opening of Bids 
 

6.2.1 Bidders may withdraw a bid, without penalty, any time up to the time of 
  Award as defined in paragraph 8.1, and upon demonstrating, to the satisfaction 
  of the City of Marlborough, that a bona fide clerical error was made during the 
  preparation of the bid. Failure to conclusively demonstrate a bona fide clerical 
  error may result in forfeiture of the bid deposit. 
 
  6.2.2 Bidders may not change the price or any other provision in a manner 
  prejudicial to the interest of the City or to fair competition.  If a mistake and the 
  intended bid are clearly evident on the face of the bid, the City of Marlborough 
  may correct the mistake to reflect the intended correct bid and so notify the 
  bidder in writing.  The bidder may not withdraw a bid if a mistake is clearly 
  evident on the face of the bid, but the intended correct bid is not similarly evident.  
 

6.3 In the event of a General Bid Withdrawal after Opening of Bids, the City of 
Marlborough shall consider the bid from next lowest eligible and responsible bidder. 

 
ARTICLE 7 - CONTRACT AWARD 
 
7.1 Award means both the determination and selection of the lowest, responsible and eligible 
bidder by the City of Marlborough as the Awarding Authority. 
 
7.2 The City of Marlborough will award the contract to the lowest responsible and eligible bidder 
within sixty (60) calendar days after the opening of bids, unless such time is mutually extended 
by the City and the apparent low bidder.  
 
7.3 The Contract will be awarded to the lowest responsible and eligible Bidder, judged on the 
basis of information about the bidder’s experience, performance on recent and current projects 
and appropriate references.  The award of contract will be subject to execution of the contract 
by the Contractor within ten (10) calendar days of the date of notification of the contract award 
and submission of the bonds required herein from a surety company qualified to do business 
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under the laws of the Commonwealth and in a form acceptable to the City, and all other 
documentation required by the contract documents. 
 
7.4 The award of this Contract is subject to the approval of the Mayor and is subject to 
appropriation.  Contracts without Mayor approval shall not be considered valid. 
 
7.5 The City of Marlborough reserves the right to waive any informality in or to reject any or all 
Bids if it be in the public interest to do so. 
 
7.6 The City of Marlborough also reserves the right to reject any bid if it determines that such 
bid does not represent the bid of a person competent to perform the work as specified, or if bid 
prices are not reasonable for acceptance without further competition.  
 
7.7 As used herein, the term "lowest responsible and eligible bidder" shall mean the General 
Bidder whose bid is the lowest of those Bidders demonstrably possessing the skill, ability, the 
required manpower and equipment, and integrity necessary for the faithful performance of the 
work called for in the bid documents, and who meets the requirements for Bidders set forth in 
M.G.L. c.30 §39M(c) and is not debarred from bidding under M.G.L. c.29 §29F; and who shall 
certify that they are able to furnish labor that can work in harmony with all other elements of 
labor employed or to be employed on the work. 
 
7.8 The City of Marlborough intends to award one contract to the lowest responsible and eligible 
bidder.  No award will be made to any contractor who can not satisfy the City that he/she has 
sufficient ability and experience in the work to be performed and sufficient capital to enable the 
Contractor to prosecute and complete the Work successfully within the time specified.  The 
decision or judgment of the City’s representative, on behalf of the City of Marlborough as the 
Awarding Authority, on these matters shall be final, conclusive and binding. 
 
7.9 Evidence of prior experience must be submitted to the City of Marlborough prior to the 
award of a contract with the successful bidder.  The General Contractor that performs the 
substantive portion of the principal work described in the Specifications must have a 
documented record of at least five (5) years of reliable performance in similar work, and must 
submit references to substantiate it is a “responsible and eligible bidder” as defined in M.G.L. c. 
30, §39M by providing a complete list of all Massachusetts communities for which the company 
has provided similar services, including contract amounts, names and telephone numbers of 
contact officials.  If bidders experience is less than five (5) years, the bidder shall provide similar 
information for private sector companies for which the bidder has performed for similar projects. 
 
7.10 The General Bidder must have successfully completed at least one (1) contract for a 
project similar in scope, size, and complexity to the Work specified herein and must identify a 
reference for same. 
 
ARTICLE 8 - FORMS REQUIRED FOR CONTRACT APPROVAL 
 
8.1 Upon Award, the Bidder shall complete the following forms to ensure prompt contract 
validation. These forms will be provided to the selected Bidder by the City of Marlborough 
through its Engineering Division. Submit (5) originals of the contract documents per City policy. 
 
8.2 Owner/Contractor Agreement and Form of Corporate Vote. 
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8.3 Form of Contractor's Equal Employment Certification in accordance with the 
provisions of the General Conditions. 
 
8.4 Form of Performance Bond and Form of Payment (Labor & Materials) Bond must be 
submitted in the amount of one hundred percent (100%) of the total contract amount by the 
General Contractor on the City of Marlborough’s form or similar, in accordance with provisions 
of the General Conditions. The dates on the bonds must coincide with the contract date, 
contain the signature of both the Contractor and the Surety, and a current original 
Power-of-Attorney must be attached to each bond.  
 
  8.4.1 Both the General Bidder and Surety must sign bond with Surety’s  
  impressed seal or otherwise be an original.  Any such bond must be issued by a surety  
  company licensed by the Commonwealth’s Division of Insurance and listed in the most  

recent United States Treasury Department Circular 570 – Surety Companies Acceptable 
on Federal Bonds. 
 
 8.4.2 Bond must be made out to the City of Marlborough. 
 
 8.4.3 Certification of full force and effective must be dated. 

 
8.5 Insurance and Indemnification 
 
  8.5.1 Certificates for the General Contractor are required at the time of contract  
  execution and must be submitted in accordance with provisions of the General  
  Conditions.  The City of Marlborough must be included as a named additional  
  insured on all liability policies except where prohibited by law. 
 
  8.5.2 General Contractors must indicate on special perils insurance or 
  installation floater if stored materials are covered. 
 
  8.5.3 The General Contractor shall indemnify from harm to any of its employees,  
  the City’s employees or agents of the City and/or their employees or members of  
  the public by providing evidence of personal and vehicular liability, and property  
  damage insurance coverage in the amount specified in Section 28 of the General  
  Conditions. 
 
8.6 Statement of Management on Internal Accounting Controls and a Statement prepared 
by a CPA expressing an opinion to the state of Management Controls, as required by M.G.L. 
c.30 §39R.  This applies to all General Contractors with contracts of $100,000 or more.  
Samples are provided in the Contract Document section of the bid documents. 
 
8.7 At time of contract execution, the General Contractor must submit a completed Certificate of 
Tax Compliance pursuant to M.G.L. Ch. 62, §49A and of Unemployment Payments pursuant to 
Ch. 151A, §19A. 
 
8.8 The contractor or any subcontractor hereby agrees that it is in compliance with all State, 
Federal, and local laws and regulations. 
 
ARTICLE 9 - CONTRACT VALIDATION 
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  9.1 The Owner-Contractor Agreement shall not be valid until signed by the 
  the Mayor and whose signature has been Attested to by the City Clerk,  the  
  Department Head, the Auditor, the Chief Procurement Officer and is Approved as  
  to Form by the City Solicitor or the Assistant City Solicitor. 
  
  9.2 The Notice to Proceed for construction shall not be issued until the 
  Owner/Contractor Agreement has been validated by the signature of the Mayor. 
 
  9.3 Incomplete or unacceptable submissions of forms required by paragraphs  
  9.2 - 9.8 will delay the validation of the Owner/Contractor Agreement by the 
  Mayor. 
 
ARTICLE 10 – APPLICABLE BID & OTHER LAWS 
 
10.1 The bidding for and award of the contract for this project are subject to and in accordance 
with the provisions of either or both M.G.L. Ch.30, §39M as amended and M.G.L. Ch. 149, §44A 
– 44J inclusive.   
 
10.2 The City of Marlborough is subject to the rules and regulations of the Architectural Access 
Board (521 CMR 1.00 et seq.), if applicable to the project. 
 
10.3 Wherever in the Bid Documents, General Conditions, Contract, Plans or Specifications 
reference is made to the Massachusetts General Laws it shall be construed to include all 
amendments thereto effective as of the date of issue of the invitation to bid on the proposed 
work.  
 
ARTICLE 11 – PERMITS, LICENSES AND FEES 
 
11.1 The City of Marlborough will waive any fees for permits or licenses due to the City of 
Marlborough. 
 
11.2 The General Contractor is responsible for securing permits and arranging inspections as 
required pursuant to applicable laws, rules, regulations and ordinances. 
 
ARTICLE 12 – MISCELLANEOUS 
 
12.1 The work will be substantially completed no later than forty-five (45) calendar days 
following receipt by the Contractor of a written Notice to Proceed issued by the City.  Liquidated 
Damages, but not as a penalty, will be assessed at a rate of $500.00 per calendar day beyond 
the date indicated. 
 
12.2 No payments will be made for any extra charges such as shipping or delivery. 
 
12.3 The City is exempt from Massachusetts Sales Tax and no bid shall include same.  The 
Contractor may contact the City Auditor at 508-460-3715 for information on what forms are 
needed to purchase supplies without payment of taxes. 
 
12.4 The specifications within require the performance of all things necessary, proper for or 
incidental to the provision of services or supplies specified herein. Any services mentioned in 
these specifications and all things not specified herein, but involved in carrying out their intent 
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and the complete and proper execution of the services are required by these specifications; the 
Contractor shall perform same as though they were specifically described and mentioned. 
 
12.5 The successful Contractor will not be permitted to assign or underlet the contract, or assign 
either legally or equitably, any monies hereunder, or its claim thereto, without the previous 
written consent from the City as provided in the attached contract. 
 
12.6 Please refer to Appendix D for the Bolton Street Determination of Applicability as required 
per Massachusetts Wetlands Protection Act M.G.L. c 131, §40.  
 
12.7 The record drawings which pertain to the existing sewer force main are located within 
Appendix E of this contract for reference only. The contractor is responsible for verifying all 
underground utility locations. 

 
12.8 Please refer to Appendix F of this contract for the layout of traffic loops on Bolton Street at 
Hudson Street. 

 
12.9 Please refer to Appendix G of this contract for Addendum No.1 that was issued March 20, 
2014, as part of the Sanitary Sewer Force Main on a Portion of Hosmer Street project. This 
addendum has been included to clarify questions and/or concerns that were expressed during 
the bid process for the project previously mentioned.  It is the City’s intent to bid this project in 
the same fashion that Contract ED 2014-07 Sanitary Sewer Force Main on a Portion of Hosmer 
Street was bid. 

 
 
 
 
 
 

END OF SECTION 
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CITY OF MARLBOROUGH 
MARLBOROUGH, MASSACHUSETTS 01752-3812 

 
 

FORM FOR GENERAL BID 

       
To the Awarding Authority:  
 
A. The undersigned proposes to furnish all labor and materials required for the Sanitary Sewer Force 
Main Replacement on a Portion of Bolton Street in Marlborough, Massachusetts, CONTRACT NO. 
ED 2014-20 in Marlborough, Massachusetts, in accordance with the accompanying plans and 
Specifications prepared by City Engineer, Department of Public Works- Engineering Division, 135 Neil 
Street, Marlborough, MA 01752 for the contract price specified below, subject to additions and 
deductions according to the terms of the specifications. 
 
B. This bid includes addenda numbered ____________________________________. 
 
C. The proposed contract price is: 
                                                     
__________________________________________ dollars    $________________________.   
                       (total bid in words)                                                                   (figures) 
 
The Total Bid Price includes Items 120.1 through 999.2 (based bid only). 
 
For Alternate  No. _____  Add $__________________; Subtract $__________________ 
    

(Each Alternate shall be listed separately.  Repeat preceding line for each alternate.) 
 

D.  The undersigned agrees that, if selected as general contractor, we will within ten (10) days, 
Saturdays, Sundays and legal holidays excluded, after written notification thereof by the Awarding 
Authority of a contract award and presentation thereof for signature, execute a contract in accordance 
with the terms of this bid and furnish a performance bond and also a labor and materials or payment 
bond, each of a surety company qualified to do business under the laws of the Commonwealth and 
satisfactory to the awarding authority and each in the sum of one hundred percent (100%) of the contract 
price, the premiums for which are to be paid by the contractor and are included in the contract price; 
provided, however, that if there is more than one (1) surety company, the surety companies shall be 
jointly and severally liable (effective August 8, 2008).  Should the undersigned fail to fulfill any of the 
stipulations as hereinbefore set forth, the City shall have the right to retain as liquidated damages the 
amount of the bid security, which shall become the City’s property. If the bid bond was furnished as bid 
security, it is agreed that the amount thereof shall be paid as liquidated damages to the City by the 
Surety. 
 
The undersigned hereby certifies, in accordance with M.G.L. c. 30, §39M(c), as amended, and any other 
State and Federal Labor standards and regulations, that he is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed on the work; that all employees to 
be employed at the worksite will have successfully completed a course in construction safety and health 
approved by the United States Occupational Safety and Health Administration (OSHA) that is at least ten 
(10) hours in duration at the time the employee begins work and who shall furnish documentation of 
successful completion of said course with the first certified payroll report for each employee (effective July 
1, 2006); and that he will comply fully with all laws and regulations applicable to awards made subject to 
section forty-four A (44A) of Chapter 149. 
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The undersigned hereby agrees that they will not withdraw their bid within sixty (60) consecutive calendar 
days after the actual date of the opening of the Bids. 
 
F. The undersigned further certifies under the penalty of perjury that this bid is in all respects bona fide, 
fair and made without collusion or fraud with any other person.  As used in this paragraph, the word 
“person” shall mean any natural person, joint venture, partnership, corporation or other business or legal 
entity. The undersigned further certifies under penalty of perjury that the said undersigned is not presently 
debarred from doing public construction work in the commonwealth including:  
 

 individuals and firms suspended or debarred by the Division of Capital Asset Management 
pursuant to M.G.L. c.29, § 29F and M.G.L. c.149, § 44C 

 and does not include individuals or firms suspended or debarred by the Massachusetts Department of 
Transportation or any other agency of the Commonwealth of Massachusetts with authority to suspend or debar 
under M.G.L. c.29, § 29F or M.G.L. c.30, § 39R 

 This list also does not include individuals or firms suspended or debarred by the Massachusetts Office of 
Attorney General pursuant to M.G.L. c.149, § 27C and M.G.L. c.149, § 148B 

 the Massachusetts Division of Industrial Accidents pursuant to M.G.L. c.152, § 25C 
 The United States Government on the list of contractors suspended or debarred by federal agencies net at 

http://epls.arnet.gov. 
 
or any other applicable debarment provisions of any other chapter of the General Laws or any rule or 
regulation promulgated thereunder. 
 
G. The undersigned offers the following information as evidence of the contractor’s qualifications to 
perform the work as bid upon according to all the requirements of the plans and specifications: 
 
     1.   Have been in business under present business name for _________ years. 
 
     2.   Ever failed to complete any work awarded?  ______________ If yes, please explain on separate  
           sheet. 
 
     3.  List all open recent contracts (public and private) with the names of awarding authority/owner on 

which you served as contractor or subcontractor for work of similar character as required for the 
above-named project.  Attach supplemental sheet to provide a complete list.  

 
           Project Description   Architect/Engineer or Other 
            Awarding Authority  Contact Name & Number  Contract Amount 
 
  ______________________    _______________________________  $  ___________________ 
 
  ______________________    _______________________________  $  ___________________ 
   
  ______________________    _______________________________  $  ___________________ 
 
  ______________________    _______________________________  $  ___________________ 
 
  ______________________    _______________________________  $  ___________________ 
 
      4. Bank Reference: ________________________________________________________________ 
 
 

http://epls.arnet.gov/
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Date ____________________   _____________________________________________  
       (Company Name of General Bidder) 
 

 
By __________________________________________ 
        (Signature of Bidder)  
 
_____________________________________________ 
Print Name & Title of Person Signing Bid) 

 
_____________________________________________ 
(Business Address) 
 
_____________________________________________ 
(City, State and Zip Code) 
  
_____________________________________________  
(Telephone Number) 
  
_____________________________________________ 
(Fax Number)                     
 
_____________________________________________ 
Email 
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BIDDERS INFORMATION SHEET 
 
The following information is furnished by the bidder for the information of the City of Marlborough as the Awarding 
Authority. 
 
1. Furnish the following information regarding the Bidder: 
 
A. If an Individual or Proprietorship: 
 
Name ___________________________________  Residence _______________________________ 
 
     If doing business under a firm name: 
 
Name of firm ______________________________________________________________________ 
 
Business Address __________________________________________________________________ 
 
Name of Individual ________________________________  Residence ________________________  
 
B. If a partnership: (Name of all partners) 
 
Name of partner ____________________________   Residence ______________________________ 
 
Name of partner ____________________________  Residence _______________________________ 
 
C. Corporation: 
 
 Full Legal Name: ______________________________________________________________ 
 
  Incorporated in what State _______________________________________________________ 
 
  Principal Place of Business ______________________________________________________ 
 
  Place of Business in Massachusetts ________________________________________________ 
 
  President _______________________________   Treasurer ___________________________ 
 
 Secretary _______________________________  
 
D.  If a foreign corporation, are you registered to do business in Massachusetts? 
 

Yes [          ]       NO [          ] 
 
If selected for this work you are required under M.G.L. c30 §39L to obtain from the Secretary of State, Foreign 
Corporation Section, State House, Boston, MA, a certificate stating that your corporation is registered; and 
furnish said certificate to the City of Marlborough as the Awarding Authority prior to execution of a contract.  
 
2. Furnish the following information regarding the Surety Company to be used by Bidder: 

 
Full Legal Name _________________________________________________________ 
 
State of Incorporation ____________________________________________________ 
 
Principal Place of Business ________________________________________________ 
Licensed to do Business in Massachusetts:  Yes [  ] No [  ] 
 
Name & Contact Number of local agent:  
 
______________________________________________________________________ 
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STATEMENT OF BIDDER’S QUALIFICATIONS 
(to be completed for contracts not requiring MassDOT pre-qualification) 

 
(All questions must be answered and the data given must be clear and comprehensive. This 
statement must be notarized. If necessary, add separate sheets for further details.)  
     
1. Name of Bidder _________________________________________________________ 
 
2. Permanent Main Office Address ____________________________________________ 
 

Street and No. __________________________________________________________ 
 

Owners or Town_________________________________________________________ 
 

State and Zip Code ______________________________________________________ 
 

3. When Organized: ________________________________________________________ 
 
4. When Incorporated: ______________________________________________________ 
 
5. How many years have you been engaged in the contracting business under your present 

firm name? _____________________________________________________________ 
 
6. General character of work performed by your company: 
 

______________________________________________________________________ 
 
7. Have you ever failed to compete any work awarded to you: Yes [  ]  No [  ] 

If so, where and why: 
 
 ______________________________________________________________________ 
 
8. Have you ever defaulted on a contract?   Yes [  ]  No [  ] 
 
9. Have the principal Owners of your company ever failed to complete a contract or been 

defaulted while engaged in a similar type of business under a different name or different 
business entity? 

 
If so, attach a separate statement describing the situation in full. 
 

 
10. Will you, if requested, furnish a detailed financial statement and any other such 

information to the Awarding Authority? 
Yes [  ]  No [  ] 
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11. List the more important work completed by your company within the past ten years, 

stating the approximate cost for each and the month and year completed. 
 

______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 

 
 
12. List your major equipment available for this contract: 
 

______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
_____________________________________________________________________ 
 

 
13. List your experience in construction work similar in scope and importance to this project: 
 

_____________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 

 
 
14. List your contracts on hand, showing gross amount of each contract and the 

approximate anticipated date of completion. 
 

_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
_____________________________________________________________________ 
 
______________________________________________________________________ 
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15. The undersigned hereby authorizes any person, firm or corporation to furnish any 

information requested by the Awarding Authority in verification of the statements 
contained in this Statement of Bidder’s Experience. 

 
Dated this _________________ day of ____________________, 20____. 
 
 

_____________________________________________________ 
(Name of Bidder) 

 
By: __________________________________________________ 

(Signature) 
 

______________________________________________________ 
(Title) 

 
 
SEAL   ______________________________________________________ 

(Notary Public) 
 

_______________________________________________________ 
(My Commission Expires) 
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FORM FOR GENERAL BID 
 

BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we the undersigned 
 
________________________________________________, as Principals, and 
  (insert name of bidder) 
 
________________________________________________, As Surety, are hereby 
  (insert name of surety) 
 
held and firmly bound unto the City of Marlborough, MA in the sum of $_______________as liquidated 
damages for payment of which, well and truly to be made, we hereby jointly and severally bid ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
The condition of this obligation is such that whereas the Principal has submitted to the City of 
Marlborough, MA a certain Bid attached hereto and hereby made a part hereof, to enter into a contract in 
writing hereinafter referred to as the ”AGREEMENT” and/or “Contract,” for the Sanitary Sewer Force Main 
Replacement on a Portion of Bolton Street in Marlborough, Massachusetts, CONTRACT NO. ED 2014-
20.   
 
NOW THEREFORE, 
 

(a) If said bid shall be rejected or withdrawn as provided in the INFORMATION FOR BIDDERS 
attached hereto or, in the alternative, 

 
(b) If said bid shall be accepted and the Principal shall duly execute and deliver the form of 

AGREEMENT attached hereto and shall furnish the specified bonds for the faithful 
performance of the AGREEMENT and/or Contract and for the payments for labor and 
materials, furnished for the performance of the AGREEMENT and/or Contract, 

 
then this obligating shall be void, otherwise it shall remain in full force and effect; it being expressly 
understood and agreed that he liability of the Surety for any and all claims hereunder in no event shall 
exceed the amount of this obligations. 
 
The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall be in 
no way impaired or affected by any extensions of the time within which said bid may be accepted, and 
said Surety does hereby waive notice of any such extensions. 
 
IN WITNESS WHEREOF, the parties hereto have duly executed this bond on the __________ day of 
_________________, 20___ 

 
___________________________________  

(Name of Principal) 
(SEAL) 

By: ________________________________ 
  

      ___________________________________ 
        (Name of Surety) 
(SEAL) 
      By: ________________________________ 
 
Sealed and delivered in the presence of               ______________________________________ 



City of Marlborough-  Project: Force Main Replacement Bolton Street Date: 4-1-14 

Construction Contract 

 

c.30, §39M over $10,000 Form for General Bid Rev 2-27-12 

Engineering Division 10 OF 10 

CITY OF MARLBOROUGH 
MARLBOROUGH, MASSACHUSETTS 01752-3812 

 
 

REQUIRED CERTIFICATIONS 
 
 

CERTIFICATE OF COMPLIANCE WITH STATE TAX LAWS AND WITH UNEMPLOYMENT 
COMPENSATION CONTRIBUTION REQUIREMENTS 

 
 

Pursuant to M.G.L. Chapter 62C, §49A and M.G.L. Chapter 151A, §19A, I,  

_____________________________________________________________________ 

authorized signatory for __________________________________________________ 

whose principal place of business is at: 

_____________________________________________________________________ 

do hereby certify under penalties of perjury that the above business organization has  

filed all state tax returns, paid all taxes as required by law is in compliance with all laws  

of the Commonwealth relating to taxes, reporting of employees and contractors, and  

withholdings and remitting child support and has complied with all state laws pertaining  

to contributions to the unemployment compensation fund and to payments in lieu of  

contributions. 

The Business Organization Social Security Number or Federal Identification Number is: 

_____________________________________________________________________ 

Signed under the penalties of perjury the _____________________ day of 2014. 

 Signature: __________________________________________________________ 

Name and Title: ________________________________________________________ 
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CITY OF MARLBOROUGH 

MARLBOROUGH, MASSACHUSETTS 

01752-3812 

 

 
 

 
 

PUBLIC WORKS CONSTRUCTION 
CHAPTER 30, SECTION 39M 

 
 

AGREEMENT 
AND  

CONTRACT DOCUMENTS 
 

 
BETWEEN the Owner:   City of Marlborough 
      140 Main Street  
      Marlborough, MA  01752-3812 

 
and the Contractor:   
 
 
The Project is: Sanitary Sewer Force Main Replacement 

on a Portion of Bolton Street - Contract ED 
2014-20 

 
The Designer is:   Engineering Division 

     135 Neil Street 
     Marlborough, MA 01752 

 
 
 
 
 
 
 
 
[] City Clerk  [] Contractor  [] Legal /CPO  [] Department  [] Auditor 
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CITY OF MARLBOROUGH 
 

 
     

OWNER-CONTRACTOR AGREEMENT 
 
This agreement made on this ___ day of ____________, 2014 by and between the 
City of Marlborough as the awarding authority, a municipal corporation within said County of Middlesex 
and having a usual place of business at 140 Main Street, Marlborough, MA 01752, (hereinafter called the 
“City”), as represented by the MAYOR acting for and in behalf of the City of Marlborough who signs these 
presents in his official capacity, and incurs no liability in his individual capacity and 
______________________, a corporation, partnership, individual organized under the laws of 
_______________ and having a usual place of business at _______________________ (hereinafter 
called the “Contractor”).  
 
W I T N E S S E T H, that the City and the Contractor, for the Consideration hereinunder named, agree as 
follows:  
 
ARTICLE 1. SCOPE OF WORK:  The Contractor shall, pursuant to this Agreement, perform all Work 
required by the Contract Documents for the Sanitary Sewer Force Main Replacement on a Portion of 
Bolton Street, Contract ED 2014-20 (hereinafter called the “Project”) in the City of Marlborough, 
Massachusetts, and to accomplish any and all work incidental thereto in accordance with the plans and 
specifications prepared by the Department of Public Works - Engineering Division dated January 2, 2014 
and addenda numbers ____ to____ attached hereto as prepared by the City. 
 
ARTICLE 2. TIME FOR COMPLETION/LIQUIDATED DAMAGES:   
 
2.1 Time is of the essence for this Agreement. The Contractor shall commence work under this Contract 
on the date specified in the written “Notice to Proceed” and shall bring the Work to Substantial 
Completion within fortyty-five (45) calendar days of said date.   
 
2.2 Liquidated damages, but not as penalty, will be assessed at a rate of Five Hundred Dollars ($500.00) 
per calendar day beyond the date indicated in the event of a breach of contract.  
 
ARTICLE 3. CONTRACT SUM: The City shall pay the Contractor for the performance of the Work, 
subject to additions and deductions by Change Order, of the Contract Sum of:  
 
________________________________________________________ Dollars ($__________________) 
                                        CONTRACT SUM IN WORDS 
 
Unit prices are referenced in the Form for General Bid, Section C per the Schedule of Unit Pricing 
Estimate Form(s), which are incorporated and attached hereto. 
 
ARTICLE 4. The following Alternates have been accepted and their costs are included in the Contract 
Sum stated in Article 3 of this Agreement:  Alternate(s) _________ and _________. 
 
ARTICLE 5. NOTICE:   
 
5.1 Wherever in this Agreement the Contractor is to give or receive a notice, (_____________________) 
shall be the Contractor’s agent for such purpose.              name to be inserted 



City of Marlborough- Project: Force Main Replacement Bolton Street Date: 4-1-14 

Construction Contract   

 

c.30, §39M Owner Contractor Agreement Rev. 2-27-12 

 3 OF 4 

 
5.2  Wherever in the Contract Documents the City is to give or receive a notice, City Engineer, 
Department of Public Works, 135 Neil Street, Marlborough, MA 01752 shall be the City’s agent for 
such purpose. 
 
ARTICLE 6. CONTRACTING OFFICERS (MGL c. 43, §29 & c. 44, §31C):  Wherever used in this 
Agreement, the term “Contracting Officers” shall mean the City Officials so designated below, or the 
individual duly appointed by him/her for the performance of any of his/her functions or responsibilities 
under this Contract.  The work performed hereunder shall be carried out under the direction and subject 
to the approval and acceptance of the Mayor, Department Head and City Auditor (hereinafter called the 
Contracting Officers). 
 
ARTICLE 7. THE CONTRACT DOCUMENTS:  
 
7.1 The following, together with this Agreement, form the Contract and all are as fully a part of the 
contract as if attached to this Agreement or repeated herein (hereinafter collectively referred to as “the 
Contract Documents”): Advertisement, Notice to Contractors; Instructions to Bidders, Bidding Documents; 
Contract Forms; General Conditions of the Contract; Specifications, Drawings, Addenda; Special 
Conditions, if any; Supplementary Conditions, if any, and Appendices as enumerated in the Table of 
Contents, the drawings as enumerated in the List of Contract Drawings, and all Modifications issued after 
execution of the Contract.  Terms used in this Agreement which are defined in the General Conditions of 
Contract shall have the meanings designated in those Conditions. 
 
7.2 The Contract Documents are to be read collectively and complementary to one another; any 
requirement under one shall be as binding as if required by all.  In the event of any conflict or 
inconsistency between the provisions of this Agreement and any of the other Contract Documents, the 
provisions of this Agreement shall prevail.  In the event of any conflict or inconsistency between this 
Agreement, the Contract Documents and any applicable state law, the applicable statutory provisions 
shall prevail. 
 
ARTICLE 8. CERTIFICATIONS:  The Contractor shall certify prior to executing this Agreement, Tax 
Compliance pursuant to M.G.L. c. 62C, §49A, as amended, and payment of Unemployment Contributions 
pursuant to M.G.L. c. 151A, §19A, as amended. 
 
Article 9. Worker Documentation Certification: In accordance with MGL c. 149, § 19C, the 
undersigned further certifies under the penalties of perjury that the Contractor shall not knowingly use 
undocumented workers in connection with the performance of this Agreement; that pursuant to federal 
requirements, the Contractor shall verify the immigration status of all workers assigned to such contract 
without engaging in unlawful discrimination; and that it shall not knowingly or recklessly alter, falsify, or 
accept altered or falsified documents from any such worker(s).  The Contractor understands and agrees 
that breach of any of these terms during the contract period may be regarded as a material breach, 
subjecting the Contractor to sanctions, including but not limited to monetary penalties, withholding of 
payments, contract suspension or termination. 
 
Article 10. Conflict of Interest:   The Contractor warrants, that he/she or his/her employees, agents, 
officers, directors or trustees have not offered or attempted to offer anything of value to any employee of 
the City in connection with the award of the Contract. The Contractor further warrants, that (1) presently, 
there is no financial interest and shall not acquire any such interest, direct or indirect, which would conflict 
in any manner or degree with the performance of services required to be performed under this Agreement 
or which would violate M.G.L. c.268A, as amended; (2) in the performance of the Contract, no person 
having any such interest shall be employed by the Contractor or engaged as a subcontractor by the 
contractor; and (3) no partner or employee of the firm is related by blood or marriage to any Board 
Member or employee of the Awarding Authority. Violation of this Article shall be material breach of this 
Agreement, subjecting the Contractor to sanctions, including but not limited to withholding payments or 
termination without regard to any enforcement activities undertaken or completed by any enforcement 
agency.  
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Article 11. Governing Law:  This Agreement shall be governed by, construed, and enforced in 
accordance with the laws of the Commonwealth of Massachusetts. 
 
Article 12. Validation:  This Agreement will not be valid until signed by the Mayor. 
 
IN WITNESS WHEREOF, the Contractor and the City have caused this instrument to be executed under 
seal on the day and year first above written. 

 
 

FOR THE CONTRACTOR 

BY: 

 

_____________________________________ 

By: __________________________________ 

Title: ________________________________ 

Date: ___________ 

 

[This name for the contractor should match the 

name on the Certificate of Vote form, if 

corporation.] 

 

ATTEST: 

 

_____________________________________ 

By: __________________________________ 

Title: ________________________________ 

 

 

APPROVED AS TO FORM BY LEGAL 

COUNSEL: 

 

_____________________________________ 

By: Donald V. Rider, Jr. 

Title: City Solicitor 

 

_____________________________________ 

By: Cynthia Panagore Griffin 

Title: Assistant City Solicitor 

 

 

FOR THE CITY OF MARLBOROUGH 

BY: 

 

_____________________________________ 

By: Arthur G. Vigeant   

Title: Mayor 

Date: ___________ 

 

ATTEST: 

 

_____________________________________ 

By: Lisa M. Thomas  

Title: City Clerk 

 

DEPARTMENT HEAD: 

 

_____________________________________ 

By: John L. Ghiloni   

Title: Commissioner of Public Works 

 

CERTIFICATION PURSUANT TO CHAPTER 

44, § 31C AS TO SUFFICIENCY OF FUNDS 

AND AUTHORIZATION FOR MAYOR TO 

EXECUTE CONTRACT: 

 

_____________________________________ 

By: Diane Smith       

Title: City Auditor 

Purchase Req./P.O.#:___________________ 

 

 CERTIFICATION AS TO PROCUREMENT 

LAW: 

 

_____________________________________ 

By: Beverly J. Sleeper, MCPPO 

Title: Chief Procurement Officer 

Procurement Law: ______________________ 

Contract/File #:_________________________ 
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CERTIFICATE OF VOTE OF AUTHORIZATION 
 

 
 I,___________________________ , Clerk of ____________________________hereby 
certify that, at a  
 
meeting of the Board of Directors of said Corporation duly held on ___________________ 
which date is earlier than the contract to which this certificate is incorporated by reference, at 
which a quorum was present and voting throughout, the following vote was duly passed and is 
now in full force and effect: 
 
"Voted:  That _______________________________________ be and hereby is authorized, 
directed and (Name of Officer authorized to sign for Corporation)  
empowered for, in the name of and on behalf of this corporation, to sign, seal with the corporate 
seal, execute, acknowledge and deliver other obligations of this Corporation; the execution of 
any such contract, bond or obligation  
 
by such (Name of Officer) _______________________________________ to be valid and 
binding upon this Corporation for all purposes, and that a certificate of the Clerk of this 
Corporation setting forth this vote shall be delivered to the Awarding Authority; and that this vote 
shall remain in full force and effect unless and until the same has been altered, amended or 
revoked by a subsequent vote of such directors and a certificate of such later vote attested by 
the Clerk of this Corporation is delivered to the Awarding Authority." 
 
I, further certify that (NAME OF 
OFFICER)__________________________________________________ 
 
is the duly-elected (TITLE) ______________________________________________ of said 
corporation. 
 
 
 ►Signed:______________________________________________________________ 
          CLERK-SECRETARY 
 
 Place of Business:______________________________________________________ 
 
 Date of Contract:________________________________________________________ 
 
 AFFIX CORPORATE SEAL 
 
 
 ►Countersignature:__________________________________________ 
                               (Name and Title of Officer) 
 
 In the event that the Clerk or Secretary is the same person as the Officer authorized to 
sign that contract or other instrument for the Corporation, this Certificate must be counter signed 
by another officer of the Corporation.  
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PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 

 

That  we, ……………………………………………………………………………………as Principal, 
(hereinafter called Contractor), and ……………………………………………………………………… 
as Surety, (hereinafter called Surety), are held and firmly bound unto the City of Marlborough,  
as Obligee, (hereinafter called City), in the sum of ……………………………………………………. 
dollars  ($...............................) lawful money of the United States of America, to be paid to the  
Obligee, for which payments, well and truly to be made, we bind ourselves, our respective heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents.  
 
WHEREAS the Contractor has by a written agreement with the City dated ………………………… entered into a 
Contract with the City for the project of ……………………………………………………. 
In Marlborough, Massachusetts which contract is by reference made a part hereof, and is hereinafter referred to as 
the Contract. 
 
NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if Contractor and all 
Subcontractors under said contract shall pay for all labor performed or furnished and for all materials used or 
employed in said contract and in any and all duly authorized modifications, alterations, extensions of time, changes 
or additions to said contract that may hereafter be made, notice to the surety of such modifications, alterations, 
extensions of time, changes or additions being hereby waived, the foregoing to include any other purpose or items 
set out in, and to be subject to, provisions of Massachusetts General Laws Chapter 30, §39A, and Chapter 149, §29, 
as amended, then this obligation shall become null and void; otherwise it shall remain in full force and virtue.  
 
IN THE EVENT, that the contract is abandoned by the Contractor, or in the event that the City, under the 
provisions of said contract terminates the employment of the Contractor or the authority of the Contractor to 
continue work, said Surety hereby further agrees that said Surety shall, if requested in writing by the Obligee, take 
such action as is necessary to complete said contract. 
 
IN WITNESS WHEREOF, we hereunto set our hands and seals this …… Day of ……………, 20__. 
 
PRINCIPAL ______________________________  SURETY ________________________________ 

 
By: ________________________________ By: __________________________________ 
       (Name of Contractor)    Attorney-in-Fact 

 
Attest: ___________________________________ Attest: ________________________________ 
 
             
      Countersigned Massachusetts Resident Agent –  

 
By: …………………………………………………….. 
 
Surety Agent Address  
 
………………………………………………………… 
 
Surety Agent Phone Number  
 
………………………………………………………… 
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PAYMENT BOND 

LABOR AND MATERIALS 
 
KNOW ALL MEN BY THESE PRESENTS: 

 

That we, ……………………………………………………………………………………… as Principal,  
(hereinafter called Contractor), and ………………………………………………………………as Surety, 
(hereinafter called Surety), are held and firmly bound unto the City of Marlborough, as Obligee, (hereinafter called 
City), in the sum of …………………………………………………….… 
dollars ($...............................) lawful money of the United States of America, to be paid to the  
City, for which payments, well and truly to be made, we bind ourselves, our respective heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents.  
 
WHEREAS the said Contractor has by written agreement dated ………………………………………. 
entered into a Contract with the City for the project of ……………………………………………………  in 
Marlborough Massachusetts which contract is by reference made a part hereof, and is hereinafter referred to as the 
Contract. 
 
NOW THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that if the Contractor and all 
subcontractors under said contract shall pay for all labor performed or furnished and for all materials used or 
employed in said contract and in any and all duly authorized modifications, alterations, extensions of time, changes 
or additions to said contract that may hereafter be made, notice to the Surety of such modifications, alterations, 
extensions of time, changes or additions being hereby waived, the foregoing to include any other purpose or items 
set out in, and to be subject to, provisions of Massachusetts General Laws Chapter 30, §39A, and Chapter 149, §29, 
as amended, then this obligation shall become null and void; otherwise it shall remain in full force and virtue.  
 
IN WITNESS WHEREOF, we hereunto set our hands and seals this …… day of …………………, 20__. 
 
PRINCIPAL ______________________________  SURETY ________________________________ 

 
By: ________________________________ By: __________________________________ 
       (Name of Contractor)    Attorney-in-Fact 

 
Attest: ___________________________________ Attest: ________________________________ 
 
             
      Countersigned Massachusetts Resident Agent –  

 
By: …………………………………………………….. 
 
Surety Agent Address  
 
………………………………………………………… 
 
Surety Agent Phone Number  
 
………………………………………………………… 
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(General Contractor) 
REQUIRED FOR CONTRACTS WITH A VALUE OF $100,000 OR MORE 

 
 
 

SAMPLE 
 
 

TO BE SUBMITTED ON C.P.A.’S LETTERHEAD 
 

SAMPLE LETTER FROM CPA REGARDING CONTRACTOR ACCOUNTING CONTROLS 
 
 
 
DATE: 
 
City of Marlborough – Department of Public Works 
City Engineer 
135 Neil Street 
Marlborough MA 01752 
 
RE: Contract ED 2014-20 
 
Dear City Engineer,  
 
Please be advised that we have reviewed the Statement of Internal Accounting Controls 
prepared by the general contractor, NAME OF GENERAL CONTRACTOR, in connection with 
the above-captioned project. This statement is required under M.G.L. Ch. 30, § 39R. In our 
opinion, representations of management are consistent with our evolutions of the system of 
internal accounting controls. In addition, we believe that they are reasonable with respect to 
transactions as assets in the amount which would be material when measured in relation to the 
firm’s financial statements. 
 
Sincerely, 
 
 
 
(C.P.A.) 
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REQUIRED FOR CONTRACTS WITH A VALUE OF $100,000 OR MORE 
 

SAMPLE 
 
 
  

TO BE SUBMITTED ON CONTRACTOR’S LETTERHEAD 
 
 

SAMPLE LETTER FROM CONTRACTOR REGARDING ACCOUNTING CONTROLS 
 
 
 
DATE: 
 
City of Marlborough – Department of Public Works 
City Engineer 
135 Neil Street 
Marlborough MA 01752 
 
RE: Contract ED 2014-20 
 
Dear City Engineer, 
 
This letter is being submitted pursuant to M.G.L. Ch. 30 §39R(c).  Please be advised that our 
firm has a system of internal accounting controls which assure that: 
 

(1) transactions are executed in accordance with management’s general and 
specific authorization 

 
(2) transactions are recorded as necessary, to permit preparation of financial 

statements in conformity with generally accepted accounting principles, and to 
maintain accountability for assets 

 
(3) access to assets is permitted only in accordance with management’s general or 

specific authorization; and 
 

(4) the recorded accountability for assets is compared  with the existing assets at 
reasonable intervals and appropriate action was taken with respect to any 
difference. 

 
Sincerely, 
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FORM OF CONTRACTOR'S EQUAL EMPLOYMENT CERTIFICATION 
City of Marlborough 
Department of Public Works – Engineering Division 
 
This form must be completed and submitted by the Contractor prior to the signing of the Owner-Contractor Agreement. 
 
 
This certifies that: 
 

____________________________________________ 
Contractor 

 
____________________________________________ 

Street Address 
 

____________________________________________ 
City/State/Zip Code 

 
1. Intends to use the following listed construction trades in the work under this contract: 
 

____________________________________________ 
 

____________________________________________ 
 

____________________________________________ 
 

____________________________________________ 
 

____________________________________________ 
 

____________________________________________ 
 

2. Will comply with the minority manpower ratio and specific affirmative action steps contained in 
The Contract Documents; and 
 
3. Will obtain similar certifications from each of its subcontractors and submit to the Owner prior 
to the award of any subcontract under this contract the subcontractor’s certification. 
 
 

____________________________________________ 
SIGNATURE OF AUTHORIZED REPRESENTATIVE OF CONTRACTOR 

 
 

____________________________________________ 

      NAME AND TITLE 

 

     ____________________________________________ 

      DATE 
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  1. Funding Source; Acknowledgment 
  2. Definitions 
  3.  Contract Plans and Specifications 
  4. Additional Instructions and Detail Drawings 
  5. Shop or Setting Drawings 
  6. Materials Services and Facilities 
  7.  Contractor’s Title to Materials 
  8.  Title to Work 
  9. Inspection and Testing of Materials 
10. Express Warranty 
11.  Maintenance and Guarantee 
12. "Or Equal" Clause 
13. Surveys, Permits and Regulations 
14. Contractor's Obligations 
15. Site Protection and Weather Conditions 
16. Protection of Work and Property - Emergency 
17. Inspection 
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19. Superintendence by Contractor 
20. Changes in Work/Extra Work/Limits of Work 
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23. Subsurface Conditions Found Different 
24. Right of Owner to Terminate Contract 
25. Payments to Contractor and of Subcontractor 
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 (e) Excess/Umbrella Liability Coverage 
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29. Contract Security, Performance and Payment Bonds 
30. Assignments 
31. Engineer’s Authority 
32. Use of Premises, Removal of Debris, Sanitary Conditions 
33. Notice and Service Thereof 
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GENERAL CONDITIONS 
 
1. Funding Source 
 
 Where contract undertakings of the City are funded, in whole or in part, by any state or 
federal agency, the City shall have the right to delegate any or all of its rights and 
responsibilities under this contract to said agencies. 

 
2. Definitions 
 
2.1 Addenda - Written or graphic instruments issued prior to the execution of the Agreement 

which modify or interpret the Contract Documents, Drawings and Specifications, by 
additions, deletions, clarifications or corrections. 

 
2.2 Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth 

the prices for the Work to be performed. 
 
2.3 Bidder - Any person, firm or corporation submitting a Bid for the Work. 
 
2.4 Bonds - Bid, Performance and Payment Bonds, and other instruments of security, 

furnished by the Contractor and/or its Surety, in accordance with the Contract 
Documents. 

 
2.5 Change Order - A written order to the Contractor executed by both parties authorizing an 

addition, deletion or revision in the Work within the general scope of the Contract 
Documents, or authorizing an adjustment in the Contract Price or Contract Time. 

 
2.6 Contract Documents - The Contract, including but not limited to, Notice to Bidders, 

Instruction to Bidders, Form for General Bid, Certification of Bidder Regarding Equal 
Employment Opportunity. Form of Owner/Contractor Agreement, Form of Corporate 
Vote, Performance Bond, Payment Bond, Form of Contractor’s Statement of 
Management, Form of CPA’s Statement of Contractor’s Accounting Controls, Form of 
Contractor’s Equal Employment Certification, General Conditions, Special Conditions, 
General Contractor’s Guarantee Form, Specifications, Appendices, Change Orders, Plans 
and Addenda. 

 
2.7 Contract Price - The total moneys payable to the Contractor under the terms of conditions 

of the Contract Documents. 
 
2.8 Contract Time - The number of calendar days stated in the Contract Documents for the 

completion of the Work. 
 
2.9 Contractor - The person, firm or corporation with whom the Owner has executed the 

Agreement. 
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2.10 Drawings - The part of the Contract Documents which show the characteristics and scope 
of the work to be performed and which have been prepared or approved by the Engineer. 

 
2.11 Engineer - The City Engineer, designee, individual or firm authorized by the Owner to 

prepare and review the technical specifications and drawings which the Contractor shall 
follow in performing the Work. 

 
2.12 Field Order - A written order effecting a change in the Work not involving an adjustment 

in the Contract Price, or an extension of the Contract Time, issued by the Engineer to the 
Contractor during construction. 

 
2.13 Notice of Award - The written notice from the Owner to the successful Bidder of 

acceptance of the Bid. 
 
2.14 Notice to Proceed - Written communication issued by the Owner to the Contractor 

authorizing it to proceed with the Work and establishing a date of commencement and 
completion of the Work. 

 
2.15 Owner - A public or quasi-public body or authority, corporation, association, partnership, 

or individual with whom the Contractor has executed the Agreement, and for whom the 
Work is to be performed, 

 
2.16 Plans - The Contract Drawings, or exact reproductions thereof, which show the scope, 

character, dimensions and details of the Work, and which have been prepared or approved 
by the Engineer. 

 
2.17 Project - The undertaking to be performed as provided in the Contract Documents. 
 
2.18 Project Representative - The duly authorized representative of the Owner. 
 
2.19 Resident Project Engineer - The representative of the Owner who is assigned to the 

Project site or any part thereof and reports to Project Representative.  Resident Project 
Engineer shall have no authority to bind the Owner to expend funds in excess of 
appropriated funds, or to modify the specifications, or to suspend or terminate the work. 

 
2.20 Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other 

data which are prepared by the Contractor, a subcontractor, manufacturer, supplier or 
distributor, which illustrate how specific portions of the Work shall be fabricated or 
installed. 

 
2.21 Specifications - A part of the Contract Documents consisting of written descriptions of a 

technical nature of materials, equipment, construction systems, standards, basis of 
payment and workmanship. 
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2.22 Special Conditions or Provisions - Revisions or additions to the General Conditions, 
Supplemental General Conditions or Specifications applicable to an individual project. 

 
2.23 Subcontractor - An individual, firm or corporation having a direct contract with the 

Contractor or with any other Subcontractor for the performance of a part or whole of the 
Work at the site. 

 
2.24 Substantial Completion - That date as certified by the Engineer when the construction of 

the Project or a specified part thereof is sufficiently completed in accordance with the 
Contract Documents, so that the Project or specified part can be utilized for the purposes 
for which it is intended. 

 
2.25 Supplier - Any person or organization who supplies materials or equipment for the Work, 

including that fabricated to a special design, but who does not perform labor at the site. 
 
2.26 Work - All labor necessary to produce the construction required by the Contract 

Documents, and all materials and equipment incorporated or to be incorporated in the 
Project. 

 
3. Contract Plans and Specifications 
 
 All plans, specifications and addenda, hereinafter enumerated or referenced in this 
contract, shall form part of this Contract and the provisions thereof shall be as binding upon the 
parties hereto as if they were herein set fully forth.  The table of contents, titles, headings, 
running headlines and marginal notes contained herein and in said documents are solely to 
facilitate reference to various provisions of the Contract Documents and in no way affect, limit or 
cast light on the interpretation of the provisions to which they refer. 
 
The Drawings, Specifications and other documents prepared by the City’s Engineering Division, 
and copies thereof furnished to the Contractor, are for the use solely with respect to this Project.  
They are not to be used by the Contractor or any Subcontractor, Sub-subcontractor, or material or 
equipment supplier on other projects or for additions to this Project outside the scope of the 
Work without specific written consent of the Engineer. 
 
4. Additional Instructions and Detail Drawings 
 
 The Owner may in its discretion provide the Contractor with additional instructions and 
detail drawings as necessary to carry out the work included in the contract, and the Contractor 
shall carry out the work in accordance with the same.  The Contractor shall prepare for approval 
by the Engineer: (a) a schedule, fixing the dates at which special detail drawings will be required, 
such drawings, if any, to be furnished by the Engineer in accordance with said schedule, and (b) a 
schedule fixing the respective dates for the submission of shop drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment, and the completion of 
the various parts of the work; each such schedule to be subject to change from time to time in 
accordance with the progress of the work. 



City of Marlborough-           Project: Force Main Replacement Bolton Street Date: 4-1-14 
Construction Contract  
 

c.30, §39M General Conditions Rev 2-27-12 
 4 OF 36 
 

 
5. Shop or Setting Drawings 
 
 The Contractor shall submit promptly to the Engineer three (3) copies of each shop or 
setting drawing prepared in accordance with the schedule predetermined as aforesaid.  After 
examination of such drawings by the Engineer and the return thereof, the Contractor shall make 
such corrections to the drawings as have been indicated and shall furnish the Engineer with three 
(3) corrected copies. The Contractor shall furnish additional copies as requested by the Engineer.  
Regardless of corrections made in or approval given to such drawings by the Engineer, the 
Contractor shall nevertheless be responsible for the accuracy of such drawings and for their 
conformity to the plans and specifications, unless Contractor notifies the Engineer in writing of 
any deviations at the time such drawings are furnished. 
 
6. Materials, Services and Facilities 
 
6.1 Except as otherwise specifically stated in the Contract Documents, the Contractor shall 

provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, superintendence, temporary construction of every nature and all other 
services and facilities of every nature whatsoever necessary to execute, complete and 
deliver the work within the specified time. 

 
6.2 Materials and Equipment to be installed as part of the Contract (both or either of which 

are hereinafter referred to as “Materials”) shall be new, unused, of recent manufacture, 
assembled and used in accordance with best construction practices. 

 
6.3 Materials specified by reference to the number or symbol of a specific standard (such as 

A.S.T.M. Standard, a Federal Specification or other similar standard), shall comply with 
requirements of the most recent revision thereof and any amendment or supplement 
thereto in effect on the date of the Advertisement, except as limited to type, class or 
grade, or modified in such reference.  The standards referred to, except as may be 
modified by the Contract Documents, shall have full force and effect as though printed 
therein. 

 
6.4 When requested by the Engineer, the Contractor shall submit Certificates of Compliance 

from the manufacturer, certifying that the equipment materials comply with the 
requirements of the specifications or standards.  Such certification shall be in the 
following form: 
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(sample - on manufacturer’s letterhead) 
CERTIFICATE OF COMPLIANCE 

- (manufactured or fabricated materials) - 
 
         Date:  ___________, 20___ 
 This certifies that ________________________________________________________ 
         (description, kind of material, Model No., etc.) 
 Furnished to ____________________________________________________________ 
     (name of contractor, general or sub) 

 
 For use on _____________________________________________________________ 
     (project name) 

 In the amount of _________________________________________________________ 
     (quantity represented) 

 Identified by ____________________________________________________________ 
  
 Shipped on __________________, 20___,  Delivered on __________________, 20___ 
 
Shipped via _____________________________________________________________ 
     (method of shipment, Car No., Truck No.) 
 
 Meets the requirements of the pertinent project plans, special conditions and 

specifications of the subject project in all respects.  Processing, product testing and 
inspection control of raw material are in conformance with all applicable specifications, 
drawings and/or standards of all articles furnished. 

 
 All records and documents pertinent to this Certificate and not submitted herewith shall 

be maintained available by the undersigned for a period of not less than three years from 
the date of the Certificate.  

       __________________________________ 
       (name of manufacturer) 

 
       By: _______________________________ 
       (name and title of authorized signatory) 
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7. Contractor's Title to Materials 
 
 No materials or supplies for the work shall be purchased by the Contractor or by any 
Subcontractor subject to any chattel mortgage or under a conditional sale contract or other 
agreement by which an interest is retained by the seller.  The Contractor warrants that it has good 
title to all materials and supplies used by him in the work, free from all liens, claims or 
encumbrances. 
 
 The Contractor shall obtain all necessary rights and licenses to allow the Owner to use the 
goods and services provided by this Agreement in full compliance with any and all copyright, 
patent rights or licenses, without requiring additional payment by the Owner. 
 
8. Title to Work 
  
 The title to all work completed and in the course of construction and of all material on 
account of which any payment has been made shall be in the Owner. 
 
9. Inspection and Testing of Materials 
  
 All materials and equipment used in the construction of the project shall be subject to 
inspection and testing by the Owner, or its designee, in accordance with accepted standards to 
establish conformance with specifications and suitability for uses intended.  Nevertheless, said 
inspection and/or testing, or a lack thereof, shall not relieve the Contractor of its obligations 
under the terms and conditions of the Contract Documents. 
 

The City shall, at all times and places have access to and be permitted to observe and 
review all work, materials, equipment, payrolls, personnel records, employment conditions, 
material invoices, contract, book of account, and other relevant data and records. 
 

 After receiving written notice that certain work or construction is improper, unsafe or 
defective or in any way fails to conform to the Contract, the Contractor shall forthwith remove 
such unsafe, improper or defective work and reconstruct the same in a manner satisfactory to the 
Engineer. Upon failure of the Contractor to remedy the work after being so notified, the Engineer 
may cause such defective work to be remedied or replaced and the City may deduct the cost 
thereof from any moneys due or to become due the Contractor. 
 

 If any work is covered up without approval of the City, it, must, if requested by the City, 
be uncovered at the expense of the Contractor. Should the City consider it necessary or advisable, 
at any time before final acceptance of the entire work, to make an examination of work already 
completed, by removing or tearing out same, the Contractor shall on request promptly furnish all 
necessary facilities, labor, and material. If such work is found to be defective in any material 
respect, the Contractor shall defray all expenses of such examination and of satisfactory 
reconstruction. If, however, such work is found to meet the requirements of the Contract, the cost 
of uncovering and replacement shall be covered by an appropriate Change Order adjusting the 
Contract amount accordingly. 



City of Marlborough-           Project: Force Main Replacement Bolton Street Date: 4-1-14 
Construction Contract  
 

c.30, §39M General Conditions Rev 2-27-12 
 7 OF 36 
 

10. Express Warranty 
 
 The Contractor guarantees to Owner that all materials incorporated into the work shall be 
new unless otherwise specified or agreed by the Parties.  Contractor also guarantees that all work 
shall be done in a workmanlike manner, free from defects, and in conformance with any and all 
specifications contained in the Contract Documents. 
 
 The work performed by the Contractor shall conform to the high professional standard of 
care and practice customarily expected of those engaged in performing comparable work, the 
personnel furnishing said services shall be qualified and competent to perform adequately the 
services assigned to them and the recommendations, guidance and performance of such 
personnel shall reflect such standards of professional knowledge and judgment. 
  

 The Contractor shall promptly remedy any defects due to faulty materials or 
workmanship and pay for any damage to the work resulting there from which shall appear within 
a period of one year from the date of the City’s use or occupancy of the project as a whole. In the 
event that the project is scheduled to be completed in specific groups or portions, or the City, at 
its election, accepts groups or portions of the project for use or occupancy, then the warranty 
period for such group or portion will commence at the time of its completion or acceptance. The 
City shall give notice of observed defects with reasonable promptness. 
 

 Neither partial or final payment, nor any provision in this article, nor partial or entire use 
or occupancy of the premises by the City shall constitute an acceptance of work not done in 
accordance with the Contractor or relieve the Contractor of liability in respect to any express 
warranties, special guarantees, or in respect to faulty materials or workmanship, in accordance 
with the law of the place of building. 
 

 The Contractor warrants good title to all materials, supplies and equipment incorporated 
in the work and agrees to deliver the premises together with all improvements thereon free from 
any claim, liens, or charges, and agrees further that neither he nor any other person, firm or 
corporation shall have any right to a lien upon the premises or anything appurtenant thereof. 
 
11. Maintenance and Guarantee 
 
 The Contractor guarantees that all work performed under this contract shall meet fully all 
requirements thereof as to quality of workmanship and of materials.  The Contractor hereby 
agrees to make at its own expense any repairs or replacements made necessary by defects in 
materials or workmanship that become evident within one (1) year after the date of the final 
payment, and to restore to full compliance with the requirements set forth herein any part of the 
work constructed hereunder, which during said one (1) year period is found by the Owner to be 
deficient with the respect to any provisions of the specifications.  The Contractor shall hold the 
Owner harmless from claims of any kind arising from damage due to said defects.  The 
Contractor shall make all repairs and replacements promptly upon receipt of written orders for 
same from the Owner.  If the Contractor fails to make the repairs and replacements promptly and 
within ten (10) days from the date of giving or mailing such notice, the Owner may do the work 
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and the Contractor shall be liable to the owner for the full cost thereof. This one (1) year 
guarantee shall not limit any express guaranty or warranty provided elsewhere in the Contract.   
 
  Guarantees and warranties required by the Specifications must be delivered to the 
Engineer before final payment to the Contractor may be made.  The failure to deliver a required 
guarantee or warranty shall constitute a failure to fully complete the Work in accordance with the 
Contract Documents. 
 
 The Owner will discharge or release the performance bond after the expiration of one 
year from the time of completion provided that no claim filed under said bond is pending, and 
provided further, that no such bond shall be discharged or released prior to the expiration of all 
special guarantees provided for in the Specifications in accordance with MGL c.30, §30, as 
amended. 
 
12. "Or Equal" Clause 
 
 Whenever a material, article or piece of equipment is identified on the plans or in the 
specifications by reference to manufacturers' or vendors' names, trade names, catalogue numbers, 
etc., it is intended merely to establish a standard; and, any materials, article or equipment of other 
manufacturers and vendors which will perform adequately the duties imposed by the general 
design shall be considered equally acceptable provided the material, article or equipment so 
proposed is, in the opinion of the Engineer, of equal substance and function.  It shall not be 
purchased or installed by the Contractor without the Engineer's prior written approval.  
Notwithstanding any provision to the contrary, the requirements of MGL c. 30, § 39M(a) are 
hereby incorporated and made a part of this Agreement. 
 

The Contractor warrants to the City that all materials and equipment furnished under the 
Contract will be new unless otherwise specified, and that all work will be of good quality, free 
from faults and defects, and in conformance with the Contract. Where the materials, equipment, 
articles or workmanship are referred to in the Technical Specification as “equal to” any particular 
standard, the City shall decide the question of equality.  Before any material is incorporated into 
the work under this Contract, the Contractor may be required to furnish, without expense to the 
City, a complete statement attesting to the origin, composition and manufacture of any or all 
materials proposed to be used in the construction of the work, together with samples, which 
samples may be subjected to the tests required by the City to determine the quality and fitness of 
the material. In any event, all materials shall meet the Massachusetts Highway Standard 
Specifications previously referenced. 
 
13. Surveys, Permits and Regulations 
 
 Unless otherwise expressly provided for in the specifications, the Owner shall furnish to 
the Contractor all surveys necessary for the execution of the work.  The Owner, however, does 
not warrantee or guarantee the accuracy or completeness of said surveys.  The Contractor shall 
carefully study and compare the Contract Documents with each other and with information 
furnished by the Owner and shall at once report to the Engineer errors, inconsistencies or 
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omissions discovered.  If the Contractor performs any construction activity knowing it involves a 
recognized error, inconsistency or omission in the Contract Documents without such notice to the 
Engineer, the Contractor shall assume responsibility for such performance and shall bear the 
costs attributable for correction.  The Contractor shall take field measurements and verify field 
conditions and shall carefully compare such field measurements and conditions and other 
information known to the Contractor with the Contract Documents before commencing activities.  
Errors, inconsistencies, or omissions discovered shall be reported to the Engineer at once. 
 
 The Contractor shall procure and pay for all permits, licenses and approvals necessary for 
the execution of this contract as provided in Article 12 of the Instructions to Bidders, and shall 
comply with Massachusetts General Laws and the Owner’s requirements as provided in Section 
9.4 and 9.5 of the Instructions to Bidders, and Article 28 below with respect to bonding and other 
insurance requirements. 
 

The Contractor shall thoroughly familiarize himself with the standard licensing 
requirements of the City of Marlborough. 
 
 The Contractor shall comply with all laws, ordinances, rules, orders and regulations 
relating to performance of the work, the protection of adjacent property and the maintenance of 
passageways, guard fences or other protective facilities.  It is not the Contractor’s responsibility 
to ascertain that the Contract Documents are in accordance with applicable laws, statutes, 
ordinances, building codes, and rules and regulations.  However, if the Contractor observes that 
portions of the Contract Documents are at variance therewith, the Contract shall promptly notify 
the Engineer in writing, and necessary changes shall be accomplished by appropriate 
modification.  If the Contractor performs Work knowing it to be contrary to laws, statutes, 
ordinances, building codes and rules and regulations without such notice to the Engineer, the 
contractor shall assume full responsibility for such Work and shall bear the costs attributable. 
 
 The Contractor shall comply with and give notices required by laws, ordinances, rules, 
regulations, and lawful orders of public authorities bearing on the performance of the Work. 
 
14. Contractor's Obligations 
 
 The Contractor shall enforce strict discipline and good order among the Contractor’s 
employees and other persons carrying out the Work.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them, and whenever the 
Owner shall notify the Contractor, in writing, that any workers is, in its opinion, incompetent, 
unfaithful, disorderly, or otherwise unsatisfactory, such employee shall be discharged from the 
Work and shall not again be employed on the Project except with the consent of the Owner. 
 
  The Contractor shall, in good and workmanlike manner, perform all work and furnish all 
supplies and materials, machinery, equipment, facilities and means, except as herein otherwise 
expressly specified, as are necessary and/or proper to perform and complete all the work required 
by this Contract, within the time herein specified, in accordance with the provisions of this 
Contract and said specifications and in accordance with the plans and drawings covered by this 
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Contract any and all supplemental plans and drawings, and in accordance with the directions of 
the Engineer as may be given from time to time during the progress of the work.  Contractor shall 
furnish, erect, maintain and remove such facilities, equipment, material and temporary works as 
may be required.   
 
  The Contractor shall be responsible for the proper fitting of all Work and the coordination 
of the operations of all trades, Subcontractors, or material, men engaged upon the Work.  All 
necessary cutting, coring, drilling, grouting, and patching required to fit together the several parts 
of the Work shall be done by the Contractor, except as may be specifically noted otherwise under 
any particular section of the Specifications.  The Contractor shall be responsible to the Owner for 
acts and omissions of the Contractor’s employees, Subcontractors, and their agents and 
employees, and other persons performing portions of the Work.  The Contractor shall be 
responsible for inspection of portions of the Work already performed under this Contract to 
determine that such portions are in proper condition to receive subsequent Work.  The Contractor 
shall do engineering required for establishing grades, lines, levels, dimensions, layouts, and 
reference points for the trades; shall be responsible for maintaining bench marks and other survey 
marks; and shall replace any bench marks or survey marks which have been disturbed or 
destroyed. 
 
 The Contractor shall observe, comply with, and be subject to all terms, conditions, 
requirements and limitations of the Contract and specifications, and shall perform, carry on and 
complete the entire work to the satisfaction of the Engineer and the Owner. 
 

Attention is directed to the provisions of Article 32 of Mass. Standard Specifications 
relating to the rights of public service corporations and municipal departments to enter the site of 
the improvements and to alter, replace and/or install facilities at some time when the Contractor 
will be prosecuting other required work contiguous thereto. The Contractor shall cooperate fully 
with requirements under said Article. 
 

The Contractor’s attention is directed to the fact that all applicable State Laws, Municipal 
Ordinances and Rules and Regulations of all authorities having jurisdiction shall apply to the 
Contract throughout, and they will deem to be included in the Contract the same as though herein 
written out in full. 
 
15. Site Protection and Weather Conditions 
 
 The Contractor shall take precautions during the execution of work involving demolition 
not to disturb or damage any existing structures, landscaping, walks, roads, or other items 
scheduled to remain.  The Contractor shall restore any damaged items to original condition and 
as directed by the Engineer.  The Contract shall provide and erect acceptable barricades, fences, 
signs and other traffic devices to protect the work from traffic and the public as reasonably 
necessary and as required by applicable law, code or regulation. 
 

In the event of temporary suspension of work, or during inclement weather, or whenever 
the Engineer with the Owner’s approval shall direct, the Contractor shall, and shall cause its 
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subcontractors to, protect carefully all work and materials against damage or injury from the 
weather.  If, in the opinion of the Engineer, any work or materials have been damaged or injured 
by reason of failure on the part of the Contractor or any of its subcontractors to so protect such 
work, said materials shall be removed and replaced at the expense of the Contractor. 
 
16. Protection of Work and Property - Emergency 
 
 The Contractor shall at all times safely guard the Owner's property from injury or loss in 
connection with this Contract, and shall at all times safely guard and protect its own work, and 
that of adjacent property from damage.  The Contractor shall replace or make good any such 
damage, loss or injury unless such be caused directly by errors contained in the Contract or by the 
Owner, or its duly authorized representatives. 
 
  Special care shall be exercised to prevent any disturbance to and protect such 
underground public service structures and facilities as may be near any work to be done by the 
Contractor. In addition, care shall be taken to keep heavy equipment and miscellaneous 
machinery off any private property. Any damages incurred by private homeowners as a result of 
this construction shall be repaired at the expense of the Contractor. 
 In case of an emergency which threatens loss or injury of property, and/or safety of life, 
the Contractor is allowed to act, without previous instructions from the Engineer, in a diligent 
manner to prevent said loss or injury.  Contractor shall immediately notify the Engineer and 
Owner in writing thereafter, and shall promptly submit any resulting claim for extra work to the 
Engineer. 
 
 Where the Contractor has not taken action but has notified the Engineer of an emergency 
threatening loss or injury to persons or property, or damage to the work or any adjoining 
property, it shall act as instructed or authorized by the Engineer. 
 
 The amount of extra payment claimed by the Contractor on account of any emergency 
action shall be determined in the manner provided in Paragraph 20 below. 
 
17. Inspection 
 
 The authorized representatives and agents of the Owner and/or the Commonwealth, shall 
be permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials 
and other relevant data and records. 
 
 Unless otherwise required by the Contract Documents, or directed in writing by the 
Engineer, Work shall be done during regular working hours of 7:00 AM and 3:30 PM, Monday 
through Friday.  However, if the Contractor desires to carry on the Work outside of regular 
working hours or on Saturdays, Sundays, or Massachusetts holidays, it shall allow ample time to 
enable satisfactory arrangements to be made for inspecting Work in progress and shall bear the 
costs of such inspection.  The Owner shall bill the Contractor directly for such costs.  Work done 
outside of regular working hours without the consent or knowledge of the Engineer, shall be 
subject to additional inspection and testing as directed by the Engineer.  The cost of this 
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inspection and testing shall be paid by the Contractor whether the Work is found to be acceptable 
or not. 

If any work is covered up without approval of the Engineer, it must, if requested by the 
Owner, be uncovered at the expense of the Contractor. If such work is found to be defective in 
any material respect, the Contractor shall defray all expenses of such examination and of 
satisfactory reconstruction.  
 
18. Reports, Records and Data 
 
 The Contractor shall submit to the Owner such schedule of quantities and costs, progress 
schedules, payrolls, OSHA cards, reports, estimates, records and other data as the Owner may 
request concerning work performed or to be performed under this Contract.  All records shall be 
retained by the Contractor for a period of seven years from completion of the work. 
 
 All documents produced pursuant to this Agreement shall be the property of the Owner. 
 
 All information required from the Owner, or from others at the expense of the Owner, in 
the performance of this Agreement shall be and remain the property of the Owner.  This includes, 
but is not limited to, all records, data files, computer records, work sheets, deliverable products 
(complete and incomplete) and all other types of information prepared or acquired by the 
Contractor in the performance of this Agreement.  The requirements of MGL c. 30, § 39R are 
hereby incorporated and made a part of this Agreement. 
 
19. Superintendence by Contractor 
 
 At the site of the work, the Contractor shall employ a construction superintendent or 
foreman who shall have full authority to act for the Contractor, and shall be acceptable to the 
Engineer and Owner, and shall be a person anticipated to be continued in that capacity for the 
duration of the Agreement.  The requirements of MGL c. 30, §§39I and 39N are hereby 
incorporated and made a part of this Agreement. 
 
20. Changes in Work/Extra Work/Limits of Work 
 
20.1 The Contractor shall make no changes in the work without prior written approval of the 
Owner, however, the Owner may at any time by written order, and without notice to any sureties, 
require the performance of such extra work or changes in the work as may be found necessary or 
desirable.  No payment for extra work of any kind will be allowed unless expressly approved and 
authorized by the City in writing through a signed Change Order. Limits of work and descriptive 
notes on contract drawings are approximate and are only intended to generally describe the area 
of work required to achieve the correct improvements sought under this Contract. The 
requirements of MGL c.30, §§39N and 39O are hereby incorporated and made a part of this 
Agreement.  
 
20.2 The Engineer may authorize minor changes or alterations in the work which do not 

involve any extra cost or expense, and which are not inconsistent with the overall intent 
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of the Contract Documents.  If the Contractor determines that any such minor change or 
alteration so authorized by the Engineer entitles Contractor to an increase in the contract 
price, the Contractor shall be required to obtain prior written approval from the Owner as 
per paragraph 20.1 above. 

 
20.3 Any Change Order or minor change in the Work must be counter-signed by the Owner or 

its authorized agent to be effective.  All Change Orders will be authorized in accordance 
with M.G.L. c.44, §31C, as amended. 

 
20.4 The Contractor shall perform all work as directed by Engineer, and if the Engineer 

determines that certain work for which the Contractor has requested a change order does 
not represent a change in the Contract, or if the Contractor and the Owner or Engineer 
cannot agree to the amount of compensation for a change order, the Contractor shall 
perform said work under protest and must follow the notice requirements and maintain 
records required by subparagraph 20.8.3. 

 
20.5 The Contractor’s attention is directed to M.G.L. Chapter 30, §§ 39I, 39J, 39N, 39O and 

39P, as amended, the provisions of which apply to this Contract. 
 
20.6 Timely Decision By Owner M.G.L. C.30 §39P 

 

Whenever this Contract requires the Owner or its Engineer to make a decision during  
construction of the Project, on interpretation of the specifications, approval of equipment, 
material or any other approval, or progress of the work, that decision shall be made 
promptly and, in any event, no later than thirty (30) days after receipt of a written 
submission for such decision by the Contractor; but if such decision requires extended 
investigation and study, the Owner or the Engineer shall, within thirty (30) days after the 
receipt of the submission, give the Contractor written notice of the reasons why the 
decision cannot be made within the thirty day period and the date by which the decision 
will be made as required by M.G.L. c.30 §39P, as amended. 

 
20.7  Deviations From Plans & Specifications M.G.L. C.30 §I 

 

The Contractor having a contract for the construction, alteration, maintenance, repair or  
demolition of, or addition to, any public works for the commonwealth, or of any political 
subdivision thereof, shall perform all the work required by such contract in conformity 
with the plans and specifications contained therein. No willful and substantial deviation 
from said plans and specifications shall be made unless authorized in writing by the 
awarding authority or by the engineer or architect in charge of the work who is duly 
authorized by the awarding authority to approve such deviations. In order to avoid delays 
in the prosecution of the work required by such contract such deviation from the plans or 
specifications may be authorized by a written order of the awarding authority or such 
engineer so authorized to approve such deviation. Within thirty (30) days thereafter, such 
written order shall be confirmed by a certificate of the awarding authority stating: (1) If 
such deviation involves any substitution or elimination of materials, fixtures or 
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equipment, the reasons why such materials, fixtures or equipment were included in the 
first instance and the reasons for substitution or elimination, and, if the deviation is of any 
other nature, the reasons for such deviation, giving justification therefor; (2) that the 
specified deviation does not materially injure the project as a whole; (3) that either the 
work substituted for the work specified is of the same cost and quality, or that an 
equitable adjustment has been agreed upon between the contracting agency and the 
contractor and the amount in dollars of said adjustment; and (4) that the deviation is in 
the best interest of the contracting authority.  
Such certificate shall be signed under the penalties of perjury and shall be a permanent  
part of the file record of the work contracted for under this Contract. The awarding 
authority is not obligated to pay for change orders that are not approved in writing in 
accordance with Subparagraph 20.1 as required by M.G.L. c.44 §31C and c.30 §39I, as 
amended. 

 
20.8  Claims 

 

.1 If the Contractor has any claim or dispute of any nature arising under this Contract, 
including a claim based on the Owner's failure or refusal to approve a change order 
request of the Contractor, in full or in part, the Contractor shall submit such claim or 
dispute to the Engineer in the form of a change order request, for initial review and 
consideration, subject to further appeal to the Owner’s Representative. If the Contractor is 
not satisfied with the Engineer’s decision or, if the Engineer fails to render a decision 
within thirty (30) days after receiving written notice of such claim or dispute from the 
Contractor, the Contractor may file a written request for a appeal with the Owner 
pursuant to Subparagraph 2. 

 

.2 Appeal of an Engineer's decision under Subparagraph 1 must be made directly to the 
Owner’s Representative by certified mail, copy to the Engineer and Owner, within 
twenty-one (21) calendar days after the date on which the party making the appeal 
receives the Engineer’s written decision or within twenty-one (21) days after the thirty 
(30) day non-decision period noted in 6.7.1. Failure to appeal within this period will 
result in the Engineer’s decision becoming final and binding upon the Owner and the 
Contractor. 

 
.3 Pending resolution of the claim or dispute, the Contractor must proceed with the 
disputed Work, as directed by the Engineer. The Contractor must give written notice to 
the Owner and the Engineer stating that it is proceeding with the disputed work under 
protest. Accurate records of the nature and extent of the disputed Work and of the time 
spent and equipment used on the disputed Work shall be maintained by the 
superintendent and verified daily by the Project Representative, or the Owner's designee. 
Failure of the Contractor to maintain such records shall cause the Contractor to forfeit its 
claim to additional compensation for such disputed work. 

 
.4 Meetings or administrative conferences may be held by the Owner to review the basis 
of the claim or dispute. 
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.5 At the conclusion of these proceedings, the Owner shall issue a decision which shall be 
final under the Contract. The matter may then be appealed to a court of competent 
jurisdiction. 

 
.6 Requests for administrative conferences by subcontractors must be made by the 
Contractor; subcontractors cannot make such requests directly. 

 
21. Time for Completion and Liquidated Damages 
 
 It is hereby understood and mutually agreed, by and between the Contractor and the 
Owner, that the date of beginning and the time for completion of the work to be done hereunder 
are ESSENTIAL CONDITIONS of this Contract; and it is further mutually understood and 
agreed that the work embraced in this Contract shall be commenced on a date to be specified in 
the "Notice to Proceed."  By executing the Contract, the Contractor confirms that the contract 
time is a reasonable period for performing the Work.  The Contractor shall proceed expeditiously 
with adequate forces and shall achieve Substantial Completion with the contract time. 
 
 The Contractor shall prosecute the work regularly, diligently, without interruption and at 
such rate of progress as will ensure full completion thereof within the time specified.  It is 
expressly understood and agreed, by and between the Contractor and the Owner, that the time for 
the completion of the work described herein is a reasonable time for the completion of the same, 
taking into consideration the average climatic range and usual industrial conditions prevailing in 
this locality. 
 
 If the Contractor neglects, fails or refuses to complete the work within the time herein 
specified, or any proper extension thereof granted by the Owner, then the Contractor does hereby 
agree, as a partial consideration for the awarding of this Contract, to pay to the Owner the 
amount of $500.00, not as a penalty but as liquidated damages for such breach of contract as 
hereinafter set forth, for each and every calendar day that the Contractor shall be in default after 
the time stipulated in the Contract for completing the work. 
 
 The said amount of liquidated damages is fixed and agreed upon by and between the 
Contractor and the Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would sustain in such event and said amount shall be 
retained from time to time by the Owner from current periodic estimates. 
 
 It is further agreed that time is of the essence of each and every portion of this Contract 
and of the specifications wherein a definite and certain length of time is fixed for the 
performance of any act whatsoever; and where under the Contract an additional time is allowed 
for the completion of any work, the new time limit fixed by such extension shall be of the 
essence of this contract.  Provided, that the Contractor shall not be charged with liquidated 
damages or any excess cost when the Owner determines that the Contractor is without fault and 
the Contractor's reasons for the time extension are acceptable to the Owner; provided, further, 
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that the Contractor shall not be charged with liquidated damages or any excess cost when the 
delay in completion of the work is due: 
 
 (a) To any preference, priority or allocation order duly issued by the Government. 
 
 (b) To unforeseeable cause beyond the control and without the fault of negligence of  
  the Contractor, including, but not restricted to, acts of nature, or of the public  
  enemy, acts of the Owner, acts of another Contractor in the performance of a  
  contract with the Owner, fires, floods, epidemics, quarantine restrictions, strikes,  
  freight  embargoes and severe weather. 
 
 (c) To any delays of Subcontractors or suppliers occasioned by any of the causes  
  specified in subsections (a) and (b) of this article. 
 
 Provided further, that the Contractor shall within ten (10) days from the beginning of such 
delay, notify the Owner, in writing, of the causes of the delay, and provide such additional 
information as the Owner may require, and the Owner shall ascertain the facts and extent of the 
delay and notify the Contractor within a reasonable time of its decision in the matter. 
 
22. Correction of Work 
 
 All work, all materials, whether incorporated in the work or not, all processes of 
manufacture, and all methods of construction shall be at all times and places subject to the 
inspection of the Engineer who shall be the final judge of the quality and suitability of the work, 
materials, processes of manufacture and methods of construction for the purposes for which they 
are used.  Should they fail to meet the Engineer’s approval they shall be forthwith reconstructed, 
made good, replaced and/or corrected, as the case may be, by the Contractor at its own expense.  
Rejected materials shall immediately be removed from the site.  If, in the opinion of the 
Engineer, it is undesirable to replace any defective or damaged materials or to reconstruct or 
correct any portion of the work injured or not performed in accordance with the Contract 
Documents, the payment to the Contractor hereunder shall be reduced by such amount as in the 
judgment of the Engineer shall be equitable. 
 
23. Subsurface Conditions Found Different 
 
 Should the Contractor encounter subsurface and/or latent conditions at the site materially 
differing from those shown on the plans or indicated in the specifications, Contractor shall, prior 
to disturbing such conditions, immediately provide written notice to the Engineer of such 
conditions.  The Engineer shall thereupon promptly investigate the conditions, and if it is 
determined that such conditions materially differ from those shown on the plans or indicated in 
the specifications, the Engineer will at once make such changes in the plans and/or specifications 
as may be necessary.  Any increase or decrease of cost resulting from such changes shall be 
adjusted in the manner provided in Paragraph 20 of these General Conditions.  Notwithstanding 
any provision to the contrary, the requirements of MGL c. 30, § 39N are hereby incorporated and 
made a part of this Agreement. 
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24. Right of Owner to Terminate Contract 
 
 The Owner may terminate this Contract by providing the Contractor and the Surety with 
ten (10)  days written notice specifying the reasons for termination, including but not limited to 
those set forth below: 
 
 (a) Violation of any of the provisions of this Contract by the Contractor or any of  
  its subcontractors. 
 
 (b) A determination by the Owner that the Contractor has engaged in fraud, waste, 
  mismanagement, misuse of funds, or criminal activity with any funds provided by  
  this Contract. 
 
 (c) Failure of the Contractor, for any reason, to fulfill in a timely and proper manner  
  its obligations under this Contract including, but not limited to, compliance with  
  applicable federal, state or local laws or regulations. 
 
 If the Owner terminates or suspends this Agreement for one or more of the reasons set 
forth in (a) through (c), the Contractor shall have a right only to payment for work performed and 
accepted prior to said termination or suspension, and shall have no right to recover indirect or 
consequential damages, including but not limited to lost profits. 
 
 In the event of any such termination, the Surety shall have the right to take over and 
perform the Contract.  Provided, however, that if the Surety does not commence performance 
within ten (10) days from the date of the mailing of notice of termination to such Surety, the 
Owner may take over the work and prosecute the same to completion at the expense of the 
Contractor, and the Contractor and his Surety shall be liable to the Owner for any excess cost.  If 
the Owner takes over the work, it may take possession of and utilize, at no cost, such equipment, 
material and temporary works as may be on the site. 
 
 Further, the Owner may terminate or suspend this Contract if local, state and/or federal 
funding are cancelled, revoked, reduced, suspended or terminated. 
 
 If the Owner determines that a continuation of work on the project would endanger the 
life, health, or safety of those working or living at or near the project site, or that immediate 
action is necessary to protect public funds and/or property, the Owner may suspend work or 
terminate this Agreement by providing written notice to the Contractor.  Should the Owner 
terminate or suspend this Agreement for any of the reasons set forth herein, the Contractor shall 
have a right only to payment for work performed and accepted prior to said termination or 
suspension and shall have no right to recover indirect or consequential damages, including but 
not limited to lost profits. 
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25. Payments to Contractor and of Subcontractors 
 
25.1 Payment to the Contractor shall be in accordance with the requirements MGL c. 30, 

§ 39K, which is hereby incorporated and made a part of this Agreement. Before the first  
Application for Payment, the Contractor shall submit to the Engineer a schedule of  
values allocated to various portions of the Work, prepared on such form and supported by 
such data to substantiate its accuracy as the Engineer may require.  This schedule, unless 
objected to by the Engineer, shall be used on a basis for reviewing the Contractor’s 
Applications for Payment. The schedule of values shall contain a separate item for each 
Section of the Specifications broken down in such form as the Engineer may require.  
Each item in the schedule of values shall include its proper share of overhead and profit.  
Once each month, on a date established at the beginning of the Work, the Contractor shall 
deliver to the Engineer by hand or registered or certified mail with return receipt, an 
itemized Application for Payment, supported by such data substantiating the Contractor’s 
right to payment as the Engineer may require, and reflecting retainage. 

 
25.2 In preparing estimates, the material delivered on the site and preparatory work done  
 may be taken into consideration. 
 
25.3 Payment shall be contingent upon the Contractor submitting any and all required certified 

payroll reports to the Owner. 
 
25.4 Payment to subcontractors shall be made in accordance with MGL c.30, §39F, as 

amended, as noted in this Article. 
 
26. Indemnification 
  
 The Contractor hereby indemnifies and shall at all times save and hold harmless the City 
of Marlborough, and its officers, attorneys, employees, and agents, from and against any and all 
claims (including workers’ compensation and wage claims), demands, suits, actions, liabilities, 
proceedings, losses, damages, penalties, judgments, and costs and expenses, including without 
limitation the costs and expenses of litigation, of or by anyone that in any way is caused by, 
arises out of, or is occasioned by the performance, activities, operations, conducts, negligence, or 
omissions of the Contractor, including breach, or any of its subcontractors, or the agents or 
employees of either, regardless of whether or not they are caused in part by a party indemnified 
hereunder.  The existence of insurance shall in no way limit the scope of this indemnification. 
 
 The Contractor shall reimburse the Owner for damage to its property caused by the 
Contractor, its employees, agents, subcontractors or material men, including damages caused by 
his, its or their use of faulty, defective or unsuitable material or equipment, unless the damage is 
caused by the Owner’s gross negligence or willful misconduct.  The Contractor shall bear all 
losses resulting from the use or storage of explosives and highly inflammable materials and shall 
save the Owner harmless from all claims for bodily injuries or death to any person and from all 
claims for property damage for destruction arising out of the use or storage of explosives and 
highly inflammable materials. 
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27. Substantial Completion, Final Completion, Acceptance and Final Payment 
 
27.1 Substantial completion shall be that point at which the work has been completed to the 

extent that the Owner may occupy and make use of the project for which it was intended. 
 
 Upon receipt of written notice from the Contractor that the work is substantially 

complete, the Engineer will promptly make an inspection to determine whether the work 
is acceptable under the terms of the Contract and whether same is substantially complete.  
The Engineer will issue a dated certificate which states that the work is substantially 
complete and accepted under the terms and conditions of the Contract, and a punch list of 
all items to be completed or corrected.  The entire balance due the Contractor, less two 
percent (2%) retainage plus a retention based on the Engineer’s estimate of the fair value 
of the punch list items, and cost of completing or correcting such items, and the estimated 
value of claims made relating to the project, shall be due and payable. 

 
 The general guarantee period for the work substantially complete shall begin on the date 

certified by the Engineer. 
 
27.2 Final completion shall be that point at which all work on the project has been completed, 

all defective work has been corrected, and clean-up of the site and any debris has been 
accomplished.  Unless a certificate of substantial completion has issued, the general 
guarantee period shall begin upon certification by the Engineer of final completion.  The 
entire balance due the Contractor, less the estimated value of claims made relating to the 
project to the extent allowed by law, shall be due and payable within 35 days of the 
Contractor’s written acceptance of the final estimate as required by MGL c. 30, § 39G. 

 
27.3 The acceptance by the Contractor of final payment shall be and shall operate as a release 

to the Owner of all claims and all liability by the Contractor.  No payment, however, final 
or otherwise, shall operate to release the Contractor or its Sureties from any obligations 
under this Contract, the performance and payment bonds, or any express or implied 
warranties. Prior to any final payment the contractor or subcontractor must submit all 
certified payrolls to the Owner and supply a lien release the states that all subcontractors 
working on this project have been paid for their work. 

 
28. Insurance 
 
 The Contractor shall not commence work under this Contract until it has obtained and 
submitted proof to the Owner of all the insurance required under this paragraph and such 
insurance has been approved by the Owner.  The form of proof shall be a Certificate furnished to 
the Owner within ten (10) days of receipt of notice of award of contract but no later than the time 
at which the Contractor executes the Contract. 
 
 (a) Workmen's Compensation Insurance: 
 
  The Contractor shall procure and shall maintain during the life of this Contract  
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  Workmen's Compensation Insurance as required by applicable federal, state or  
  local law, for all of its employees and, in case of any such work sublet, the  
  Contractor shall require the subcontractor similarly to provide Workmen’s  
 Compensation Insurance for all of the latter's employees as required by law in the 

following limits:  Cover A –Statutory and Coverage B Employer’s Liability 
$500,000 each accident/$500,000 disease per employee/$500,000.disease policy. 

 
 (b) Contractor’s Commercial General Liability, Contractor's Public 
Liability and Property Damage Insurance  
 
The Contractor shall procure and shall maintain during the contract term,  
Commercial General Liability coverage with respect to the operations performed 
by any employee, Subcontractor, or supplier, bodily injury and property damage 
insurance in the amount of $1,000,000 per occurrence and $3,000,000 in the 
general aggregate, including products and completed operations, personal and 
advertising injury.  This policy shall include coverage relating to explosion, 
collapse, and underground (XCU) property damage. 

 
  The Contractor shall procure and shall maintain during the contract term,  

on a per occurrence basis separate Owner’s and Contractor's Public/Protective 
  Liability Insurance in the name of the Owner at the same limits listed above. 

 
The completed operations coverage shall be maintained for a period of two (2) 
years after Substantial Completion as defined in Subparagraph 27.1. 
The property damage coverage shall include Special Perils coverage against loss 
or damage by fire and against loss or damage covered by the special perils 
insurance endorsement on all work in this Contract in an amount equal to at least 
80% of the Contract Sum.  This policy shall indicate if Stored Materials coverage 
is provided to include materials or equipment delivered at the site of the Work (or 
at some location agreed to in writing.  The policy or policies shall specifically 
state that they are for the benefit of the Owner, the Contractor, and all persons 
furnishing labor or labor and materials for the Work, as their interests may appear.  
The Special Perils coverage shall include any costs for additional work performed 
by the Engineer or any consultant as the result of a loss experienced during the life 
of this Contract. 
 

 (c) Vehicle Liability Insurance: 
 
  The Contractor shall procure and shall maintain during the contract term, Vehicle  
   Liability Insurance with respect to vehicle operations by any employee, including  
   coverage of owned, non-owned, and hired vehicles, in the amount of $1,000,000  
   C.S.L. 
 
 (d) Subcontractor's Public Liability and Property Damage Insurance and Vehicle  
  Liability Insurance: 
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  The Contractor shall either (1) require each of its Subcontractors to procure and  
  to maintain, during its subcontract term, occurrence basis Subcontractor's Public  
  Liability and Property Damage Insurance and Vehicle Liability Insurance in the  
  amount of $1,000,000, or (2) insure the activities of such subcontractors, in  
  addition to its policy specified in subparagraph (b) hereof. 
 
 (e) Excess/Umbrella Liability Coverage 
 

Umbrella or Excess Liability coverage following form of underlying General and  
 Vehicle Liability coverage up to $5,000,000 as required C.S.L. 
 
(f)  Proof of Insurance: 

 
  The Contractor shall furnish the Owner with certificates showing the type,  
  amount, class of operations covered, effective dates and date of expiration of  
  policies.  Such certificates shall also contain substantially the following statement:  
  "The insurance covered by this certificate shall not be canceled or reduced,  
  except after thirty (30) days written notice has been received by the Owner.” 
 
 (g) City of Marlborough as Additional Insured and Certificate Holder 
 
 The Contractor shall have the “City of Marlborough” named as an additional 

insured for this project on the policy, which shall be evidenced by the Certificate  
  submitted to the Owner.  The Certificate holder shall read exactly as follows:   
 “City of Marlborough c/o Department of Public Works, Engineering Division, 

135 Neil Street, Marlborough, MA 01752.” 
 
29. Contract Security, Performance and Payment Bonds 
 
29.1 The Contractor shall furnish to the Owner, at the time of its execution of the Contract, a 

Performance Bond in an amount at least equal to one hundred percent (100 %) of the total 
contract price as security for the faithful performance of this Contract.  Such bonds shall 
be in a form, and with a surety company approved by the Owner and authorized to do 
business in the Commonwealth of Massachusetts. 

 
29.2 The Contractor shall furnish to the Owner, at the time of its execution of the Contract, a 

Payment Bond in an amount not less than one hundred percent (100 %) of the total 
contract price, as security for the payment of all persons performing labor on the project 
under this Contract, and furnishing materials in connection with this Contract. Such bond 
shall be in a form, and with a surety company approved by the Owner and authorized to 
do business in the Commonwealth of Massachusetts. 

 
29.3 It is expressly understood and agreed that all sums retained or that may be retained by the 

City under any of the provisions of this Contract are solely for the benefit of the City and 
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that the security required by MGL Ch. 149, sec. 29, as amended, is furnished exclusively 
by the bond accompanying the Contract. 

 
29.4 Failure to meet the bond requirements of this section shall be cause to terminate the 

Contract. 
 
30. Assignments 
 
 The Contractor shall not assign or subcontract the whole or any part of this Contract or 
any moneys due or to become due hereunder without the prior written consent of the Owner.  If 
the Contractor assigns all or any part of any moneys due or to become due under this Contract, 
the instrument of assignment shall contain a clause substantially to the effect that the right of any 
assignee in and to any moneys due or to become due to the Contractor shall be subject to prior 
claims of all persons, firms and corporations for services rendered or materials supplied for the 
performance of the work required by this Contract. 
 
31. Engineer's Authority 
 
 The Engineer will give all orders and directions contemplated under this Contract and 
specifications relative to the execution of the work.  The Engineer shall determine the amount, 
quality, acceptability and fitness of the several kinds of work and materials which are to be paid 
for under this Contract and shall decide all questions which may arise in relation to said work and 
the construction thereof.  The Engineer's estimates and decisions shall be final and conclusive, 
except as herein otherwise expressly provided.  If any dispute arises between the parties hereto 
relative to said Contract and/or specifications, the determination of the Engineer shall be a 
condition precedent to the right of the Contractor to receive any money or payment for work 
related to said dispute.  The Engineer will decide the meaning and intent of any portion of the 
specifications and of any plans or drawings. 
 
32. Use of Premises, Removal of Debris, Sanitary Conditions 
 
 The Contractor, at its own expense, shall:  (1) take every precaution against injuries or 
damage to property; (2) store its apparatus, materials, supplies and equipment in such orderly 
fashion at the site as to not unduly interfere with the progress of its work or the work of other 
contractors; (3) place upon the work or any part thereof only such loads as are consistent with the 
safety of that portion of the work; (4) clean up frequently all refuse, rubbish, scrap materials and 
debris caused by its operations; (5) before final payment, remove all surplus material, falsework, 
temporary structures, including foundations thereof, plant of any description and debris of any 
nature resulting from its operations, and to put the site in neat, orderly condition; (6) effect all 
cutting, fitting or patching of its work required for conformance with the specifications and, 
except with consent of the Engineer, not cut or otherwise alter the work of any other contractor; 
and (7) maintain in a neat, sanitary condition such toilet accommodations for the use of its 
employees as may be necessary to comply with the State and local Boards of Health, or other 
bodies having jurisdiction over same. 
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  The Contractor shall remove debris from the site of the work and legally dispose of it at 
any private or public dump or other facility that the Contractor may choose.  The Contractor shall 
make all arrangements and obtain any approvals necessary for said disposal from the owners or 
officials in charge of such dumps. 
 
 No open fire shall be permitted on site. 
 
 Chemical Waste:  Chemical waste shall be stored in corrosion resistant containers, 
removed from the Project site, and disposed of not less frequently than monthly unless directed 
otherwise. Disposal of chemical waste shall be in accordance with requirements of the U.S. 
Environmental Protection Agency (EPA) and the Massachusetts Department of Environmental 
Protection (DEP). Fueling and lubricating of vehicles and equipment shall be conducted in a 
manner that affords the maximum protection against spills and evaporation. Lubricants to be 
discarded or burned shall be disposed of in accordance with approved procedures meeting all 
applicable Federal, State and local regulations. In the event of an oil or hazardous materials spill 
large enough to violate Federal, State, or applicable local regulations, the Engineer shall be 
notified immediately. The Contractor shall be responsible for immediately cleaning up any oil or 
hazardous waste spills resulting from its operations. Any costs incurred in cleaning up any such 
spills shall be borne by the Contractor. 
  
33. Notice and Service Thereof 
 
 Any notice to either party from the other relating to this Agreement shall be in writing 
and posted, by certified mail, return receipt requested, to the party at the address noted below: 
 
 City        Contractor 
City Engineer 
Department of Public Works 
City of Marlborough 
135 Neil Street 
Marlborough, MA 01752 
 
34. Other Prohibited Interests 
 
 No official of the Owner who is authorized in such capacity and on behalf of the Owner 
to negotiate, make, accept or approve, or to take part in negotiating, making, accepting or 
approving any architectural, engineering, inspection, construction or material supply contract or 
any subcontract in connection with the construction of the project, shall become directly or 
indirectly interested personally in this Contract or in any part hereof.  No officer, employee, 
architect, attorney, engineer or inspector of or for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any legislative, executive, supervisory or other similar 
functions in connection with the construction of the project, shall become directly or indirectly 
interested personally in this Contract or in any part thereof, any material supply contract, 
subcontract, insurance contract or any other contract pertaining to the project. 
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35. Suspension of Work 
 
 If the Owner is prevented or enjoined from proceeding with work either before or after 
the start of construction by reason of any litigation or other reason beyond the control of the 
Owner, the Contractor shall not be entitled to make or assert claim for damage by reason of said 
delay; but time for completion of the work shall be extended to such reasonable time as the 
Owner may determine will compensate for time lost by such delay with such determination to be 
set forth in writing.  If the reason for said delay was not beyond the control of the Contractor, the 
Contractor shall have no right to damages, as set forth herein, or to an extension of time.  
Notwithstanding any provision to the contrary, the requirements of MGL c. 30, §39O are hereby 
incorporated and made a part of this Agreement. 
 
36. Access to Records 
 
 The Contractor shall maintain accounts and records, including personnel, property and 
financial records, adequate to identify and account for all costs pertaining to the Contract and 
such other records as may be deemed necessary by the Owner to ensure proper accounting for all 
project funds.  These records shall be made available for audit purposes to the Owner or any 
authorized representative, and shall be retained for seven years. 
 
37. Age Discrimination Act of 1975 (for contracts over $2,000) 
 
 No person in the United States shall, on the basis of age, be excluded from participation 
in, be denied the benefits of, or be subjected to discrimination from receiving Federal financial 
assistance.  The Contractor shall comply with the provisions of the Age Discrimination Act of 
1975 (42 U.S.C. 6101 et seq.), prohibiting age discrimination in employment. 
 
38. Non-Discrimination 
 
 The City of Marlborough is an Equal Opportunity Employer.  The Contractor shall not 
discriminate against any employee or applicant for employment because of race, age, color, 
religious creed, gender, handicap, sexual orientation, veteran’s status or national origin.  The 
Contractor shall take affirmative action to ensure that applicants for employment and employees 
are treated without regard to their race, age, color, religious creed, gender, handicap, sexual 
orientation, veteran’s status or national origin.  Such action shall include, but not be limited to, 
the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor shall post in conspicuous places, available to 
employees and applicants for employment, notices setting forth the provision of this non-
discrimination clause.  The Contractor shall state in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor, that all qualified applicants shall receive 
consideration for employment without regard to race, age, color, religious creed, gender, 
handicap, sexual orientation, veteran’s status or national origin.  The Contractor shall incorporate 
the foregoing requirements of this paragraph in all contracts for work to be performed in 
accordance with this Contract, and shall require all of its subcontractors to incorporate such 
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requirements in all subcontracts for program work. The City may cancel, terminate or suspend 
the Contract in whole or in part for any violation of this paragraph.   
 
  Equal Employment Opportunity Requirements:  The Contractor’s EEO Certificate must 
be signed by the low general bidder and all file subbidders as a condition of Contract validation 
by the Owner.  The Contractor shall provide weekly and quarterly information to the Owner on 
copies of forms that can be found in Appendix B.  The Owner may suspend part of all of any 
payment due under this Contract until such time as the Contractor or any Subcontractor is able to 
demonstrate compliance with the terms of the Contract.  The Owner may terminate or cancel part 
or all of the Contract, in accordance with the termination provisions of this Contract, unless the 
Contractor or Subcontractor is able to demonstrate, within a specified time, compliance with the 
terms of the Contract.  
 
 The Contractor shall send to each labor union or representative or workers with which 
they have a collective bargaining agreement or other contract or understanding, a notice 
advertising the said labor union or worker’s representatives of the Contractor’s commitment 
under this subsection and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 
 
In the event of noncompliance by the Contractor with the nondiscrimination clauses of this 
Agreement or with any such rules, regulations, or orders of the Secretary of Labor, the Contract 
may be canceled, terminated or suspended in whole or in part, and the Contractor may be 
declared ineligible for further Government contract or federally assisted construction contract 
procedures authorized in Executive Order 11246, or by rules, regulations, or orders of the 
Secretary of Labor, as otherwise provided by law. 
 
39. Non Federal Labor-Standards Provisions 
 
 The Massachusetts Labor-Standards Provisions, including the provisions concerning 
maximum hours  of  work,  minimum  rates  of  pay,  and  overtime  compensation,  with  respect  
to  the categories  and  classifications  of  employees  hereinafter  mentioned  are  included  in  
this Contract pursuant to the requirements of applicable State or local laws. The limitations, if 
any, in these Massachusetts Labor-Standards Provisions upon the hours per day, per week or per 
month which employees engaged on the work covered by this Contract may be required or 
permitted to work thereon shall not be exceeded. 
 
40. Schedule of Salaries and Wages 
 
 The Contractor shall be responsible for complying with prevailing wage rates and health 
and welfare fund contributions applicable to this Contract as determined by the Commonwealth 
of Massachusetts, Department of Labor and Workforce Development, Division of Occupational 
Safety (DOS), under the provisions of MGL, c. 149, §§ 26 - 27D.  If the DOS has established a 
Schedule of prevailing wage rates to be paid to the operators of trucks, vehicles or equipment for 
this Project, the Contractor is obligated to pay operators at least the prevailing wage rate 
contained on the Schedule under the provisions of MGL c.149, §§26-27H, as amended. If drivers 
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of bituminous concrete (asphalt) or ready-mix concrete (cement) are employed by the Contractor, 
they shall be paid the prevailing wage only while on-site at the public construction project. 
(Notice January 8, 2004 issued by the Department of Labor’s Division of Occupational Safety) 
 
 The State prevailing wages, which are incorporated herein by reference, shall be paid 
under this contract and reported by the submission of certified weekly payrolls to the Owner.  
The Contractor is responsible for compliance of this paragraph by its subcontractors.  
 
41.  Labor Provisions 
 
41.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in 

the construction of public works in the Commonwealth by the Contractor and 
Subcontractors, preference shall first be given to citizens of the Commonwealth who have 
been residents of the Commonwealth for at least six months at the commencement of 
their employment, who are veterans as defined in clause forty-third of MGL c. 4, §. 7, as 
amended, and who are qualified to perform the work to which the employment relates; 
and secondly, to citizens of the Commonwealth generally who have been residents of the 
Commonwealth for at least six months at the commencement of their employment, and if 
they cannot be obtained in sufficient numbers, then to citizens of the United States, in 
accord with MGL c. 149, §26.  Veterans’ preference per MGL c.41, §112. 

 
41.2 The minimum rates of wages to be paid mechanics and apprentices, chauffeurs, teamsters 

and laborers shall be set forth in the schedule of rates of wages determined by the 
Commissioner of Labor and Industry as required by MGL c.149, §§26-28, as amended, 
unless the Federal rates are higher. 

 
41.3 In accordance with MGL c. 149, s 34A, the Contractor shall, before commencing 

performance of the contract, provide by insurance for the payment of employer’s liability 
compensation and the furnishing of other benefits under M. G. L. c. 152 to all persons to 
be employed under the contract, and the Contractor shall continue such insurance in full 
force and effect during the term of the contract.  Sufficient proof of compliance with this 
section must be furnished at the time of execution of this contract.  Failure to provide and 
continue in force such insurance as aforesaid shall be deemed a material breach of the 
contract and shall operate as an immediate termination thereof.  The attention of the 
Contractor is directed to that portion of G. L. c. 149, s. 34A which provides that whoever 
violates any of its provisions shall be punished by a fine of not more than one hundred 
dollars or by imprisonment for six months, or both; and, in addition, any Contractor who 
violates any provision of this section shall be prohibited from contracting, directly or 
indirectly, with the Commonwealth or any political subdivision thereof for the 
construction, alteration, demolition, maintenance or repair of, or addition to, any public 
works or public building for a period of two years from the date of conviction of said 
violation. 

 
41.4 The Contractor shall pay to any reserve police officer employed by it the prevailing rate 

of wage paid to regular police officers, as required by MGL c. 149, s. 34B. 
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41.5 The Contractor shall provide the Owner with copies of each current permanent OSHA 

card or temporary OSHA certificate for each employee working on this project with the 
initial payment request; along with each journeyman’s or apprentice certificate for each 
employee claiming this work category. 

 
41.6 No laborer, workman, mechanic, foreman or inspector working within the  

Commonwealth of Massachusetts in the employment of the Contractor, Subcontractor or 
other person doing or contracting to do the whole or part of the Work, shall be required or 
permitted to work any more than eight hours in any one day, or more than 48 hours in any 
one week, or more than six days in any one week in full compliance with provisions of 
M.G.L. c.149 §34, as amended, except in cases of emergency. 

 
Every employee on the Work shall lodge, board, and trade where and with whom  he/she 
elects, and the Contractor and any Subcontractor nor his agents or employees shall not 
directly or indirectly require, as a condition of employment, that an employee lodge, 
board, or trade at a particular place or with a particular person.    

 
42. Environmental Requirements 
 
 The Contractor shall comply, where applicable, with: Protection of Wetlands Laws. 
 
43. “Right To Know” Law 
 
 If the Contractor uses or stores toxic or hazardous substances it is subject to MGL c. 
111F, §2, the Right to Know Law and regulations promulgated by the Department of Public 
Heath, 105 CMR 670, the Department of Environmental Protection, 310 CMR 33, and the 
Department of Labor and Workforce Development, 441 CMR 21, and must post a Workplace 
Notice obtainable from the Department of Labor and Workforce Development. 
 
  As per requirements established by the United States Department of Labor Occupational 
Safety and Health Administration and in compliance with MGL c. 111F, Right to Know Law, it 
is required that all Material Safety Data Sheets accompany each initial product shipment where 
applicable, as well as a copy sent to the Grants Administrator, which will be forwarded to the 
Right-To-Know Coordinator for the City of Marlborough. 
 
44. Archaeological and Historic Preservation 
 
 All items having any apparent historical or archaeological interest which are discovered 
in the course of any construction activities shall be carefully preserved and reported immediately 
to the Engineer for determination of appropriate actions to be taken. 
 
  The Contractor shall, in the performance of environmental assessments under the 
National Policy Act, and the Massachusetts Environmental Policy Act, comply with section 106 
of the National Historic Preservation Act of 1966 (16 U.S.C. 470), federal Executive Order 
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11593, and the Preservation of Archaeological and Historic Data Act of 1966 (17 U.S. C. 469 a- 
1 et seq.), by (a) consulting with the State Historic Preservation Officer to identify properties 
listed in or eligible for inclusion in the National Register of Historic Places that are subject to 
adverse effects (see 36 CFR Part 800.8) by the proposed activity. 
 
45. Interest of Contractor and Employees 
 
 The Contractor covenants that it presently has no interest and shall not acquire any 
interest, direct or indirect, in the study area or any parcels therein or any other interest which 
would conflict in any manner or degree with the performance of its services hereunder. The 
Contractor further covenants that in the performance of this contract, no person having any such 
interest shall be employed.   
 
46. Statement of Management, CPA Statement MGL c.30, §39R (for contracts in excess of 
$100,000) 
 
 For contracts in excess of $100,000 the Contractor, prior to execution of the Contract, 
shall file a statement of management with the Owner assuring that its system of auditing controls 
ensures management accountability and protection of assets as required by MGL c. 30, sec. 
39R(c). 
 
 For such contracts, the Contractor shall file with a Owner, prior to execution of the 
Contract, a signed statement from a Certified Public Accountant that said CPA has examined the 
Statement of Management and opines whether the representations of management are consistent 
with its system of controls and its financial statements as set forth in MGL c. 30, § 39R(c).  
 
  The Contractor awarded a contract shall annually file with the Owner during the term of 
the Contract, a financial statement prepared by an independent certified public accountant on the 
basis of an audit by such accountant.  The final statement filed shall include the date of final 
payment.  All statements shall be accompanied by an accountant’s report. 
 
47. Severability 
 
 If any provision of this Agreement is held invalid, the remainder of the Agreement shall 
not be affected thereby, and all other parts of this Agreement shall nevertheless be in full force 
and effect. 
 
48.     Confidentiality 
 
 The Contractor shall protect the privacy of, and respect the confidentiality of information 
provided by, program participants, consistent with applicable federal and state regulations, and 
further shall comply with MGL c. 66, sec. 10, regarding access to public records. 
49. Executive Orders  

 

The Contractor shall comply with the provisions of M.G.L. c.151B; Executive Order 478 
regarding Nondiscrimination, Diversity, Equal Opportunity and Affirmative Action; Executive 
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Order No. 390 pertaining to minority and women owned business development; Executive Order 
481, prohibiting the use of undocumented workers on state contracts (including state-assisted 
funded contracts); and all regulations promulgated pursuant thereto. The aforementioned law, 
executive orders, and regulations are incorporated herein by reference and made a part of this 
Contract as applicable. 
 
50. Compliance with Chapter 370 Acts of 1963  
 
 The contractor shall furnish all notices and shall do all work and be responsible for all 
requirements of Chapter 370 of the Acts of 1963, entitled "An Act Requiring a Contractor 
Making An Excavation In A Public Way to Give Notice Thereof to Public Utility Companies.” 
 
            No person shall dig up or make an excavation in a public way for the laying, altering or 
repairing of a drain water or sewer without obtaining a written permit from the Department of 
Public Works, Engineer Division City. Notwithstanding any contrary provision of any local 
ordinance or by-law, no such permit shall, except in case of an emergency, be approved or issued 
by said division until copies of the notices to public utility companies required by section forty of 
chapter eighty-two have been filed with said board or officer by the applicant for such permit. 
Whoever violates any provision of this section shall be punished by a fine of not more than fifty 
dollars for the first offense and not less than fifty dollars nor more than one hundred dollars for 
any subsequent offense. 
 
51. Foreign Corporations  
 
 Contractors and subcontractors incorporated outside of Massachusetts shall comply with 
MGL c. 30, sec. 39L and other applicable laws. 
 
52. Applicable Law 
 
 This Agreement shall be construed under the laws of the Commonwealth of 
Massachusetts. The laws of the Commonwealth of Massachusetts (“Commonwealth”) shall 
govern all rights and duties under this Agreement, including without limitation the validity of 
this Agreement. Any actions arising out of this Agreement shall be brought and maintained in a 
State or Federal Court in Massachusetts which shall have exclusive jurisdiction thereof. The City 
may agree to voluntary mediation or arbitration of any contract dispute and will share the costs of 
such mediation or arbitration. No legal or equitable rights of the parties shall be limited by this 
paragraph. 
 
53. Asbestos 
 
  If this Project requires the containment or removal of asbestos or material containing 
asbestos, lead or waste containing lead base paint, the Contractor shall ensure that the person or 
company performing the asbestos or lead related services is licensed pursuant to applicable State 
laws and regulations. 
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54.  As-Built Plans 
 
The Contractor shall furnish electronic and hard copy “As-Built” plans of the completed Project 
to the Engineer prior to final acceptance of the Project by the City. To begin this process, the City 
will supply to the contractor a set of electronic CAD files of the Contract Drawings in a blank as-
built format. These drawings will contain all relevant information regarding all approved 
conditions of the job. They will not, however, contain any horizontal or vertical information for 
any water, drainage, sewerage or other utilities installed, elevations, design, etc. Any element of 
the site modified and/or adjusted as part of this project must be noted and the as-built 
information supplied on the drawings. Ample space and parenthetical blanks will be present for 
this information. The contractor’s engineer shall also locate the curb line, edge of pavement, 
retaining walls and show and/or label the center line elevations on the as-built drawings.  
 
When the electronic plans supplied to the contractor by the City of Marlborough have been filled 
in with all appropriate as-built information, the contractor shall submit a set of preliminary 
plans for review by the City. The plans supplied by the contractor or his engineer to the City 
contain the as-built data as described above. All as-built information supplied by the contractor 
shall be in RED ink and ITALICIZED so as to signify that it is the final information. There shall 
also be an indication of this in the legend and a brief explanation. This first set of as-built plans 
does not have to be certified by an engineer or contain the required signatures. These are for our 
review only. After review, the City of Marlborough will notify the contractor of any changes or 
corrections that need to be made. Upon approval, the set of plans will be returned to the 
Contractor. The contractor will then acquire the necessary certifications and signatures for final 
submission of the final as-built drawings produced on Mylar. 
 
The contractors engineer shall also provide the following certifications as part of his as-built 
drawings submittal:  
 

1. I hereby certify that the information shown on this/these plan(s) accurately depicts field 
conditions based on an as-built survey by (name of as-built surveyor) performed on (date 

of as-built survey) 
2. I hereby certify that the as-built information shown on this plan is in conformance with 

the approved site plans dated (date of contract plan). 
3. I hereby certify that all sidewalks, handicap wheelchair ramps and driveway aprons 

conform to the latest standards and requirements of the Massachusetts Access Board, 
American Disability Act and the Architectural Access Board. 

 
Electronic As-built Drawing Set 

 
The contractor shall also provide this office with a complete electronic as-built drawing set. All 
as-built files must be compatible with the current version of AutoCAD the City uses and accepts. 
Check with the City of Marlborough Engineering Department for the latest version accepted. The 
as-built electronic plans will use the digital base map information provided by the City of 
Marlborough as the base for all additional information. The City of Marlborough’s base maps are 
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tied to the North American Datum of 1983 (NAD83) and the North American Vertical Datum of 
1988 (NAVD88). All features shall be further stored in the Massachusetts State Plane Coordinate 
System. This will allow integration into the City’s Geographic Information System.  
 
The electronic as-built drawing set shall conform to the minimum standards specified in this 
section.  All as-built drawing information shall accurately represent as-built construction and 
shall be graphically and mathematically correct, i.e. drawing objects shall represent changes in 
dimensioning during construction. There should be complete consistency between final 
electronic and hard copy information. The electronic files should allow the City of Marlborough 
to reproduce hard copies if needed. 
 
Plan and Profile: 

 
1. All as-built information shall be placed on its own layer entitled “AS_BUILT_INFO” 
 
2. Include and attach all detail information generated by automated design software that 
describe any infrastructure components. 
 
3. Non-referenced images, standard drawings, specifications, and/or blocks shall be               
bound in the drawing and not attached as an external reference. 
 
4. If registered orthophotography is used as a backdrop, the image and registration file 
along with directory information, shall be provided. 
 
5. Transportation plans for Signal or Detection systems, Street Lighting, or Roadway 
Striping/Signing shall each be submitted in individual AutoCAD drawing files. 
 
Plot Layout/Plot Settings: 

 
1. Submit all information required to reproduce a hard copy from the submitted electronic 
file. 
 
2. Standard pre-installed AutoCAD font and line types shall be used. 
 
Referenced Information 
 
1. If X-refs are used with a drawing, bind all X-refs before submission. The City will not accept 
drawing with X-refs. 
 
2. Purge all invisible drawing objects before submission. 
 
Drawing Objects (Entities) 

 
1. All as-built infrastructure components shall be conform to the City’s layering convention as 
stated above.  
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2. Purge all drawings of empty layers and unused blocks, line types, dimension styles, plot styles, 
text styles, shapes, etc., and make sure all infrastructure components are clean, that is: 
 

1. Ends of arcs, lines and p-lines are snapped end-point to end-point. 
2. Remove duplicate objects. 
3. Features representing areas (detention ponds, etc.) are composed of closed p-lines are 
at a minimum a series of valid objects snapped end-to-end with no gaps. 

 
3. All drawing objects required for updating City inventories shall be easily assessable for 
extraction. 
 
4. All infrastructure components shall be composed of the following valid object types in order to 
be accepted by the City: 
 

1. Arc. 
2. Circle. 
3. Dimension. 
4. Ellipse (including elliptical arcs). 
5. Image. 
6. Insert (also known as a Block Reference). 
7. Leader. 
8. Line. 
9. Multiline Text. 
10. Point. 
11. Polyline. 
12. Text. 

 
Ownership: 
 
All electronic files and hard copy maps submitted to the City of Marlborough upon completion of 
the project will become the sole property of the City of Marlborough. The City gains the right to 
ownership of all content for any future use. Electronic files will be submitted with full editing 
privileges allowing any future edits to be made by the City of Marlborough at a later date.   
 
55. Miscellaneous 
 
  55.1 Firewood 
 
The Contractor should anticipate that some property owners will wish to obtain a limited amount 
of firewood from tree removal operations under the Contract. Said property owners shall be 
given the opportunity to remove said firewood within a reasonable time. If, in the opinion of the 
Engineer, the wood is not removed within a reasonable time, the Contractor shall be responsible 
for removing it from the project. 
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 55.2 Blasting 
 
When the use of explosives is necessary for the execution of the work, the Contractor shall take 
the utmost care not to endanger life and property. Whenever directed, the number and size of the 
charge shall be reduced. The method of storage and handling of explosive and highly flammable 
materials shall conform with all state laws and regulations, as well as local requirements. 
 
The Contractor is responsible for establishing pre-construction/blasting conditions which will 
include a pre-blast survey of all structures within 500 feet of the project limits. Care shall be 
taken to prevent injury to existing pipes or other structures and property above or below ground. 
Any damage caused as a result of the Contractor’s work shall be the Contractor’s responsibility. 
 
Blasting operations are subject to the approval of the City of Marlborough Fire Chief. Explosive 
materials shall not be stored overnight, on site per the Marlborough Fire Department.  
 
The successful Contractor must provide blasting details at all sites where blasting is to occur.  
The details are to be staffed by firefighters.  No direct payment shall be made by the City to the 
Contractor for said details, the cost of which shall be included in the appropriate items unless 
otherwise provided for in the Contract.  The Contractor must schedule the detail the day before 
the blasting operation. The permitting will be in accordance with 527 CMR 13.00, Massachusetts 
Fire Safety Code. 
 

55.3 Work To Be Done By Others 
 
The NSTAR Service Company, Massachusetts Electric, Verizon, and Com Cast/AT&T 
Broadband will, at their own expense, relocate their respective utilities as required. 
The above work is expected to be carried out at the same time and in cooperation with the 
Contractor. No additional compensations will be allowed for any delay or inconvenience caused 
by these operations or other operations for adjustment, relocation, connection, alteration, to 
existing or installation of new structure, poles, underground cables and pipes. 
 

55.4 Notice To Utilities 
 

Written notice shall be given by the Contractor to all public service corporations or officials 
owning of having charge of publicly or privately owned utilities of its intentions to commence 
operations affecting such utilities as least one week in advance of the commencement of such 
operations. The Contractor shall file a copy of such notice with the Engineer. 
 
The Utility Companies and persons involved are as follows: 
 
NSTAR Service Company  
157 Cordaville Road 
Southborough, MA 01772 

Francesco Giampa, Supervisor of Planning & Scheduling (508) 305-6866 
 

Verizon 
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146 Leland Street 
Framingham, MA  01702 

Ellen Cummings, Regional Director     (508) 820-3557  
 
National Grid 
245 South Main Street 
Hopedale, MA 01747 
 Robert W. Russell,  

Community & Customer Management   (508) 482-1283 
 
ComCast/AT&T Broadband 
4 Lybetry Way 
Westford, MA  01886 

Comcast Operations Center     (800) 556-9979  
             
Department of Public Works 
Municipal Garage – 135 Neil Street 
Marlborough, MA 01752 

Ronald M. LaFreniere, P.E., Commissioner of Public Works   
(508) 624-6910 
     ext. 7200 

Marlborough Conservation Commission  
Priscilla Ryder, Conservation Officer,    (508) 460-3781 

 
Marlborough Fire Alarm 
Central Fire Station 
Marlborough, MA 01752 

Marlborough Fire Department    (508) 485-2323 
 
Marlborough Police Department 
Marlborough, MA 01752      (508) 485-1212 
 
North Reading Transportation 
4 Municipal Drive 
Hudson, MA 01749 
 School Bus Company      (978) 562-5186 
 
“DIG SAFE” Call Center 1-888-344-7233 
 
The Contractor’s attention is directed to Ch. 502 of the Acts of 1980 as they apply to excavations 
in general. The Contractor shall be responsible for complying with all aspects of this regulation 
prior to proceeding with any excavation. 
The Contractor must comply with Dig-Safe Laws. Dig-Safe is the Utility Underground Plant 
Damage Prevention System, 331 Montvale Ave., Woburn, MA 01801, 1.888.344.7233. The 
Contractor must notify Dig-Safe of contemplated excavation, demolition, or explosive work in 
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public or private ways, and in any utility company right of way or easement, by certified mail, 
with a copy to Department of Environmental Protection (DEP). This notice must be given at least 
seventy-two (72) hours prior to the work, but not more than sixty (60) days before the work is to 
be done. Such notice shall state the name of the street or the route number of the way and an 
accurate description of the location and nature of the proposed work. Dig-Safe is required to 
respond to the notice within seventy-two (72) hours of receipt by designating the location of 
pipes, mains, wires or conduits at the site. The Contractor shall not commence work until Dig-
Safe has responded. The work shall be performed in such manner and with reasonable 
precautions taken to avoid damage to utilities under the surface at the work location. The 
Contractor shall provide the Superintendent with current Dig-Safe regulations, and a copy of 
M.G.L. c.82 §40. Any costs related to the services performed by Dig-Safe shall be borne by the 
Contractor. 
 
The Contractor is advised to verify the locations of existing overhead and subsurface utilities in 
the vicinity of this project with the local utility companies. 
Before the Contractor begins any work or operation which might damage any subsurface 
structures, he shall carefully locate all such structures and conduct his operations so as to avoid 
any damage to them. If the Contractor wishes to have any utilities temporarily relocated for his 
own convenience, he shall make the necessary arrangements with the utility company and 
reimburse them at his own expense for the cost of the work. 
 
The Contractor shall dig test pits at the direction of the Engineer at the contract price. 
 

55.5  MassDOT Standards 
 
All Specifications and all Special Conditions contained in the bid/contract documents are 

to be used in conjunction with, and in addition to, the 1988 Commonwealth of Massachusetts, 
Department of Public Works, Standard Specifications for Highways and Bridges (current).  In all 
cases, the more stringent Specifications and Special Conditions will apply.  The drawings in the 
Commonwealth of Massachusetts Department of Public Works Construction Standards, 1977 
Standards are hereby incorporated by reference. 

Additional drawings or directions showing details in accordance with which work is to be 
done will be furnished from time to time by the Engineer, if found necessary. 
 

The Contractor shall furnish all labor, services, materials, equipment, plant, machinery, 
apparatus, tools, supplies and all other things necessary to do all work required for the 
completion of each item of the work and as herein specified. The work to be done and paid for 
under any item shall include all incidental work necessary or customarily done for the completion 
of a first class job for that item. 

 
The Contractor shall be responsible for establishing a reproducible construction baseline 

prior to construction and setting and maintaining line and grade for the duration of the project. 
All work carried out for line, grade and quality control shall be under the direct supervision of a 
Registered Professional Engineer (referred to as the Contractor’s Engineer) being licensed to 
practice in the Commonwealth of Massachusetts. 
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 55.6 Local Licensing Requirements 
 

The successful bidder on this project will be required to secure all permits and licenses 
necessary for the proper execution and completion of the work. The standard licensing fees owed 
to the City of Marlborough shall be waived for the purposes of this contract; however, all other 
licensing requirements shall be met and the Contractor shall thoroughly familiarize himself with 
the standard licensing requirements of the City of Marlborough.  The General Contractor is 

responsible for arranging inspections as required pursuant to applicable laws, rules, regulations 
and ordinances. 
 
  55.7 Hours of Work 
 

The hours of work shall be between 7:00 A.M. and 3:30 P.M., Monday through Friday. 
There will be no work authorized beyond these limits unless expressly approved and authorized 
by the City or unless otherwise provided in the Contract. 

 
55.8 Owner’s Right to Perform Construction and to Award Separate Contracts 
 
The Owner reserves the right to perform construction or operations related to the Project 

with the Owner's own forces, and to award separate contracts in connection with other portions 
of the Project or other construction or operations on the site. If the Contractor claims that delay or 
additional cost is involved because of such action by the Owner, the Contractor shall make such 
claim as provided elsewhere in the Contract Documents. 

 
The Owner shall provide for coordination of the activities of the Owner's own forces and 

of each separate contractor with the Work of the Contractor, who shall cooperate with them. The 
Contractor shall participate with other separate contractors and the Owner in reviewing and 
coordinating their construction schedules with one another when directed to do so. 

 
55.9 Authority Of The Owner 
 
The City Engineer or his designee/Engineer  shall be the sole judge of the intent and 

meaning of the Contract and his decision thereon and his interpretation thereof, shall be final, 
conclusive and binding on all parties. The City Engineer shall be the City’s representative during 
the life of the Contract as directed, instructed, determined or decided by said City Engineer. 
Approval of the Subcontractor(s) by the City Engineer is necessary before the start of work by 
said Subcontractor. 
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SPECIAL CONDITIONS 
 

Sanitary Sewer Force Main Replacement  
on a Portion of Bolton Street 

Contract ED 2014-20 
 

The subject roads are primarily located within a residential neighborhood.  Every attempt 
is to be made to minimize disruption to the residents and/or business’ during 
construction.  Where possible, access to residences, employees, school bus traffic, 
emergency response vehicles and solid waste/recycling vehicles shall be maintained.    
 
Careful attention is to be paid to emergency response vehicles, solid waste/recycling 
vehicles, business and residential access and dust control throughout the construction 
phase; adherence to the hours of work is anticipated Monday – Friday 7:00 a.m. – 3:30 
p.m.  Any excavated material or equipment shall not hinder the use of the roadway for 
the purpose of emergency response vehicles.  Please refer to the General Conditions 
Section 55.4 Notice to Utilities in this contract document for the necessary utility, 
emergency response and school bus contact numbers.   
 
All work shall also be performed in accordance with the Code of the City of Marlborough, 
with all construction and materials shall be approved by the Engineering Division of the 
Department of Public Works.  Reference is made to the Massachusetts Highway 
Department’s Standard Drawings.   
 
The work to be performed under this Contract consists of, but not limited to, the 
installation of new 8” ductile iron Class 52 pipe, installation of gate valves as shown on 
the construction drawings, utilize the existing force main as a by-pass until new main is 
activated, cut, cap and abandon existing force main in place at the time of new force 
main is tested, passed/activated, test pits, sawcutting, temporary plating, bedding, 
excavation support, backfilling, compaction, restoring the excavation trench area with 
pavement back to finish grade as shown on the design plans/details, temporary paving 
work will be performed on a daily basis unless otherwise approved by the 
Engineer and the contractor will be responsible for removing the 3” temporary trench 
pavement/4” of gravel base and replacing it with 3.5” of Hot Mix Asphalt Base Course, 2” 
of Hot Mix Asphalt Binder Course and 1.5” of Hot Mix Asphalt Top Course on Bolton 
Street. 
 
The contractor is to take special care when excavating, blasting and/or hammering near 
the existing gravity and sewer force main.  It will be the contractor’s responsibility to 
repair the existing gravity and sewer force mains if damaged at no additional 
compensation.   
 
Bolton Street: 
 
Existing: Pipe Size/Type: 8” C.I.  
  Pipe Length: 2675 LF 
  Pipe Depth: 4.5’ +/- of Cover   
 
Proposed: Pipe Size/Type: 8” D.I. 
  Pipe Length: 2700 LF 
  Pipe Depth: 4.5’ +/- of Cover 
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GENERAL CONTRACTOR’S GUARANTEE FORM 
 

(To be submitted in Duplicate after Completion of Contract Work) 
 

Building: 
 
Project No. 
 

Location: 
 
Date: 
 

To: City of Marlborough 
 
We (I) hereby guarantee all materials and workmanship, executed under the Agreement 
between the City of Marlborough and ____________________________ dated  
        (General Contractor) 
_______________________. 
for the construction of and change orders thereto, including revisions to Drawings and 
modifications to Specifications for a period of one (1) year from date of substantial 
completion, except for the following work which is guaranteed for the time indicated for 
the date of substantial completion as hereinafter noted: 
 

(Work) 
 

(Work) 
 

(Work) 
 

(Subcontractor) 
 

(Subcontractor) 
 

(Subcontractor) 
 

(Guarantee Period YEARS) 
 

(Guarantee Period YEARS) 
 

(Guarantee Period YEARS)

The guarantee is for all work whether executed by our own or our Subcontractor’s 
forces. Copies of all required guarantees executed by our various Subcontractors are 
attached. 
 
We agree to correct or have correct, without cost to the City, any imperfect materials or 
equipment whether or not partially or completely covered by manufacturer’s guarantee, 
or which were not installed in accordance with the plans and specifications, at any time 
during the period of the guarantee. Any material or equipment which in the opinion of the 
Designer requires excessive service at any time during the first year of operation shall 
be considered defective and shall be replaced under this guarantee at no expense to the 
City. As to equipment or parts thereof which are replaced, the one (1) years guarantee, 
or longer, as per warranty and/or guarantee provisions, shall run from the approved date 
of substantial completion of the replaced equipment installation or parts thereof. 
 
All items contained in the final punch list and corrected or replaced after the approved 
date of substantial completion shall extend the guarantee of those items to correspond 
to one year after their final completion. 
 
All corrections to defective work will be done at the convenience of the City and will 
include all labor and material necessary to remove and replace any part of the building 
or its equipment installed under the Agreement noted above, where such removal may 
be necessary to complete the corrective work. We further agree to make, or have made, 
any corrections or adjustments to meet specified performance results. 
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Should the City, for its convenience, require the work to be done during other than 
regular working hours, the City shall pay all extra costs involved by such requirements. 
 
It is understood that the City will give notice of observed defects with reasonable 
promptness and that all questions arising under this guarantee shall be decided by the 
Designer. 
 
Approved date of substantial completion of the work: 
 
 
Date of expiration of this guarantee: 
 
 
SIGNED by General 
Contractor: 

 
 

 
Title of Officer:  
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Specifications 
 
The following subsections describe the measurement of and payment for the work to be 
done under specific items listed in the Proposal. If any item is not included herein, the 
provisions of the MDPW Standard Specifications shall apply. The unit price or lump sum 
price for various items of work as listed in the Proposal, under this Contract, shall prevail 
without any adjustment of quantity over and above that measured for payment or in price 
as may be allowed under the MDPW Standard Specification.  
 
Each unit or lump sum price stated in the Bid shall constitute full compensation as herein 
specified, for each item of work completed in accordance with the Drawings and 
Specifications including handling water and cleaning up all debris, excess materials and 
site restoration. The prices for those items which involved excavation shall include 
compensation for disposal of surplus material and installation of all necessary sheeting 
and bracing. 
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SUMMARY OF WORK 

 
1.0 GENERAL 
 
This section contains a summary of the work to be performed by the Contractor. The 
work described herein is an overview and details of such shall be contained in other 
Sections. 
 

A. Under the price specified to be paid for each item, the Contractor shall furnish 
all labor, materials, equipment, and plant and perform all operations to 
complete all operations to complete all work as indicated and specified.  All 
supervision, overhead items, bond and permit costs, protection and 
precautions and all other costs, incidental to the construction work, complete 
and as specified, are also included. 

B. A complete, finished, working job, as intended by the general nature of these 
Specifications, shall be produced whether or not any particular wording or 
direction is omitted or inadvertently not clearly stated.  

C. Measurement for payment shall be by the Engineer, except where noted 
elsewhere in this Specification.  Measurement for payment for lump sum 
items shall be on the basis of percentage of work complete and in place.   

D. The prices for those items which involve excavation shall include 
compensation for transportation and disposal of surplus excavated material 
and handling water.  

E. Owner reserves the right to delete any item or modify estimated quantities 
without penalty.  Contractor shall make no claim as to lost profits or added 
costs due to quantity adjustments or deletions. 

F. Unit prices listed shall be the basis of cost adjustment for additional items of 
work required by a change order.  

 
1.1 DESCRIPTION 
 
In accordance with the bid/contract documents, the Contractor shall perform the task as 
outlined to produce a final product which is complete and in place and ready for 
operation. The Contractor shall provide and pay for all materials, labor, tools, equipment, 
water, light, heat, power, transportation, superintendence, temporary construction of 
every nature, taxes legally collectible because of the work, and all other services and 
facilities of every nature whatsoever necessary to perform the work to be done under the 
contract and deliver it complete in every respect with the specified time. 
 
2.0 MATERIALS 
 
No materials are specified in this Section. Materials shall be specified in these 
bid/contract documents. 
 
3.0 CONSTRUCTION METHODS 
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No construction methods are specified in this Section. Construction methods shall be as 
specified in these bid/contract documents or as approved by the Engineer. 
 
4.0 MEASUREMENT AND PAYMENT 
 
No measurement and payment are specified for Contract items in this Section. 
Measurement and payment for the work performed under this Contract shall be as 
specified in these bid/contract documents. 
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SUBMITTALS 
 

1.0 GENERAL 
 
1.1 DESCRIPTION: 
 
This section specifies the types of submittals required throughout the project. The 
Contractor shall submit the following information in the manner described herein. 
 
1.2 SHOP DRAWINGS: 
 
Shop Drawings shall be submitted by the Contractor to the Engineer for all products 
specified within these bid/contract documents and indicated or implied on the drawings. 
The Shop Drawings shall be submitted at least ten (10) days prior to scheduled use of the 
product for review by the Engineer. 
 
Each Shop Drawing shall include the specifications of the product, material content, 
physical and chemical parameters, testing results, dimensions, qualifications, color 
choices, samples (if specifically required), and drawings (if specifically required). 
 
Exactly four (4) copies of Shop Drawing shall be submitted to the Engineer or designated 
representative. The submitted Shop Drawings shall be stamped and signed by the 
Contractor with a statement indicating that the Contractor has reviewed the Shop 
Drawings and accepted the product. Upon receipt of the Shop Drawings, the Engineer 
will review the product information to determine acceptability based on the Contract 
Documents. The Engineer shall return at least two (2) copies of the reviewed Shop 
Drawings to the Contractor with a memo detailing the Engineer’s review. In the case that 
the Shop Drawing is rejected, the Engineer will return three (3) copies to the Contractor 
with a reasonable explanation as to why the product was rejected. The following 
comments shall be used to summarize the Engineer’s review: 
 
Approved – the Shop Drawing is accepted as submitted with no exceptions 
 
Approved as Noted – the Shop Drawing is accepted as submitted under the condition that 
the noted corrections will be made as indicated 
 
Revise and Resubmit – the Shop Drawing is rejected as submitted but may be revised and 
resubmitted for review 
 
Rejected – the Shop Drawing is rejected as submitted; the product list is not acceptable.  
 
The Engineer reserves the right to reject a product which is not in conformance with 
these bid/contract documents or is not of the required quality to maintain the specified 
product requirements for a reasonable length of time. Any material or equipment installed 
before it is approved shall be removed and replaced by the Contractor with material or 
equipment acceptable to the Engineer at no additional cost to the City. 
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1.3 PROGRESS REPORTS: 
 
The Contractor shall submit progress reports on a weekly basis to the Engineer. 
Summarize the events of the previous week, list materials and labor expended, daily 
quantities for the week, progress of work, problems encountered, significant site visitors, 
and predicted construction events for the upcoming week. 
 
1.4 SCHEDULE: 
 
The Contractor shall submit a comprehensive construction schedule to the Engineer for 
review due upon issuance of the Notice to Proceed at least ten (10) days prior to the start 
of work. The construction schedule shall demonstrate in detail the means by which the 
Contractor will perform the work specified herein in the time allotment stated in the 
Contract. The Contractor shall not begin any work until the Engineer has reviewed and 
approved the submitted construction schedule. 
 
The construction schedule shall contain all significant tasks with anticipated start date 
and end date. The schedule shall identify landmark tasks, critical tasks, dependent tasks 
and duration for each task in days. 
 
The Contractor shall submit an updated schedule each week with the progress report. The 
updated schedule shall include all information described above. If the contractor fails to 
provide an updated completion schedule with his progress report no further payments will 
be made by the City of Marlborough until such time as a revised scheduled and report is 
submitted and approved by the City Engineer and/or his designee. If the updated schedule 
indicates that a delay is anticipated in the final end date, the Contractor shall submit to 
the Engineer a written reason for the delay, possible remedy, and justification for the new 
end date. The Engineer shall review the statement to determine if the Contractor is 
responsible for the delay. If the Contractor is found responsible, the Contractor shall be 
fined in accordance with the General Conditions. 
 
If the Contractor is deemed not responsible, the contract duration will be extended in 
accordance with the General Conditions. 
 
1.5 CERTIFIED PAYROLLS: 
 
The Contractor shall submit to the City weekly certified payrolls no later than two weeks 
following the week of work performed. These payrolls shall be certified by the 
Contractor’s payroll clerk.  Minority work hours to date shall be provided with the 
payroll. 
 
2.0 MATERIALS 
 
No materials are specified in this Section. 
 
3.0 CONSTRUCTION METHODS 
 



City of Marlborough-           Project: Force Main Replacement Bolton Street Date: 4-1-14 
Construction Contract 

 Specifications Rev 2-4-12 
 6 OF 33 
 

No construction methods are specified in this Section. 
 
4.0 MEASUREMENT AND PAYMENT 
 
No measurement and payment is specified in this Section. 
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CONTROL OF WORK 

 
1.0 GENERAL   
 
1.1 DESCRIPTION: 
 
This section specifies the actions which shall be taken to control the work performed 
under this Contract. 
 
1.2 RELATED SECTIONS 
 
Attention is directed to the General Conditions, Supplemental General Conditions, 
Specific Conditions, and Contract Drawings. 
 
2.0 MATERIALS 
 
2.1 CALCIUM CHLORIDE: 
 
Calcium chloride shall be used to control dust as necessary or as required by the 
Engineer. The chemical shall be pure and free from deleterious materials and 
contamination. The calcium chloride may be in liquid or flake form. 
 
2.2 CLEANING MATERIALS: 
 
Only cleaning materials recommended by manufacturer of surface to be cleaned shall be 
used. 
 
Cleaning materials shall be used only on surfaces recommended by cleaning material 
manufacturer. 
 
3.0 CONSTRUCTION METHODS 
 
3.1 CONTROL: 
 
The Contractor shall give his personal attention constantly to the faithful prosecution of 
the work and shall keep the same under his personal control. He shall not assign by 
power of attorney or otherwise, or sublet the work or any part thereof without the written 
consent of the Contracting Officer.  The Contractor shall designate a Project Manager for 
the project.  The Project Manager shall be at the site at all times when construction is 
taking place including work by subcontractors. 
 
3.2 ADVERTISEMENTS: 
 
No advertisements or company signs shall be displayed within the area of the work. 
 
3.3 DUST CONTROL: 
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A systematic method of Dust Control shall be maintained by the Contractor, using water 
and/or calcium chloride as directed by the Engineer, in accordance with Section 440 of 
the 1988 edition (or latest revision) of the Commonwealth of Massachusetts Department 
of Public Works Standard Specification for Highways and Bridges, as amended or as 
otherwise approved by the Engineer. 
 
3.4 TRAFFIC CONTROL: 
 
Traffic control, traffic patterns and/or traffic flow will be governed by the City Engineer. 
Consideration will be given to all parties in making final determinations. 
 
All temporary barriers, traffic control signs and warning beacons will be provided and 
maintained by the Contractor, and will be paid under the appropriate line item. The 
number of barriers, signs, variable message boards and beacons and their respective 
location will be determined by the City Engineer. 
 
Emergency vehicles, school buses and residents adjacent to the work area shall be 
guaranteed access through the work area at all times, unless otherwise directed by the 
Engineer. No additional compensation will be allowed for maintaining said access. 
 
The safe passage of pedestrian and vehicular traffic around the perimeter of the 
construction/ work area, within reasonable limits, shall be guaranteed at all times by the 
Contractor. Temporary pedestrian walkways may be required by the Engineer at no 
additional compensation to the Contractor. 
 
3.5 POLLUTION CONTROL: 
 
The Contractor shall maintain a clean and pollution free site at all times and under all 
conditions. Waste generated shall be contained on the site and removed on a daily basis. 
Storage of contaminated materials which have been found at the site and which could 
potentially contaminate soil and/or groundwater shall not be stored directly on the ground 
surface but shall be completely contained to the satisfaction of the Engineer. Such 
materials shall not remain on the site for extended periods of time. 
 
Runoff from the construction site shall be controlled so as not to contaminate 
groundwater, surface water, soils or other environmental features. 
 
All equipment used for construction, stored at the site, or on the site for any reason shall 
be free from leaks of oil or hazardous materials and shall not generate excessive exhaust 
or smoke to pollute the air. 
 
The noise generated by the construction operations at the site shall not be in excess of 
what is necessary to complete the work described herein. Excess noise due to faulty 
equipment will not be permitted. 
 
3.6 SAFETY: 
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It is the responsibility of the Contractor to maintain the project in accordance with the 
following safety standard: Industrial Bulletin No. 12. Rules and Regulations for the 
Prevention of Accidents in Construction Operations (effective April 19, 1967 or latest) as 
published by the Massachusetts Department of Labor and Industries, Division of 
Industrial Safety. 
 
All volatile waste shall be stored in covered metal containers approved by the Fire 
Department and shall be removed from the premises daily. 
 
3.7 LIMITS OF WORK: 
 
The Contractor shall keep all work within the limits of work as identified on the drawings 
and specified herein unless otherwise directed and approved by the City Engineer. Work 
outside the limits shall be controlled in accordance with this section and shall be restored 
to the conditions found prior to its disturbance. 
 
4.0 MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT: 
 
No measurement or payment shall be made for safety, traffic control, pollution control, or 
limits of work, which are all considered part of the Contractor’s responsibility. 
 
No measurement or payment shall be made for dust control and shall be considered part 
of the Contractor’s responsibility, 
 
Silt sacks shall be measured on a per catch basin basis.  No measurement shall be made 
for replacement of silt sacks. 
 
4.3 PAYMENT: 
 
Silt sacks for catch basin protection shall be paid for at the contract unit price for Item 
697.1 – Silt Sack.  No additional payment will be made for cleaning and replacing silt 
sacks.  
 
4.3 PAYMENT ITEMS: 
 

Item#   Item       Unit 
697.1   Silt Sack      EA 
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MEETINGS 
 
1.0 GENERAL 
 
1.1 DESCRIPTION: 
 
This section specifies the Contractor’s responsibility with respect to kick-off meetings, 
construction progress meetings, close out meetings and other meetings related to the 
work contained in this Contract. 
 
1.2 PRE-CONSTRUCTION MEETING: 
 
The Contractor and all Subcontractors to perform work under this Contract shall attend a 
pre-construction meeting with the City, Engineer, and/or Designer. The meeting shall 
include a site visit and shall address start dates of construction, schedule, acceptable 
layout areas, and all issues regarding construction. 
 
The pre-construction meeting shall be held no less than one week prior to start of any 
construction, delivery or storage of materials or equipment, or any work on the site. 
 
1.3 PROGRESS MEETINGS: 
 
During construction, progress meetings will be held weekly. The Contractor or his 
representative shall attend each progress meeting. The weekly progress report and 
schedule update shall be delivered to the City at least twenty-four (24) hours prior to each 
scheduled progress meeting. The purpose of the meetings is to review progress, address 
the concerns of the City, Design, and Contractor, and to review the schedule and related 
issues. 
 
The weekly progress meeting shall be held at the site or at the City of Marlborough DPW 
at 135 Neil Street.  
 
1.4 PROJECT CLOSE OUT MEETING: 
 
At the end of construction and prior to the final payment to the Contractor, a project close 
out meeting shall be held. The Contractor shall attend this meeting. The purpose of the 
meting is to review the finished work with respect to the Contract, develop a punch list of 
outstanding work to be performed, address problems and concerns with the quality or 
completeness of work, and review original schedule and final end date. 
 
2.0 MATERIALS 
 
No materials are specified in this section. 
 
3.0 CONSTRUCTION METHODS 
 
No construction methods are specified in this section. 
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4.0 MEASUREMENT AND PAYMENT 
 
No measurement and payment specified in this section. 
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TEMPORARY FACILITIES 

 
1.0 GENERAL 
 
1.1 DESCRIPTION: 
 
The work to be performed in this Section consists of providing temporary facilities for 
the duration of the construction period including the periods of site preparation and clean 
up operations. Temporary facilities include field offices, temporary utilities, sanitary 
facilities, and water for construction, storage areas, and temporary drainage. 
 
1.2 FIELD OFFICE: 
 
The Contractor may, at his discretion, provide and maintain a field office, with telephone, 
at the job site. Field and/or temporary offices shall be removed when no longer 
contributory to the project. The Contractor shall pay for all costs in connection with the 
construction, servicing, maintenance and removal of temporary offices. City facilities, 
including telephone, will not be available for use by the Contractor. 
 
Construction shanties, sheds and temporary facilities provided for above, or for the 
Contractor’s convenience, shall be located and constructed as approved by the City 
Engineer and the Building Commissioner and shall be maintained in good condition and 
neat appearance, including painting with two coats of approved paint of a color as 
selected and approved by the City Engineer.  
 
1.3 TEMPORARY DRAINAGE: 
 
The Contractor shall maintain open channels for the proper disposal of surface runoff. 
Sediment collecting in existing or new drainage structures shall be removed. No abutting 
property shall be adversely affected by the Contractor’s inability to control the methods 
and procedures of construction. 
 
1.4 WATER FOR CONSTRUCTION: 
 
Water for construction shall be provided and metered by the City of Marlborough. 
However, the Contractor through means of water pumper truck or other equipment as 
needed (at the expense of the Contractor) shall apply and/or spread the water as directed 
by the City Engineer for dust control. 
 
Any use of hydrants for water is expressly prohibited without a prior written request by 
the Contractor and written approval by the City Engineer. Use of temporary bypass water 
mains, hydrants, and services for construction water is prohibited. Any hydrants approved 
for use by the Contractor shall be opened and closed by the DPW on a daily basis. 
 
1.5 MATERIALS STORAGE: 
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Material storage in the work area will be limited, at best, and will be under constant 
review by the City Engineer. Materials stored on site shall be the sole responsibility of 
the Contractor of record and will not be monitored by any agency of the City and its 
employees. 
 
Temporary storage areas shall be cleaned and restored to original conditions upon 
completion of the work. 
 
1.6 SANITARY FACILITIES: 
 
The Contractor shall provide and maintain in a sanitary condition, enclosed, weather-
tight, chemical toilets for the use of all construction personnel at a location with in the 
contract limit lines. Installation of toilets shall be in accordance with all applicable codes 
and regulations of the authorities having jurisdiction. The number of facilities required 
shall be in accordance with State and local applicable codes. 
 
2.0 MATERIALS 
 
No materials are specified in this section. 
 
3.0 CONSTRUCTION METHODS 
 
No construction methods are specified in this section. 
 
4.0 MEASUREMENT AND PAYMENT 
 
No measurement and payment are specified in this section. 
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SAFETY 
 
1.0 GENERAL 
 
1.1 DESCRIPTION OF WORK: 
 
Safety signing for Construction Operations shall include furnishing, positioning, 
repositioning, maintaining, and removing as needed and/or as directed: regulatory, 
warning, variable message and guide signs together with their supports. 
 
Reflectorized drums with warning lights shall be furnished, positioned, repositioned, 
maintained, and removed as needed and/or directed. 
 
Payment for police details shall also be included as part of this section. 
 
RELATED SECTIONS: 
 
Attention is directed to the General Conditions, Supplemental General Conditions, 
Specific Conditions, and Contract Drawings. Other related sections include: 
 
 Section 0010 – Control of Work 
 
2.0 MATERIALS 
 
2.1 SIGNS: 
 
Materials shall conform to Massachusetts Department of Public Works, Standard 
Specifications for Highways and Bridges, 1988, (or latest revision) Section 828 and 840 
and shall be in conformance with the Manual on Uniform Traffic Control Devices, latest 
edition.  The entire area of the signs shall be reflectorized with reflective sheeting 
consisting of spherical lens elements embedded with a transparent plastic having a 
smooth, flat outer surface. The sheeting shall be weather resistant, having a protected pre-
coated adhesive backing conforming to the applicable requirements of Federal 
Specification L-S-300A (current issue). 
 
It is recognized that technological progress may develop new and satisfactory materials 
and nothing in this specification shall be interpreted to exclude new materials that are 
acceptable to the Engineer. 
 
2.2 REFLECTORIZED DRUMS: 
 
Non-metallic reflectorized drums shall conform to Massachusetts Department of Public 
Works, Standard Specifications for Highways and Bridges, 1988, (or latest revision) 
Subsection M9.30.0. Newly developed products providing equivalent target value and 
stability that are acceptable to the Engineer may be used under this item. 
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All drums shall be equipped with functioning warning lights and shall conform to the 
MUTCD Subsection 6D-5 for Type A or Type C. 
 
3.0 CONSTRUCTION METHODS 
 
 
3.1 PERSONAL PROTECTION: 
 
The Contractor, in general, is solely responsible for safety on the job site. The Contractor 
is required to comply with all OSHA health and safety regulations regarding personal 
protection of employees. Hard hats shall be worn at all times during construction 
operations. Additional personal protection equipment shall be donned as required 
according the Contractor’s approved Health and Safety Plan for this project. 
 
3.2 SAFETY SIGNING: 
 
The Contractor shall submit sign placement and sign size sketches showing the proposed 
sign setups to be used to provide the necessary traffic control and protection during the 
progress of the work. Signs not in effect shall be covered by the Contractor. 
 
Signs which are damaged or are missing from their location shall be replaced by the 
Contractor without additional compensation. 
 
All signs shall be maintained in a manner satisfactory to the Engineer, including the 
removal of dirt or road film that causes as reduction in sign reflective efficiency. 
 
3.3 REFLECTORIZED DRUMS 
 
All drums shall be maintained in manner satisfactory to the Engineer, including the 
removal of dirt or road film that causes a reduction in sign reflective efficiency. Any 
drum which is equipped with a non-functioning warning/flashing light shall be replaced 
as soon as possible. The number of and placement of drums shall be determined by the 
Engineer and the Safety Officer. 
 
3.4 POLICE DETAILS 
 
The Contractor shall use police details for traffic control as directed by the Chief of 
Police or the Engineer.  The Contractor shall schedule all details directly through the 
Police Department.  A minimum of two hours notice is required for any detail 
cancellations.  The City shall not reimburse the Contractor for any charges incurred as a 
result of the Contractor’s failure to provide sufficient notice. 
 
4.0 MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT: 
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Measurement of Safety Controls for Construction Operations shall be made as a lump 
sum.  The use of Reflectorized Drums shall be paid for as part of Safety Controls for 
Construction Operations.   
 
Measurement of safety signage shall be based on the square footage in place, as 
determined by the Engineer or his designee. 
 
No measurement or payment shall be made for personal protection equipment. These 
items are considered the Contractor’s responsibility. 
 
Measurement for police details shall be based on the number of hours worked by the 
detail officer. 
 
Measurement for Safety Controls shall be based on lump sum for the entire project that 
includes all reflectorized drums, variable message boards, temporary traffic management 
signage and traffic cones.  
 
4.2 PAYMENT 
 
The contractor will be paid for Safety Controls for Construction Operations in equal 
amounts on each estimate based on the number of months estimated to complete the 
work. 
 
Payment for reflectorized drums, temporary traffic management signage, variable 
message boards and traffic cones, shall be at the contract unit price Safety Controls for 
Construction Operations Lump Sum. 
 
Payment for safety signage shall be based on the contract unit price per square footage of 
signage as described in Part 4.1 of this specification. The contract unit price per square 
foot shall include al hardware necessary for placement, including but not limited to 
fasteners and posts. 
 
The Contractor shall be responsible for paying the detail officers for time worked.  The 
City will reimburse, from the Police Detail line item, the Contractor for those costs upon 
submission by the Contractor of evidence that the detail officers were paid.  There shall 
be no mark-up allowed for Contractor overhead, profit, or other cost.  The Contractor 
shall only be reimbursed the actual invoiced cost of the detail officer. 
 
4.3 PAYMENTS ITEMS: 
 

Item #   Item       Unit 
851   Safety Controls for Construction Operations  LS 
852   Safety Signage for Construction Operations  SF 
999.1   Police Details      ALL 
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SANITARY SEWER FORCE MAINS 
 

1.0 GENERAL 
 
1.1 DESCRIPTION OF WORK: 
 
The work described herein consists of furnishing all labor, equipment, materials, and 
other incidental items to completely install, dewater, and test force mains, fittings and 
associated appurtenances as indicated on the Drawings and as described herein. 
 
1.2 RELATED SECTIONS: 
 
Attention is directed to the General Conditions and Special Conditions contained within 
these specifications 
 
1.3 REFERENCE STANDARDS: 
 
All products, materials and procedures shall conform to the following standards in their 
most current edition. 
ANSI A21.4/AWWA C104 - Cement Mortar Lining for Ductile Iron and Gray Iron Pipe 
and Fittings for Water. 
ANSI A21.10/AWWA C110 - Gray Iron and Ductile Iron Fittings, 3-inch through 48-
inch, for Water and Other Liquids. 
ANSI A21.11/AWWA C111 - Rubber Gasket Joints for Ductile Iron and Gray Iron 
Pressure Pipe and Fittings. 
ANSI A21.51/AWWA C151 - Ductile Iron Pipe. 
ANSI B.16 - Cast Iron Pipe Flanges and Flanged Fittings, Class 25, 125, 250 and 800. 
ASTM A126 - Gray Iron Castings for Valves, Flanges and Pipe Fittings. 
ASTM B62 - Composition Bronze or Ounce Metal Castings. 
AWWA C502 - Dry Barrel Fire Hydrants. 
AWWA B300 - Hypo chlorites. 
AWWA C150 - Thickness Design for Ductile Iron Pipe. 
ANSI/NSF Standard 61 - Seal Coat for Ductile Iron Pipe. 
 
1.4 SUBMITTALS: 
 
Submit shop Drawings and product data in accordance with “Submittals” section of the 
specifications. 
 
2.0 MATERIALS 
 
2.1 GENERAL: 
 
All products included in this section shall conform to the requirements of the standard 
specifications referenced herein. 
 
Pipe size shall be as shown on the Drawings. 
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All pipe materials and methods of jointing shall be as shown on the Drawings. 
All pipe and fittings shall be inspected and tested at the foundry as required by the 
standard specifications to which the material is manufactured.  The Contractor shall 
furnish in duplicate to the Engineer sworn certificates of such tests. 
 
In addition, the Owner reserves the right to have any or all pipe, fittings and special 
casting inspected and/or tested by an independent service at either the manufacturer’s 
plant or elsewhere.  Such inspection and/or tests shall be at the Owner’s expense. 
 
Pipe and fittings shall be subjected to a careful inspection and a hammer test just before 
being laid or installed. 
 
2.2 DUCTILE IRON PIPE: 
 
Ductile Iron Pipe: Pipe shall be designed in accordance with AWWA C150 and shall 
conform to ANSI A21.51/AWWA C151, Class 52 and shall have push-on joints except 
that pipe installed in vaults or above grade shall have flanged ends conforming to ANSI 
B16.1.  Pipe shall be double cement-lined with seal coat inside and out, conforming to 
ANSI A21.4/AWWA C104.  Asphalt seal coat applied to the interior of ductile iron pipe 
shall be a product acceptable to the National Sanitation Foundation (NSF) for use in 
potable water and shall be listed in the most current NSF summary of approved products.  
The asphalt seal coat shall be applied and cured in strict conformance with 
manufacturer’s instructions and cautions.  The seal coat shall be applied by the pipe 
manufacturer under controlled factory conditions.  Field application is strictly prohibited.  
The exterior of buried ductile iron pipe shall be bituminous coated.  Push-on joints and 
rubber gaskets shall be in accordance with ANSI A21.11/AWWA C111. 
 
The pipe manufacturer shall supply the Engineer with certificates of compliance with 
these specifications and certification that each piece of ductile iron pipe has been tested at 
the foundry with the Ball Impression Test, Ring Bending or other approved test for 
ductility.  
 
2.3 FITTINGS: 
 
Fittings shall be cast iron, 250 psi pressure rating, or ductile iron, 350 psi pressure rating, 
conforming to ANSI A21.10/AWWA C110 with mechanical joints.  Compact ductile 
iron fittings conforming to ANSI A21.53/AWWA C153 will be acceptable.  Joints and 
gaskets shall conform to ANSI 21.11/AWWA C111.  Joints shall be furnished with 
ductile iron follower glands.  Fittings shall be double cement-lined and seal-coated inside 
and out in accordance with ANSI A21.4/AWWA C104 and these Specifications.  Tees 
and stubs for future use shall have mechanical joints on the run with a plain end having 
an integral rotating gland on the branch.  The gland will anchor mechanical joint pipe or 
valve ends to the plain end of the tee. 
 
All ductile and cast iron pipe and fittings shall be clean, sound and without defects.  The 
castings shall be smooth and free from pinholes, excess iron, etc.  The coatings shall be 
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continuous, smooth and neither brittle nor sticky.  The Contractor will, as ordered by the 
Engineer, cut lengths of pipe in the middle to check thickness of the lining. 
 
The Contractor shall furnish and install all mechanical joint couplings to be used in 
connecting two plain ends of cast or ductile iron pipe.  The couplings shall be of cast or 
ductile iron with bolts and nuts complying with AWWA C111.  Couplings shall be 
Dresser Style 38, Smith-Blair Style 441, Clow Type F1208 or approved equal. 
 
2.4 JOINT RETAINER GLANDS: 
 
Mechanical Joint retainer glands shall be ductile iron and shall conform to ASTM A-536.  
Mechanical joint retainer glands shall be Megalug, Ford Uni-flange Series 1400, or 
approved equal.  Set screw retainer glands are not acceptable. 
 
Restrained joints shall be provided at all bends, wyes, tees, caps, valves and reducers.  If 
any joints are within the required restrained length they shall be restrained with a 
restraining harness as required.  The restraints will be sized and placed according to the 
plans or according to the pipe manufacture’s recommendations when not shown on the 
plans.   
 
2.5 PLUGS AND CAPS: 
 
Plugs and/or caps shall be installed in locations shown on the Drawings or designated by 
the Engineer.  The wetted surfaces of all plugs, caps and blank flanges shall be cement-
lined and asphalt seal coated as specified for ductile iron pipe hereinbefore. 
 
Furnish and maintain on the site, temporary water-tight plugs in the various sizes required 
for the force mains to be installed. 
 
3.0 CONSTRUCTION METHODS 
 
3.1 GENERAL: 
 
Existing force mains shall be cut and capped in accordance with the contract 
requirements.  At no time shall the pipe be crushed and left in place. 
 
Pipe and accessories shall be handled and stored in such a manner as to insure that pipe is 
installed in sound, undamaged condition.  Particular care shall be taken not to injure the 
pipe coating or lining.  All pipes shall be thoroughly cleaned before being laid. 
 
Ductile iron pipe and fittings and the cement linings are comparatively brittle.  Every care 
shall be taken in handling and laying pipe and fittings to avoid damaging the pipe or 
lining, scratching or marring machined surfaces, and abrasion of the pipe coating or 
lining. 
 
Any pipe showing a distinct crack with no evidence of incipient fracture beyond the 
limits of the visible crack, if approved, may have the cracked portion cut off by, and at 
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the expense of, the Contractor before the pipe is laid so that the pipe used is perfectly 
sound.  The cut shall be made in the sound barrel at a point at least 12-inches from the 
visible limits of the crack. 
 
If authorized, cutting of the pipe shall be done so that the cut is square and clean, without 
causing damage to the pipe lining.  Unless otherwise authorized by the Engineer, all pipe 
cutting shall be done by means of an approved type of power cutter.  The use of hammer 
and chisel, or any other method which results in rough edges, chips and damaged pipe, is 
prohibited.  All cut edges shall be field beveled by use of a power grinder, as required, 
prior to installation. 
 
Each pipe section shall be placed into position in the trench in such manner and by such 
means required to cause no damage to the pipe, person or to property. 
 
The Contractor shall furnish slings, straps, and/or approved devices to provide 
satisfactory support of the pipe when it is lifted.  Transportation from delivery areas to 
the trench shall be restricted to operations which can cause no damage to the pipe units. 
 
Pipe shall not be dropped from trucks onto the ground or into the trench.  The Contractor 
shall have on the job site, with each laying crew, all the proper tools to handle and cut the 
pipe. 
 
Damaged pipe coating and/or lining shall be restored before installation only as approved 
or directed by the Engineer. 
 
Ductile Iron Pipes shall be laid in accordance with AWWA C600 and with 
manufacturer’s instructions. 
 
All testing of the force mains (pressure/leakage) shall be performed by an independent 
third party company approved by the City Engineer. In no case shall the contractor 
perform the testing work. 
 
Any hazardous waste material encountered during this project will be the responsibility 
of the contractor to dispose of in accordance with all Federal, State and Local 
Regulations at no additional compensation. 
 
3.2 CONTROL OF ALIGNMENT AND GRADE: 
 
The Engineer has shown easement and property and other control lines necessary for 
locating the work as well as elevations and benchmarks used in the design of the work on 
the Drawings. 
 
The Contractor shall use this information to set line and use a surveyor’s level or transit 
to set grade as required. 
 
The use of string levels, hand levels, carpenter’s levels or other curved devices for 
transferring grade or setting pipe are not permitted. 
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During construction, the Contractor shall provide the Engineer, at his request, all 
reasonable and necessary materials, opportunities, assistance for setting stakes and 
making measurements, and chain men, as needed, at intermittent times.  He shall not 
proceed until he has made timely request of the Engineer for, and has received from him, 
such controls and instructions as may be necessary for the work to progress.  The work 
shall then be done in strict conformity with such controls and instructions. 
 
The Contractor shall carefully preserve benchmarks, reference points and stakes, and in 
case of willful or careless destruction by his own employees, he will be charged with the 
resulting expense and shall be responsible for any mistakes or delay that may be caused 
by their unnecessary loss or disturbance. 
 
If blasting is necessary the contractor will be responsible for protecting the existing force 
main so that it is not damaged.  If the force main is disturbed, the contactor will be 
responsible for any repairs as necessary.  
 
3.3 PREPARATION OF BED: 
 
As soon as excavation has been completed to required depth, the Contractor shall place 
and compact bedding material to the elevation necessary to bring the pipe to grade as 
specified herein. 
 
The compacted bed shall be rounded so that at least the bottom quadrant of the pipe shall 
rest firmly for the full length of the barrel. 
 
Suitable holes for bells or couplings shall be dug around the pipe joints to provide ample 
space for making tight joints. 
 
The trench bottom shall be straight, free of bumps or hollows and at the proper depth.  
Any irregularities in the trench bottom shall be leveled off or filled in with a selected 
gravel or sand thoroughly tamped.  Where ledge or rock excavation is required, the trench 
shall be backfilled with ¾” crushed stone. 
 
The pipe shall then be laid on the trench bedding, and the pipe pushed home by approved 
methods such as with a bar and block. Jointing shall be in accordance with the 
manufacturer’s instructions and appropriate ASTM Standards, and the Contractor shall 
have on hand for each pipe laying crew, the necessary tools, gauges, pipe cutters, etc. 
necessary to install the pipe in a workmanlike manner.  At no time shall the bucket of the 
excavator be used to push home any pipe. 
 
Blocking under the pipe will not be permitted except where a concrete cradle is proposed, 
in which case precast concrete blocks shall be used. The placement of metallic warning 
tape all in accordance with the City of Marlborough’s Regulations or as shown on the 
plans is required. 
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If inspection of the pipe indicates that the pipe has been properly installed as determined 
by the Engineer, the Contractor may then refill or backfill the remainder of the trench in 
accordance with the Specifications. 
 
At any time that work is not in progress, the end of the pipe shall have a temporary, water 
tight plug to prevent the entry of animals, earth, water, and debris. 
 
Acceptable alignment shall be preserved in laying.  The deflection at joints shall not 
exceed three degrees, or twelve inches for an 18-foot length of pipe.  Fittings, in addition 
to those shown on the Drawings, shall be provided, if required, in crossing utilities which 
may be encountered upon opening the trench.  Solid sleeves shall be used only where 
approved by the Engineer. 
 
Concrete thrust blocks or other material approved by the Engineer shall be installed at all 
fittings and other locations as directed by the Engineer.  Minimum bearing area shall be 
as shown on the Drawings.  Joints must be protected by felt roofing paper prior to placing 
concrete.  Concrete shall be placed against undisturbed material, and shall not cover 
joints, bolts or nuts, or interfere with the removal of any joint.  Wooden side forms shall 
be provided for thrust blocks.  Concrete shall be produced in accordance with the contract 
documents. 
 
Push-on joints shall be made in strict accordance with the manufacturer’s instructions. A 
rubber gasket shall be inserted in the groove of the bell end of the pipe and joint surfaces 
cleaned and lubricated.  The plain end of the pipe to be entered shall then be inserted in 
alignment with the bell of the pipe to which it is to be jointed and pushed home with a 
jack or by other means.  After jointing the pipe, a metal feeler shall be used to make 
certain that the rubber gasket is located correctly.  Bell or coupling holes shall be 
excavated as necessary to ensure that the pipes and not the pipe bells or couplings are 
bearing the weight of the backfill and traffic load. 
 
Mechanical joints at valves, fittings and where designated shall be in accordance with the 
“Notes on Method of Installation” under ANSI Specification A21.11 and the instruction 
of manufacturer.  To assemble the joints in the field, the Contract or shall thoroughly 
clean the joint surfaces and rubber gasket with soapy water before tightening the bolts.  
Bolts shall be tight to the specified torque.  Under no conditions shall extension 
wrenches, pipe over handle or ordinary ratchet wrench be used to secure greater leverage. 
 
3.4 TESTING: 
 
The Contractor shall hire an independent testing firm that specializes in sanitary sewer 
force main line testing (pressure/leakage). The contractor may be required by the City to 
hire a consultant for testing for compaction.  The testing firm shall furnish all labor, 
pumps, taps, chemicals, and other necessary equipment to conduct hydrostatic pressure 
tests, measured leakage test, and laboratory bacteriological analysis on the mains laid 
under this contract in accordance with Section 4 AWWA C600-82 Installation of Ductile 
Iron Water Main. The cost associated with the independent testing firm shall be included 
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in the contract unit price for the items to be tested and/or those items, which may affect 
the testing of existing utilities. 
 
The Contractor shall install corporation cocks at such points so the air can be expelled as 
the line is filled with water.  Once the test is completed and approved, the corporation 
cocks are to be removed and plugged. 
 
The tests shall be conducted at a time specified by and under the supervision and success 
or failure of the work to meet the required standards. 
 
In the event that the work fails to meet the required standards as stated herein, the 
Contractor shall perform such excavation, repair, re-laying of pipe, (third party), and all 
other work necessary to correct the work; and shall repeat the tests as often as may be 
necessary and until such time as the required standards are met. 
 
3.5 PRESSURE TESTS: 
 
Before applying the specified test pressure, all air shall be expelled from the pipe.  If 
suitable means of expelling air are not available at high places, the Contractor shall make 
all the necessary taps as shown on plans or as the Engineer may direct.  After the tests 
have been completed, the corporation stops shall be left in place or removed and plugs 
inserted, as directed by the Engineer or Owner. 
 
The newly laid pipe shall be tested in valved or plugged sections as determined by the 
Engineer in the field.  Water shall be slowly introduced into the section being tested by 
means of an approved power-driven high pressure test pump. 
 
The newly laid pipeline shall be tested to a pressure equal to 150% of the maximum static 
pressure for the section being tested, measured at the lowest point of the section being 
tested, corrected to the elevation of the test gauge.  If the static pressure of any newly laid 
section of pipeline being tested is less than 100 psig measured at the lowest point of the 
pipeline section, then the minimum test pressure shall be 150 psig. 
 
The pressure shall be raised to the test pressure required for each section being tested as 
determined by the Engineer.  When the test pressure is reached, the time shall be 
recorded and the test shall begin.  The duration of each pressure test shall be a minimum 
of one hour.  During the test, pressure shall be maintained in the section of pipeline being 
tested by means of a re-circulating, by-pass type test pump.  Water shall be added in 
measured amounts from a container of known volume if required to maintain pressure.  
The addition of excessive amount of water shall constitute immediate test failure.  The 
Engineer will approve all gauges and test equipment. 
 
During the test, the line will be examined by the Engineer for visible leaks and breaks.  
Any defects in the works shall be repaired, and any defective materials shall be removed 
and replaced by the Contractor as and where directed by the Engineer. 
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3.6 LEAKAGE TEST: 
 
The leakage test shall be conducted concurrently with the pressure test.  Leakage shall be 
defined as the quantity of water that must be supplied into the newly laid pipe, or any 
valved section thereof, to maintain pressure within five psi of the specified test pressure 
after the air in the pipeline has been expelled and the pipe has been filled with water.  
Leakage shall not be measured by a drop in pressure in a test section over a period of 
time. 
 
No pipe installation will be accepted if the leakage is greater than that determined by the 
following formula: 
 
            L  =  SD  /  P 
                    133,200 
 
In which L is the allowable leakage, in gallons per hour; S is the length of pipe tested, in 
feet; D is the nominal diameter of the pipe, in inches; and P is the average test pressure 
during the leakage test, in pounds per square inch gauge. 
 
When testing against closed metal-seated valves, an additional leakage per closed valve 
of 0.0078 gal/h/in. of nominal valve size shall be allowed. 
 
Acceptance shall be determined on the basis of allowable leakage.  If any test of pipe laid 
discloses leakage greater than that specified, the Contractor shall, at his own expense, 
locate and make repairs as necessary until the leakage is within the specified allowance, 
as determined by additional testing. 
 
All visible leaks are to be repaired regardless of the amount of leakage.  At the end of the 
test period, if the amount of water added to the main from the calibrated vessel is less 
than the allowable leakage, and if the line shows no visible leaks or other failures, that 
portion of the main tested will be approved by the Engineer. 
 
3.7 CONNECTION TO EXISTING SYSTEM: 
 
The Contractor shall furnish all necessary labor, tools, joint materials, equipment, etc. to 
connect new force main pipes to existing force main pipes with the required proper 
fittings.  Flexible transition couplings used to connect new force main pipes to existing 
force main pipes shall be as specified.   
 
All connections shall be made at such time and in such manner as to cause as little 
interruption in sanitary sewer service as possible. 
 
Coordination of all such work shall be made with the Engineer, Owner and Water & 
Sewer Department General Foreman who shall be present when the work is done and 
shall operate all valves.  The Contractor shall notify the Engineer, Water & Sewer 
Department in advance of when he plans to connect into the existing wells and/or take 
existing sewer manholes. 
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All materials, equipment and labor necessary for the connection of the new force mains 
to the existing sanitary sewer system/wells shall be accomplished as shown on the 
Drawings or as directed by the Engineer and shall be considered subsidiary to the pipe 
laying items. 
 
3.8 BACKFILLING: 
 
The excavated trench is to be backfilled as directed by the Engineer.  In all cases, the 
backfilled material shall be compacted in lifts not exceeding six (6) inches in depth (loose 
measurement). 
 
4.0 MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT:  
  
Force mains shall be measured horizontally along the center line of the pipe as laid 
including valves and fittings.  The force main shall be measured per foot to the nearest 
0.5 of a foot. 
 
4.2 PAYMENT: 
 
Payment shall be made at the contract unit price per foot for force main.  Payment shall 
include all cost, construction methods, equipment, materials and labor and work listed 
above in connection therewith and items that shall be considered incidental.  Payment 
shall also include but not limited to, fitting, retainer glands, elbows, tees, solid sleeves, 
reducers, increases, transition couplings, threaded rods, mega lugs, bends, poured in place 
concrete thrust blocks, green sewer metallic warning tape, jointing and associated 
appurtenances, sawcutting of pavement and cement concrete, 12” crushed stone 
envelope, bedding materials, excavation support, plating (when allowed), dewatering, 
removal and disposal of the existing force main (even when outside proposed pipe layout 
limits) and all existing gate valves, backfilling, compaction, removal of excess material, 
connections into existing wells and/or sewer manholes, properly abandoning, cutting and 
capping the existing sewer force main as shown on plans, testing and restoring trench 
surface to grade. 
 
4.3 PAYMENT ITEMS: 
 
Item #  Item                Unit 
302.08  8” Ductile Iron Force Main (Rubber Gasket, Cement Lined)     FT 
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SECTION 300 

GATE VALVE AND GATE BOX 

 
1.0 GENERAL 
 
1.1 DESCRIPTION OF WORK: 
 
The work to be performed under this specification section shall include furnishing all 
equipment, materials, labor and other items necessary to install valves and valve boxes 
within the sewer force main system complete and in place at locations designated on the 
Contract Drawings.   
 
1.2 REFERENCE STANDARDS: 
 
AWWA C500 - Gate Valves, 3-inch through 48-inch. 
AWWA C509 - Resilient-Seated Gate Valves. 
AWWA C550 - Protective Interior Coatings for Valves and Hydrants. 
 
MATERIALS 
 
2.0 GATE VALVES AND BOXES: 
  
Gate valves shall meet or exceed the requirements of AWWA C509.  Gate valves shall 
open right and be resilient wedge design.  All valves shall be bubble tight at 200 psi 
working pressure.  Gate valves shall be supplied with stainless steel nuts and bolts on 
stuffing box and bonnet.  Valve body and body shall be fusion bonded epoxy coated, 
inside and out per AWWA C 550.  Gate valves shall be manufactured by Mueller (model 
A 23-60), Waterous (model AFC- 2500), or equal approved by Marlborough Water and 
Sewer Division. 
 
The Contractor shall install all valves and boxes as specified and in locations shown on 
Drawings. 
 
The Contractor shall furnish all rods and retainer glands, such as Megalug or approved 
equal, required to properly anchor valves, fittings and hydrants. 
 
2.4 BOXES: 
 
Valve boxes shall be cast iron, 5 ¼-inch diameter, two piece, sliding type with covers 
marked “Sewer”.  Covers shall provide minimum overlap of six (6) inches.  Valve boxes 
shall be manufactured in the U.S. or Canada, only. 
 
3.0 CONSTRUCTION METHODS 
 
3.1 INSTALLATION OF VALVES AND FITTINGS: 
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Gate valves and boxes shall be set with the stem vertical and box vertically centered over 
operating nut.  Valves shall be set on a firm foundation and supported by tamping 
selected excavated material under and at the sides of the valve.  The gate box shall be 
supported during backfilling and maintained in vertical alignment with the top flush with 
finish grade. 
 
Valves shall be anchored to all tees or fittings with 3/4” threaded rods, mega lugs and or 
retainer glands, wherever possible or as directed by the Engineer. 
 
Valves shall be installed on the force main at intervals not exceeding 1,000 feet.  At 
future connection branches or ends, the valves shall be restrained by methods to facilitate 
said connection without system shut down.  
 
Couplings and fittings shall be installed in accordance with manufacturer’s instructions. 
 
3.3 TESTING OF VALVES: 
 
All valves shall be pressure tested during the main pipeline test.  After the pipeline has 
been pressure tested and accepted, the hydrant gate valve shall be closed and the hydrant 
valve cracked open to release some pressure on the hydrant side of the gate valve.  An 
acceptable test for each gate valve shall be no loss of pressure in the main line test 
pressure as each valve is closed. 
 
All main line gate valves and control valves on any intersecting side streets shall also be 
tested by the same procedures outlined above as far as practical.  The Engineer shall 
decide if it is impractical to test any one particular valve location.  No pressure test shall 
be considered acceptable until all possible control valves have been tested to insure 
proper closing and water tightness. 
 
The Contractor shall make any taps and furnish all necessary caps, plugs, etc., as required 
in conjunction with testing.  He shall also furnish a test pump, gauges and any other 
equipment required in conjunction with carrying on the hydrostatic tests.  He shall at all 
times protect the new force mains and the existing sewer force mains against the entrance 
of polluting material. 
 
4.0 MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT: 
 
Valves shall be measured per unit installed, complete and in place, including boxes, if 
required and all appurtenant work including but not limited to excavating, backfilling, 
testing, nipples, pipe, hardware, fittings and couplings.  
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4.2 PAYMENT: 
 
Payment shall be made at the contract unit price per valve for work completed and 
accepted.  The contract unit price shall include removal and disposal of existing valves 
and boxes, new valves and gate boxes, threaded rods, mega lugs, retainer glands, nipples, 
couplings, support blocks, poured in place concrete thrust blocks, fittings if required, 
sawcutting of pavement and cement concrete, bedding, brought to finish grade, all 
hardware, excavation and backfilling, testing, cleaning, gravel to replace unsuitable 
material (if necessary), removal of any unsuitable materials, 14” of gravel sub-base, fine 
grading/compaction, plating, temporary trench paving and permanent trench paving per 
the trench details as shown within the contract drawings and any other work required to 
fully and completely install valves in place per these Specifications and Drawings. 
 
4.3 PAYMENT ITEMS: 

 
Item #   Item        Unit 

   350.08     8 in. Gate Valve and Gate Box        EA 
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SECTION 900 

TEMPORARY SEWER BYPASS PUMPING 

 
1.0 GENERAL 
 
1.1 DESCRIPTION OF WORK 
 
*Note; the existing sewer force main shall be utilized as a temporary bypass during the 
installation of the new sewer force main.  The purpose of the proposed temporary sewer 
bypass pumping is necessary during the testing, connection of the new force main and if 
the existing force main is damaged/disturbed during the installation of the proposed force 
main.  
 
The work under this section shall include furnishing all labor, materials, equipment, and 
incidentals required to maintain continuous and reliable wastewater service in all 
wastewater lines during construction. 
 
It will be necessary to construct and maintain temporary bypass sewers to maintain 
continuous and reliable wastewater flow in all pipes.  Various phases of the work that 
shall require the implementation of temporary bypass sewers include, but are not limited 
to, testing and connections into existing system. 
 
Contractor shall construct and maintain all temporary bypass sewers and be responsible 
for all bypass pumping of sewage that may be required to prevent backing up of sewage 
and allow appropriate conditions for, testing or reconnections to existing sewers.  The 
Contractor shall immediately remove and dispose of all offensive matter spilled during 
the bypass pumping at his own expense.  The Contractor shall also be responsible for 
paying any fines imposed as a result of spills or overflows that occur as a result of the 
bypass pumping operations. 
 
Contractor shall provide a redundant bypass pump, intake and discharge conduit, and 
other  equipment  necessary  to  provide  continuous  wastewater  flow  and  prevent  the 
backing up of sewage in the case of emergencies at all times at the contractors own 
expense. 
 
Primary bypass pumps shall be critically silenced when used in residential settings or 
areas where excessive noise levels would create a disturbance.   Redundant bypass 
pumping also has to be critically silenced. 
 
2.0 SUBMITTALS 
 
The Contractor shall submit to the Engineer a schedule to complete the work.  It will 
include the sequencing and coordination of connections to bypass force main, pipeline 
inspection, trenchless rehabilitation and testing of existing sewers, and the handling of 
wastewater flow during construction.  The schedule of work shall also be reviewed and 
approved by the Engineer. 
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The design, installation, and operation of the temporary pumping system shall be the 
Contractor’s responsibility.   The Contractor shall either demonstrate, or employ the 
services of a subcontractor who can demonstrate, to the Engineer that he specializes in 
the design and operation of temporary bypass pumping systems. 
 
The Contractor shall prepare a specific, detailed description of the proposed pumping 
system (Bypass Pumping Plan).   The Bypass Pumping Plan shall be submitted and 
approved prior to the mobilization of any of the equipment included in the Bypass 
Pumping Plan.  The Bypass Pumping Plan shall outline all provisions and precautions to 
be taken by the Contractor regarding handling of existing wastewater flows.  This Bypass 
Pumping  Plan  must  be  specific  and  complete,  including  such  items  as  schedules, 
locations, elevations, capacities of equipment, materials, and all other incidental items 
necessary  and/or  required  to  ensure  proper  protection  of  the  facilities,  including 
protection of the access and bypass pumping locations for damage due to the discharge 
flows, and compliance with the requirements and permit conditions specified herein.  No 
construction shall begin until all provisions and requirements have been reviewed and 
accepted by the Engineer.   The plan shall include but not limited to the following details: 
 
1.   Staging areas for pumps. 
2.   Sewer plugging method and types of plugs. 
3.   Size and location of manholes or access points for suction and discharge hose or 
piping. 
4.   Size and type of pipeline or conveyance system to be bypassed. 
5.   Number, size, material, location and method of installation of suction piping. 
6.   Number, size, material, location and method of installation of discharge piping. 
7.   Bypass pump sizes, capacities, and number of each size to be provided on- site 
including all primary, secondary, and spare pumping units. 
8.  Calculations of static lift, friction losses, and flow velocity (pump curves showing 
pump, operating range shall be submitted). 
9.   Downstream discharge plan. 
10. Method of protecting discharge manholes or structures from erosion and damage. 
11. Thrust and restraint block sizes and locations.  Provide the details necessary to 
demonstrate the integrity of all suction and discharge piping including piping and fittings 
associated with all primary and secondary pumping units. 
12. Sections showing suction and discharge pipe depth, embedment, select fill and special 
backfill. 
13. Method of noise control for each pump and any additional equipment that is included 
in the Bypass Pumping Plan. 
14. Any temporary pipe supports and anchoring requirements. 
15. Access plans to all bypass pumping locations indicated on the drawings. 
16. Calculations for selection of bypass pumping pipe size. 
17. Schedule for installation of and maintenance of bypass pumping lines. 
18. Plan indicating location of bypass pumping pipe locations. 
19. Emergency plan for adverse weather and flooding for various phases of the work. 
20. Contractors plan for providing continuous monitoring of the bypass pumping 
operation as well as the monitoring persons’ qualifications. 
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3.0 CONSTRUCTION METHODS 
 
3.1 BYPASS PUMPING  
 
The Contractor shall supply pumps, conduits, power, and other equipment to divert the 
flow of sewage around the section in which work is to be performed. The bypass system 
shall be of sufficient capacity to handle the wastewater flows provided at the end of this 
section.  It is the intent of these Specifications to require the Contractor to establish 
adequate bypass pumping as required regardless of the flow condition. 
 
All bypass pumping piping shall conform to section 2.0 for force main materials, or shall 
be HDPE and conform to the following requirements: 
 
All polyethylene (HDPE) pipes shall meet the requirements of ASTM F714. DR rating of 
the pipe shall be sufficient to withstand the pressure and leakage test outlined below. 
 
HDPE Pipe shall be furnished in standard laying lengths not exceeding 50 feet. 
 
Joining system:  The HDPE pipe shall be joined with butt, heat fusion joints. 
All joints shall be made in strict compliance with the manufacturer’s recommendations 
and ASTM 2657.   Where required, flange connections, mechanical joint connections and 
butt connections using bolted mechanical couplers shall be provided from a pipe stub 
with a polyethylene and steel stiffener.  Flanged connections shall be provided from a 
pipe stub and a steel back-up flange.   Back flanges shall be primed and painted in 
corrosion protected paint.   Quick connect couplings will not be permitted on HDPE 
bypass piping. 
 
HDPE fittings shall be fully pressure rated to match the pipe DR pressure rating. All 
fittings shall be molded or fabricated by the same manufacturer as the pipe. HDPE 
fittings shall be joined using butt, heat fusion and/or electro- fusion. Adhesives and 
solvent cements shall not be permitted. 
 
The Contractor shall perform leakage and pressure tests of the bypass pumping discharge 
piping using clean water prior to the actual operation. The pressure and leakage test shall 
be conducted at one-and-a-half times the maximum pressure the system will experience 
based on the approved Bypass Pumping Plan for a period of two hours.  No leakage is 
permitted during this test.  The Engineer will be given 24 hour notice prior to testing. In 
addition, the Contractor shall demonstrate that the pumping system is in good working 
order and is sufficiently sized to successfully handle flows by performing a test run for a 
period of 24 hours prior to beginning the work. 
 
Each bypass pumping operation shall include the components and systems to accomplish 
the bypass in accordance with these Specifications. 
 
 The Contractor shall provide on-site manual oversight of all bypass pumping operations 
24 hours per day, 7 days per week when the bypass pumping system is in operation. 
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Flows from private, commercial, and industrial users shall be handled by the Contractor 
during the Work without interruption (if applicable). 
 
The Contractor shall be required to repair, at his own expense, any damage to public or 
private property caused by his operations. 
 
Should damage of any kind occur to the existing sewers, the Contractor shall, at his own 
expense make repairs to the satisfaction of the Engineer. 
 
The Contractor shall immediately notify the City should a sanitary sewer overflow (SSO) 
occur and take the necessary action to clean up and disinfect the spillage to the 
satisfaction of the City.  If sewage is spilled onto public or private property, the 
Contractor shall wash down, clean up, and disinfect the spillage to the satisfaction of the 
City. 
 
The Contractor shall not be permitted to overflow, bypass, pump or by any other means 
convey drainage to any land, street, storm drain or water course. 
 
The Contractor shall cease bypass pumping operations and return flows to the new and/or 
existing sewer when directed by the Engineer.  During bypassing, no wastewater shall be 
leaked, dumped, or spilled in or onto any area outside the existing wastewater system. 
When bypass operations are complete, all bypass piping shall be flushed with fresh water 
and drained into the wastewater system prior to disassembly. 
 
Contractor must take care to prevent damage to existing structures.  Discharge piping to 
gravity sewer systems shall be designed in such a manner as to prevent discharge from 
contacting manhole walls or benching and full discharge shall go into downstream pipe 
with as minimal turbulence as possible.  Contractor is responsible for any damage to 
manholes.  It may be necessary to remove the manhole cone to provide sufficient space 
for the bypass piping.   It may also be necessary to install a temporary drop inlet in 
accordance with the City of Marlborough standard specifications. If this is required, the 
Contractor shall be responsible for any damage to existing manhole components. 
 
The Contractor shall establish adequate bypass pumping adherent to the conditions above 
and anticipate severe weather conditions and increases in peak flows during rain events. 
Available flow and capacity data for Contractor’s use in sizing equipment is as follows: 
Bolton Street: 

 Pipe Size/Type: 8” C.I.  
 Pipe Length: 2,620 LF 
 Pipe Depth: 4’-6” +/- of Cover   

Average Daily Flow: (350 gpm) 
Finished Grade Elevation at Pump Station = 267.00 
14” AC Influent Gravity Sewer Elevation = 248.00 
High Level Alarm Switch to Operate at Elevation = 247.00 
Force Main CL Elevation (out of pump station) = 259.00 +/- 
Bottom of Wet Well Elevation = 238.00 +/- 
Invert Elevation @ Easement SMH (force main to gravity) = 381.67 
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The 24-hour monitoring person shall be properly trained, experienced, and mechanically 
qualified such that they can quickly and effectively address any potential emergency and 
non-emergency situations associated with the pumps and bypass pumping system that 
must remain in operation for an extended period. 
 
The temporary force main bypass system shall be buried at all street intersections and 
street crossings and ramped at all driveways.  When the temporary service pipe is to be 
buried it shall be laid in a two-foot by two-foot trench and properly cut and then covered 
with temporary resurfacing.  The temporary bypass shall be laid in the gutter line, off 
pavement and/or at the back of sidewalk as shown on the construction drawings.  At all 
times, the temporary force main shall be secured and protected.   
 
5.0 MEASUREMENT AND PAYMENT 
 
5.1 MEASUREMENT: 
 
Measurement for payment shall be based on a lump sum of temporary sewer force main 
bypass installed complete and in place.  Lump sum payments will be made in equal 
amounts on each estimate based on the number of weeks estimated to complete the work. 
 
5.2 PAYMENT: 
 
Payment for the work included in this section will be in accordance with the prices set 
forth in the proposal for the quantity of work performed. Payment shall include all costs, 
construction methods, labor, equipment, materials and all work listed above in connection 
therewith to completely install the temporary bypass shall be considered incidental to 
Item 999.2 Temporary Sewer Force Main By-Pass Pumping.  Payment shall also include 
but not limited to, sawcutting of pavement and cement concrete, excavation to bury by-
pass, backfilling, crushed stone envelope, cold patch and/or stone dust for burying of by-
pass, connections into existing sewer manholes and/or wells as shown on plans and 
rehabilitation of said sewer manholes and/or wells upon removal of bypass, and restore 
all areas to original condition including backfilling, gravel to replace unsuitable material 
(if necessary), removal of any unsuitable materials, 14” of gravel sub-base, fine 
grading/compaction, plating, temporary trench paving and permanent trench paving per 
the trench details as shown within the contract drawings and any other work required to 
fully and completely install and maintain the temporary by-pass pumping per these 
Specifications and Drawings. 
  
5.3 PAYMENT ITEMS: 
 
Item #   Item          Unit 
999.2                         Temporary By-Pass Pumping                        LS 
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APPENDIX A 
 

LABOR REGULATIONS 
 
 
1. MINIMUM MINORITY PERCENTAGES  
 
A. The following minimum minority percentages are applicable where they apply to contracts with an 

advertised estimated value of $100,000 or more and apply to state-assisted and state regulated programs, 
activities and services. 

 

Location Not Less than 

Boston  Impact Area 
Jamaica Plain (part), Mattapan, South Cove, 
Chinatown, Bay Village, Roxbury, Dorchester, 
South End):. ---------------------------------------------------------- 30% 

Boston: Other Areas: ---------------------------------------------------------- 10% 
Cambridge:  --------------------------------------------------------------------------- 12% 
New Bedford: --------------------------------------------------------------------------- 18% 
Springfield:  --------------------------------------------------------------------------- 10% 
All other cities and towns: ------------------------------------------------------------ 5% 

B. These percentages shall apply to the Contractor and to all Subcontractors, regardless of tier, for all on-site 
Work. 

 
EEO PROCESSING REQUIREMENTS 

 
1. RELATED DOCUMENTS 
 

A. This section supplements the General Conditions. 
 
B. Consult the individual sections of the specifications for the specific requirements of this Contract. 

 
 

2. EEO WORK FORCE REPORTING PROCEDURES 
 

A. The Contractor shall provide the following information to the Owner on copies of the forms found at 
the end of this Section. 

 
(1.) Quarterly Projected Work Force Reports:  The Contractor shall prepare projected work force 

tables on a quarterly basis.  These reports shall be broken done into projections by week of 
workers required in each trade. 

 
(a.) Updated copies shall be furnished to the Owner’s EEO Officer one week in advance of the 

commencement of work and for each quarter thereafter. 
 

(b.) Quarters shall begin on January 1, April 1, July 1, and October 1. 
 
(c.) No work shall begin until projected work force tables are received by the Owner’s EEO 

Officer. 
 

(2.) Weekly Manpower Reports:  The Contractor shall prepare a report after each week of activity, 
reflecting the actual working hours of all personnel identified as minority or non-minority. 

 
(a.) This report shall be received by the Owner no later than the Friday following the week 

reported. 
 
(b.) Failure to provide information shall result in sanctions as provided in the General 

Conditions 
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CITY OF MARLBOROUGH 

MARLBOROUGH, MASSACHUSETTS 01752-3812 

 

QUARTERLY PROJECTED WORK FORCE 

Name of Contractor  

Address:  

Telephone:   Fax  

Trades to be Utilized  

Estimated Total Hours to Complete Work  

Total Contract Dollar Value:    Name of Project  
 
Quarter: •   Jan 1 - Mar 31 •   Apr 1 - Jun 30 •   Jul 1 - Sep 30 •   Oct 1 -Dec 31, 201    
 

Week Ending Projected Total Hours 
of all Personnel 

Projected Total of All 
Minority Hours 

Trades Used this Week 

    

    

    

    

    

    

    

    

    

    

Note:  A revised table must be submitted if any changes on projections occur. 
    
   Prepared by:     

 
Title:     

 
Date:     
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CONTRACTOR'S WEEKLY MANPOWER REPORT 
 

City of Marlborough  Project No.      Contract Amount $  

General Contractor:      Minority Goal  
 
Name of Contractor Filing Report:     Trade(s):  

Week Ending:  Report No.:     

Check Here if you are a non-filed Subcontractor  
 

Check Here if this is a Final Report Date Work Began:    Date Work Completed  
 
 

Job Category # 
Employees 

Weekly Total 
Manhours 

# Min Weekly Total 
Minority 

Manhours 

Weekly % 
Minority 

Manhours 

Total Manhours 
to Date 

Total Minority 
Manhours to 

Date 

%of Minority 
Manhours to 

Date 
 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
 

        

 
Mail Reports to: Department of Public Works – MBE/WBE Coordinator  Prepared by:     

Engineering Division - 135 Neil Street 
Marlborough, MA 01752 Title:    

 
Date:          20  
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APPENDIX B 
 

STATE WAGE RATES AND FORMS 
LABOR PROVISIONS 

 
 
1. WAGE RATES 
 

 
A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on 

the Work shall not be less than the rate of wages in the attached "Minimum Wage Rates" as determined 
by the Director of the Department of Labor and Work Force Development.  This schedule shall continue to 
be the minimum rate of wages for said employees during the life of this Contract.  Any questions relative 
to the applicability of any wage rate shall be directed to the Department of Labor and Workforce 
Development. 

B. Keep posted on the site a legible copy of said schedule.  Provide the Owner, on a weekly basis, and keep 
an on-site file of the wage rates and classifications of labor employed on this Work in order that they may 
be available for inspection by the Owner, Designer, or any other agency having jurisdiction.  

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by 
the State Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police 
officers as required by MGL c149 § 34B, as amended.  Such police officers shall be covered by Worker's 
Compensation Insurance and Employers Liability Insurance provided by the Contractor. 

E. The Contractor and all subcontractors shall provide certified payroll affidavits verifying compliance with 
MGL c.149 §§26 - 27H.  

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the 
completion of its portion of the work.  This statement shall be submitted to the Owner on the form found 
elsewhere in this section. 

G. The Contractor and all its subcontractors shall furnish to the Owner, with the first certified payroll report, 
documentation indicating that each employee has successfully completed ten (10) hours of a course in 
construction safety and health.  This course must be approved by the United States Occupational Health 
and Safety Administration (OSHA) 

 

 

 

 

 

 

 

 

PREVAILING WAGE RATES FOLLOW THIS PAGE. 

 
 

 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
DEVAL L. PATRICK RACHEL KAPRIELIAN

SecretaryGovernor

HEATHER E. ROWE

Sanitary Sewer Force Main Replacement - Installation of new 8” CL DI CL 52 pipe, installation of gate valves as 

utilize the existing force main as a by-pass, test pits, temp and perm paving.

Director

Awarding Authority: City of Marlborough

City/Town:Contract Number: ED 2014-20 MARLBOROUGH

Description of Work:

Job Location: Bolton Street

Wage Request Number:    20140401-056Issue Date: 04/01/2014

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage 

Request Number” on all pages of this schedule.  

• Awarding authorities must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has not 

opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 

27.  Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project.  The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with 

M.G.L.  c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the 

project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training 

(DAT).   Apprentices must keep his/her apprentice identification card on his/her person during all work hours on the project.   If an 

apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the 

apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule.   If an 

apprentice rate is not listed on the prevailing wage schedule for the trade in which an apprentice is registered with the 

DAT, the apprentice must be paid the journeyworker’s rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract 

was executed by the awarding authority and the general contractor.  Contractors are required to obtain the wage schedules from 

awarding authorities, and to pay no less than these rates to covered workers.  The annual update requirement is not applicable to 

27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports directly to the awarding authority and keep them on file for three years.  Each weekly payroll report must contain:  the 

employee’s name, address, occupational classification, hours worked, and wages paid.  Do not submit weekly payroll reports to 

DLS.  A sample of a payroll reporting form may be obtained at http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal 

penalties.



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.16 12/01/2013 $9.41 $0.00 $30.95 $8.80

$49.51 06/01/2014 $9.41 $0.00 $31.30 $8.80

$50.01 08/01/2014 $9.91 $0.00 $31.30 $8.80

$50.54 12/01/2014 $9.91 $0.00 $31.30 $9.33

$50.89 06/01/2015 $9.91 $0.00 $31.65 $9.33

$51.39 08/01/2015 $10.41 $0.00 $31.65 $9.33

$52.14 12/01/2015 $10.41 $0.00 $31.65 $10.08

$52.64 06/01/2016 $10.41 $0.00 $32.15 $10.08

$53.14 08/01/2016 $10.91 $0.00 $32.15 $10.08

$53.95 12/01/2016 $10.91 $0.00 $32.15 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.23 12/01/2013 $9.41 $0.00 $31.02 $8.80

$49.58 06/01/2014 $9.41 $0.00 $31.37 $8.80

$50.08 08/01/2014 $9.91 $0.00 $31.37 $8.80

$50.61 12/01/2014 $9.91 $0.00 $31.37 $9.33

$50.96 06/01/2015 $9.91 $0.00 $31.72 $9.33

$51.46 08/01/2015 $10.41 $0.00 $31.72 $9.33

$52.21 12/01/2015 $10.41 $0.00 $31.72 $10.08

$52.71 06/01/2016 $10.41 $0.00 $32.22 $10.08

$53.21 08/01/2016 $10.91 $0.00 $32.22 $10.08

$54.02 12/01/2016 $10.91 $0.00 $32.22 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.35 12/01/2013 $9.41 $0.00 $31.14 $8.80

$49.70 06/01/2014 $9.41 $0.00 $31.49 $8.80

$50.20 08/01/2014 $9.91 $0.00 $31.49 $8.80

$50.73 12/01/2014 $9.91 $0.00 $31.49 $9.33

$51.08 06/01/2015 $9.91 $0.00 $31.84 $9.33

$51.58 08/01/2015 $10.41 $0.00 $31.84 $9.33

$52.33 12/01/2015 $10.41 $0.00 $31.84 $10.08

$52.83 06/01/2016 $10.41 $0.00 $32.34 $10.08

$53.33 08/01/2016 $10.91 $0.00 $32.34 $10.08

$54.14 12/01/2016 $10.91 $0.00 $32.34 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$112.18 08/01/2013 $9.80 $0.00 $84.21 $18.17

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$47.03 12/01/2013 $10.40 $0.00 $30.68 $5.95

$47.93 06/01/2014 $10.40 $0.00 $31.58 $5.95

$48.83 12/01/2014 $10.40 $0.00 $32.48 $5.95

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LOWELL)

$73.69 03/01/2014 $10.18 $0.00 $45.96 $17.55

$74.66 09/01/2014 $10.18 $0.00 $46.86 $17.62

$75.22 03/01/2015 $10.18 $0.00 $47.42 $17.62

$76.19 09/01/2015 $10.18 $0.00 $48.32 $17.69

$76.76 03/01/2016 $10.18 $0.00 $48.89 $17.69

$77.74 09/01/2016 $10.18 $0.00 $49.79 $17.77

$78.31 03/01/2017 $10.18 $0.00 $50.36 $17.77
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 LowellApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.98 $10.18 $17.55 $0.00 $50.71 50

 2 $27.58 $10.18 $17.55 $0.00 $55.31 60

 3 $32.17 $10.18 $17.55 $0.00 $59.90 70

 4 $36.77 $10.18 $17.55 $0.00 $64.50 80

 5 $41.36 $10.18 $17.55 $0.00 $69.09 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.43 $10.18 $17.62 $0.00 $51.23 50

 2 $28.12 $10.18 $17.62 $0.00 $55.92 60

 3 $32.80 $10.18 $17.62 $0.00 $60.60 70

 4 $37.49 $10.18 $17.62 $0.00 $65.29 80

 5 $42.17 $10.18 $17.62 $0.00 $69.97 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$54.65 12/01/2013 $7.30 $0.00 $34.45 $12.90

$55.40 06/01/2014 $7.30 $0.00 $35.20 $12.90

$56.15 12/01/2014 $7.30 $0.00 $35.95 $12.90

$56.90 06/01/2015 $7.30 $0.00 $36.70 $12.90

$57.65 12/01/2015 $7.30 $0.00 $37.45 $12.90

$58.40 06/01/2016 $7.30 $0.00 $38.20 $12.90

$59.40 12/01/2016 $7.30 $0.00 $39.20 $12.90
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$60.49 03/01/2014 $9.80 $0.00 $34.78 $15.91

$61.26 09/01/2014 $9.80 $0.00 $35.55 $15.91

$62.03 03/01/2015 $9.80 $0.00 $36.32 $15.91
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.39 $9.80 $1.57 $0.00 $28.76 50

 2 $20.87 $9.80 $1.57 $0.00 $32.24 60

 3 $24.35 $9.80 $11.20 $0.00 $45.35 70

 4 $26.09 $9.80 $11.20 $0.00 $47.09 75

 5 $27.82 $9.80 $12.77 $0.00 $50.39 80

 6 $27.82 $9.80 $12.77 $0.00 $50.39 80

 7 $31.30 $9.80 $14.34 $0.00 $55.44 90

 8 $31.30 $9.80 $14.34 $0.00 $55.44 90

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.78 $9.80 $1.57 $0.00 $29.15 50

 2 $21.33 $9.80 $1.57 $0.00 $32.70 60

 3 $24.89 $9.80 $11.20 $0.00 $45.89 70

 4 $26.66 $9.80 $11.20 $0.00 $47.66 75

 5 $28.44 $9.80 $12.77 $0.00 $51.01 80

 6 $28.44 $9.80 $12.77 $0.00 $51.01 80

 7 $32.00 $9.80 $14.34 $0.00 $56.14 90

 8 $32.00 $9.80 $14.34 $0.00 $56.14 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LOWELL)

$70.20 01/01/2014 $10.90 $1.30 $39.29 $18.71

$71.03 07/01/2014 $10.90 $1.30 $40.12 $18.71

$71.71 01/01/2015 $10.90 $1.30 $40.80 $18.71

$72.54 07/01/2015 $10.90 $1.30 $41.63 $18.71

$73.23 01/01/2016 $10.90 $1.30 $42.32 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - LowellApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.65 $10.90 $12.21 $1.30 $44.06 50

 2 $23.57 $10.90 $13.71 $1.30 $49.48 60

 3 $25.54 $10.90 $14.71 $1.30 $52.45 65

 4 $27.50 $10.90 $15.71 $1.30 $55.41 70

 5 $29.47 $10.90 $16.71 $1.30 $58.38 75

 6 $31.43 $10.90 $17.71 $1.30 $61.34 80

 7 $35.36 $10.90 $18.71 $1.30 $66.27 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.90 $12.21 $1.30 $44.47 50

 2 $24.07 $10.90 $13.71 $1.30 $49.98 60

 3 $26.08 $10.90 $14.71 $1.30 $52.99 65

 4 $28.08 $10.90 $15.71 $1.30 $55.99 70

 5 $30.09 $10.90 $16.71 $1.30 $59.00 75

 6 $32.10 $10.90 $17.71 $1.30 $62.01 80

 7 $36.11 $10.90 $18.71 $1.30 $67.02 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$65.67 12/01/2013 $10.00 $0.00 $41.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$69.86 01/01/2014 $7.85 $0.00 $45.91 $16.10

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.96 $7.85 $0.00 $0.00 $30.81 50

 2 $25.25 $7.85 $3.66 $0.00 $36.76 55

 3 $27.55 $7.85 $3.99 $0.00 $39.39 60

 4 $29.84 $7.85 $4.32 $0.00 $42.01 65

 5 $32.14 $7.85 $14.11 $0.00 $54.10 70

 6 $34.43 $7.85 $14.44 $0.00 $56.72 75

 7 $36.73 $7.85 $14.77 $0.00 $59.35 80

 8 $41.32 $7.85 $15.44 $0.00 $64.61 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$53.50 12/01/2013 $7.30 $0.00 $33.50 $12.70

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$54.50 12/01/2013 $7.30 $0.00 $34.50 $12.70

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$54.25 12/01/2013 $7.30 $0.00 $34.25 $12.70

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$54.50 12/01/2013 $7.30 $0.00 $34.50 $12.70

$55.25 06/01/2014 $7.30 $0.00 $35.25 $12.70

$56.00 12/01/2014 $7.30 $0.00 $36.00 $12.70

$56.75 06/01/2015 $7.30 $0.00 $36.75 $12.70

$57.50 12/01/2015 $7.30 $0.00 $37.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$54.25 12/01/2013 $7.30 $0.00 $34.25 $12.70

$55.00 06/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 12/01/2014 $7.30 $0.00 $35.75 $12.70

$56.50 06/01/2015 $7.30 $0.00 $36.50 $12.70

$57.25 12/01/2015 $7.30 $0.00 $37.25 $12.70
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$53.50 12/01/2013 $7.30 $0.00 $33.50 $12.70

$54.25 06/01/2014 $7.30 $0.00 $34.25 $12.70

$55.00 12/01/2014 $7.30 $0.00 $35.00 $12.70

$55.75 06/01/2015 $7.30 $0.00 $35.75 $12.70

$56.50 12/01/2015 $7.30 $0.00 $36.50 $12.70
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$84.11 08/01/2013 $9.80 $0.00 $56.14 $18.17

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$88.12 08/01/2013 $9.80 $0.00 $60.15 $18.17

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$112.18 08/01/2013 $9.80 $0.00 $84.21 $18.17

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

ELECTRICIAN
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 96Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.15 $7.66 $0.45 $0.00 $23.26 40

 2 $16.28 $7.66 $0.49 $0.00 $24.43 43

 3 $18.18 $7.66 $9.93 $0.00 $35.77 48

 4 $20.83 $7.66 $10.29 $0.00 $38.78 55

 5 $24.62 $7.66 $10.83 $0.00 $43.11 65

 6 $30.30 $7.66 $11.63 $0.00 $49.59 80

06/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.25 $7.91 $0.46 $0.00 $23.62 40

 2 $16.39 $7.91 $0.49 $0.00 $24.79 43

 3 $18.30 $7.91 $10.09 $0.00 $36.30 48

 4 $20.97 $7.91 $10.46 $0.00 $39.34 55

 5 $24.78 $7.91 $11.00 $0.00 $43.69 65

 6 $30.50 $7.91 $11.80 $0.00 $50.21 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$68.19 01/01/2012 $8.78 $0.00 $52.45 $6.96

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2012

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.23 $8.78 $0.00 $0.00 $35.01 50

 2 $28.85 $8.78 $6.96 $0.00 $44.59 55

 3 $34.09 $8.78 $6.96 $0.00 $49.83 65

 4 $36.72 $8.78 $6.96 $0.00 $52.46 70

 5 $41.96 $8.78 $6.96 $0.00 $57.70 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$54.33 01/01/2012 $8.78 $0.00 $38.59 $6.96

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$62.28 11/01/2013 $10.00 $0.00 $38.73 $13.55

$63.05 05/01/2014 $10.00 $0.00 $39.50 $13.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$63.70 11/01/2013 $10.00 $0.00 $40.15 $13.55

$64.47 05/01/2014 $10.00 $0.00 $40.92 $13.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$44.65 11/01/2013 $10.00 $0.00 $21.10 $13.55

$45.10 05/01/2014 $10.00 $0.00 $21.55 $13.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$57.94 12/01/2013 $10.00 $0.00 $33.76 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 2

$39.90 12/01/2013 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2014 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2015 $7.30 $0.00 $20.50 $12.10

$39.90 06/01/2016 $7.30 $0.00 $20.50 $12.10

$39.90 12/01/2016 $7.30 $0.00 $20.50 $12.10
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$66.63 03/01/2014 $9.80 $0.00 $39.87 $16.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.94 $9.80 $1.79 $0.00 $31.53 50

 2 $21.93 $9.80 $1.79 $0.00 $33.52 55

 3 $23.92 $9.80 $11.59 $0.00 $45.31 60

 4 $25.92 $9.80 $11.59 $0.00 $47.31 65

 5 $27.91 $9.80 $13.38 $0.00 $51.09 70

 6 $29.90 $9.80 $13.38 $0.00 $53.08 75

 7 $31.90 $9.80 $15.17 $0.00 $56.87 80

 8 $33.89 $9.80 $15.17 $0.00 $58.86 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$59.36 01/01/2014 $7.85 $0.00 $35.41 $16.10

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.71 $7.85 $0.00 $0.00 $25.56 50

 2 $19.48 $7.85 $3.66 $0.00 $30.99 55

 3 $21.25 $7.85 $3.99 $0.00 $33.09 60

 4 $23.02 $7.85 $4.32 $0.00 $35.19 65

 5 $24.79 $7.85 $14.11 $0.00 $46.75 70

 6 $26.56 $7.85 $14.44 $0.00 $48.85 75

 7 $28.33 $7.85 $14.77 $0.00 $50.95 80

 8 $31.87 $7.85 $15.44 $0.00 $55.16 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.27 $10.00 $0.00 $0.00 $32.27 55

 2 $24.29 $10.00 $14.18 $0.00 $48.47 60

 3 $26.32 $10.00 $14.18 $0.00 $50.50 65

 4 $28.34 $10.00 $14.18 $0.00 $52.52 70

 5 $30.37 $10.00 $14.18 $0.00 $54.55 75

 6 $32.39 $10.00 $14.18 $0.00 $56.57 80

 7 $34.42 $10.00 $14.18 $0.00 $58.60 85

 8 $36.44 $10.00 $14.18 $0.00 $60.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$58.22 12/01/2013 $7.66 $0.00 $37.87 $12.69

$58.89 06/01/2014 $7.91 $0.00 $38.12 $12.86

$59.65 12/01/2014 $8.16 $0.00 $38.37 $13.12

$60.65 06/01/2015 $8.16 $0.00 $38.87 $13.62

$61.46 12/01/2015 $8.41 $0.00 $39.37 $13.68
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$50.00 12/01/2013 $7.30 $0.00 $30.60 $12.10

$50.50 06/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 12/01/2014 $7.30 $0.00 $31.60 $12.10

$51.50 06/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 12/01/2015 $7.30 $0.00 $32.60 $12.10

$52.50 06/01/2016 $7.30 $0.00 $33.10 $12.10

$53.25 12/01/2016 $7.30 $0.00 $33.85 $12.10
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$65.16 09/01/2013 $10.95 $0.00 $42.11 $12.10

$67.16 09/01/2014 $10.95 $0.00 $44.11 $12.10

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.06 $10.95 $9.00 $0.00 $41.01 50

 2 $25.27 $10.95 $9.62 $0.00 $45.84 60

 3 $29.48 $10.95 $10.24 $0.00 $50.67 70

 4 $33.69 $10.95 $10.86 $0.00 $55.50 80

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.06 $10.95 $9.00 $0.00 $42.01 50

 2 $26.47 $10.95 $9.62 $0.00 $47.04 60

 3 $30.88 $10.95 $10.24 $0.00 $52.07 70

 4 $35.29 $10.95 $10.86 $0.00 $57.10 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$67.84 03/16/2014 $7.70 $0.00 $40.89 $19.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.53 $7.70 $19.25 $0.00 $51.48 60

 2 $28.62 $7.70 $19.25 $0.00 $55.57 70

 3 $30.67 $7.70 $19.25 $0.00 $57.62 75

 4 $32.71 $7.70 $19.25 $0.00 $59.66 80

 5 $34.76 $7.70 $19.25 $0.00 $61.71 85

 6 $36.80 $7.70 $19.25 $0.00 $63.75 90

Notes: 

     Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

12/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.91 $7.30 $12.10 $0.00 $37.31 60

 2 $20.90 $7.30 $12.10 $0.00 $40.30 70

 3 $23.88 $7.30 $12.10 $0.00 $43.28 80

 4 $26.87 $7.30 $12.10 $0.00 $46.27 90

06/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.21 $7.30 $12.10 $0.00 $37.61 60

 2 $21.25 $7.30 $12.10 $0.00 $40.65 70

 3 $24.28 $7.30 $12.10 $0.00 $43.68 80

 4 $27.32 $7.30 $12.10 $0.00 $46.72 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$49.40 12/01/2013 $7.30 $0.00 $30.05 $12.05

$49.90 06/01/2014 $7.30 $0.00 $30.55 $12.05

$50.40 12/01/2014 $7.30 $0.00 $31.05 $12.05

$50.90 06/01/2015 $7.30 $0.00 $31.55 $12.05

$51.40 12/01/2015 $7.30 $0.00 $32.05 $12.05
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:04/01/2014 Page 18 of 4020140401-056



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MASON TENDER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$63.67 02/01/2014 $10.18 $0.00 $36.66 $16.83

$64.45 08/01/2014 $10.18 $0.00 $37.37 $16.90

$64.90 02/01/2015 $10.18 $0.00 $37.82 $16.90

$65.68 08/01/2015 $10.18 $0.00 $38.53 $16.97

$66.13 02/01/2016 $10.18 $0.00 $38.98 $16.97

$66.91 08/01/2016 $10.18 $0.00 $39.68 $17.05

$67.37 02/01/2017 $10.18 $0.00 $40.14 $17.05

Issue Date: Wage Request Number:04/01/2014 Page 19 of 4020140401-056



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.33 $10.18 $16.83 $0.00 $45.34 50

 2 $22.00 $10.18 $16.83 $0.00 $49.01 60

 3 $25.66 $10.18 $16.83 $0.00 $52.67 70

 4 $29.33 $10.18 $16.83 $0.00 $56.34 80

 5 $32.99 $10.18 $16.83 $0.00 $60.00 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $16.90 $0.00 $45.77 50

 2 $22.42 $10.18 $16.90 $0.00 $49.50 60

 3 $26.16 $10.18 $16.90 $0.00 $53.24 70

 4 $29.90 $10.18 $16.90 $0.00 $56.98 80

 5 $33.63 $10.18 $16.90 $0.00 $60.71 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.43 02/01/2014 $10.18 $0.00 $48.10 $18.15

$77.40 08/01/2014 $10.18 $0.00 $49.00 $18.22

$77.96 02/01/2015 $10.18 $0.00 $49.56 $18.22

$78.93 08/01/2015 $10.18 $0.00 $50.46 $18.29

$79.50 02/01/2016 $10.18 $0.00 $51.03 $18.29

$80.48 08/01/2016 $10.18 $0.00 $51.93 $18.37

$81.05 02/01/2017 $10.18 $0.00 $52.50 $18.37
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.05 $10.18 $18.15 $0.00 $52.38 50

 2 $28.86 $10.18 $18.15 $0.00 $57.19 60

 3 $33.67 $10.18 $18.15 $0.00 $62.00 70

 4 $38.48 $10.18 $18.15 $0.00 $66.81 80

 5 $43.29 $10.18 $18.15 $0.00 $71.62 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.22 $0.00 $52.90 50

 2 $29.40 $10.18 $18.22 $0.00 $57.80 60

 3 $34.30 $10.18 $18.22 $0.00 $62.70 70

 4 $39.20 $10.18 $18.22 $0.00 $67.60 80

 5 $44.10 $10.18 $18.22 $0.00 $72.50 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$59.22 04/01/2014 $9.80 $0.00 $33.41 $16.01

$59.98 10/01/2014 $9.80 $0.00 $34.17 $16.01

$60.75 04/01/2015 $9.80 $0.00 $34.94 $16.01
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 2Apprentice -

04/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.38 $9.80 $4.40 $0.00 $32.58 55

 2 $21.72 $9.80 $13.21 $0.00 $44.73 65

 3 $25.06 $9.80 $14.01 $0.00 $48.87 75

 4 $28.40 $9.80 $14.81 $0.00 $53.01 85

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.79 $9.80 $4.40 $0.00 $32.99 55

 2 $22.21 $9.80 $13.21 $0.00 $45.22 65

 3 $25.63 $9.80 $14.01 $0.00 $49.44 75

 4 $29.04 $9.80 $14.81 $0.00 $53.65 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$45.14 12/01/2013 $10.00 $0.00 $20.96 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$48.61 12/01/2013 $10.00 $0.00 $24.43 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$69.86 01/01/2014 $7.85 $0.00 $45.91 $16.10

$70.71 07/01/2014 $7.85 $0.00 $46.76 $16.10

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.96 $7.85 $0.00 $0.00 $30.81 50

 2 $25.25 $7.85 $3.66 $0.00 $36.76 55

 3 $27.55 $7.85 $3.99 $0.00 $39.39 60

 4 $29.84 $7.85 $4.32 $0.00 $42.01 65

 5 $32.14 $7.85 $14.11 $0.00 $54.10 70

 6 $34.43 $7.85 $14.44 $0.00 $56.72 75

 7 $36.73 $7.85 $14.77 $0.00 $59.35 80

 8 $41.32 $7.85 $15.44 $0.00 $64.61 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $7.85 $0.00 $0.00 $31.23 50

 2 $25.72 $7.85 $3.66 $0.00 $37.23 55

 3 $28.06 $7.85 $3.99 $0.00 $39.90 60

 4 $30.39 $7.85 $4.32 $0.00 $42.56 65

 5 $32.73 $7.85 $14.11 $0.00 $54.69 70

 6 $35.07 $7.85 $14.44 $0.00 $57.36 75

 7 $37.41 $7.85 $14.77 $0.00 $60.03 80

 8 $42.08 $7.85 $15.44 $0.00 $65.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$60.76 01/01/2014 $7.85 $0.00 $36.81 $16.10

$61.61 07/01/2014 $7.85 $0.00 $37.66 $16.10

$62.51 01/01/2015 $7.85 $0.00 $38.56 $16.10

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.41 $7.85 $0.00 $0.00 $26.26 50

 2 $20.25 $7.85 $3.66 $0.00 $31.76 55

 3 $22.09 $7.85 $3.99 $0.00 $33.93 60

 4 $23.93 $7.85 $4.32 $0.00 $36.10 65

 5 $25.77 $7.85 $14.11 $0.00 $47.73 70

 6 $27.61 $7.85 $14.44 $0.00 $49.90 75

 7 $29.45 $7.85 $14.77 $0.00 $52.07 80

 8 $33.13 $7.85 $15.44 $0.00 $56.42 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.83 $7.85 $0.00 $0.00 $26.68 50

 2 $20.71 $7.85 $3.66 $0.00 $32.22 55

 3 $22.60 $7.85 $3.99 $0.00 $34.44 60

 4 $24.48 $7.85 $4.32 $0.00 $36.65 65

 5 $26.36 $7.85 $14.11 $0.00 $48.32 70

 6 $28.25 $7.85 $14.44 $0.00 $50.54 75

 7 $30.13 $7.85 $14.77 $0.00 $52.75 80

 8 $33.89 $7.85 $15.44 $0.00 $57.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$58.82 01/01/2014 $7.85 $0.00 $34.87 $16.10

$59.67 07/01/2014 $7.85 $0.00 $35.72 $16.10

$60.57 01/01/2015 $7.85 $0.00 $36.62 $16.10

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10

Issue Date: Wage Request Number:04/01/2014 Page 24 of 4020140401-056



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.44 $7.85 $0.00 $0.00 $25.29 50

 2 $19.18 $7.85 $3.66 $0.00 $30.69 55

 3 $20.92 $7.85 $3.99 $0.00 $32.76 60

 4 $22.67 $7.85 $4.32 $0.00 $34.84 65

 5 $24.41 $7.85 $14.11 $0.00 $46.37 70

 6 $26.15 $7.85 $14.44 $0.00 $48.44 75

 7 $27.90 $7.85 $14.77 $0.00 $50.52 80

 8 $31.38 $7.85 $15.44 $0.00 $54.67 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.86 $7.85 $0.00 $0.00 $25.71 50

 2 $19.65 $7.85 $3.66 $0.00 $31.16 55

 3 $21.43 $7.85 $3.99 $0.00 $33.27 60

 4 $23.22 $7.85 $4.32 $0.00 $35.39 65

 5 $25.00 $7.85 $14.11 $0.00 $46.96 70

 6 $26.79 $7.85 $14.44 $0.00 $49.08 75

 7 $28.58 $7.85 $14.77 $0.00 $51.20 80

 8 $32.15 $7.85 $15.44 $0.00 $55.44 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 2

$49.25 12/01/2013 $7.30 $0.00 $29.85 $12.10

$49.75 06/01/2014 $7.30 $0.00 $30.35 $12.10

$50.25 12/01/2014 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2015 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2015 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2016 $7.30 $0.00 $32.35 $12.10

$52.50 12/01/2016 $7.30 $0.00 $33.10 $12.10
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$59.36 01/01/2014 $7.85 $0.00 $35.41 $16.10

$60.21 07/01/2014 $7.85 $0.00 $36.26 $16.10

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.71 $7.85 $0.00 $0.00 $25.56 50

 2 $19.48 $7.85 $3.66 $0.00 $30.99 55

 3 $21.25 $7.85 $3.99 $0.00 $33.09 60

 4 $23.02 $7.85 $4.32 $0.00 $35.19 65

 5 $24.79 $7.85 $14.11 $0.00 $46.75 70

 6 $26.56 $7.85 $14.44 $0.00 $48.85 75

 7 $28.33 $7.85 $14.77 $0.00 $50.95 80

 8 $31.87 $7.85 $15.44 $0.00 $55.16 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.13 $7.85 $0.00 $0.00 $25.98 50

 2 $19.94 $7.85 $3.66 $0.00 $31.45 55

 3 $21.76 $7.85 $3.99 $0.00 $33.60 60

 4 $23.57 $7.85 $4.32 $0.00 $35.74 65

 5 $25.38 $7.85 $14.11 $0.00 $47.34 70

 6 $27.20 $7.85 $14.44 $0.00 $49.49 75

 7 $29.01 $7.85 $14.77 $0.00 $51.63 80

 8 $32.63 $7.85 $15.44 $0.00 $55.92 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$57.42 01/01/2014 $7.85 $0.00 $33.47 $16.10

$58.27 07/01/2014 $7.85 $0.00 $34.32 $16.10

$59.17 01/01/2015 $7.85 $0.00 $35.22 $16.10

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.74 $7.85 $0.00 $0.00 $24.59 50

 2 $18.41 $7.85 $3.66 $0.00 $29.92 55

 3 $20.08 $7.85 $3.99 $0.00 $31.92 60

 4 $21.76 $7.85 $4.32 $0.00 $33.93 65

 5 $23.43 $7.85 $14.11 $0.00 $45.39 70

 6 $25.10 $7.85 $14.44 $0.00 $47.39 75

 7 $26.78 $7.85 $14.77 $0.00 $49.40 80

 8 $30.12 $7.85 $15.44 $0.00 $53.41 90

07/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.16 $7.85 $0.00 $0.00 $25.01 50

 2 $18.88 $7.85 $3.66 $0.00 $30.39 55

 3 $20.59 $7.85 $3.99 $0.00 $32.43 60

 4 $22.31 $7.85 $4.32 $0.00 $34.48 65

 5 $24.02 $7.85 $14.11 $0.00 $45.98 70

 6 $25.74 $7.85 $14.44 $0.00 $48.03 75

 7 $27.46 $7.85 $14.77 $0.00 $50.08 80

 8 $30.89 $7.85 $15.44 $0.00 $54.18 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$47.35 12/01/2012 $9.07 $0.00 $30.28 $8.00

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$68.07 08/01/2013 $9.80 $0.00 $40.10 $18.17

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.05 $9.80 $18.17 $0.00 $48.02 50

 2 $24.06 $9.80 $18.17 $0.00 $52.03 60

 3 $28.07 $9.80 $18.17 $0.00 $56.04 70

 4 $30.08 $9.80 $18.17 $0.00 $58.05 75

 5 $32.08 $9.80 $18.17 $0.00 $60.05 80

 6 $32.08 $9.80 $18.17 $0.00 $60.05 80

 7 $36.09 $9.80 $18.17 $0.00 $64.06 90

 8 $36.09 $9.80 $18.17 $0.00 $64.06 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

PIPEFITTER - Local 537Apprentice -

03/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.74 $8.75 $6.50 $0.00 $34.99 40

 2 $22.20 $8.75 $14.39 $0.00 $45.34 45

 3 $29.60 $8.75 $14.39 $0.00 $52.74 60

 4 $34.54 $8.75 $14.39 $0.00 $57.68 70

 5 $39.47 $8.75 $14.39 $0.00 $62.61 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPELAYER
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.29 $9.82 $5.33 $0.00 $32.44 35

 2 $19.76 $9.82 $6.02 $0.00 $35.60 40

 3 $27.18 $9.82 $8.08 $0.00 $45.08 55

 4 $32.12 $9.82 $9.47 $0.00 $51.41 65

 5 $37.06 $9.82 $10.85 $0.00 $57.73 75

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.64 $9.82 $5.33 $0.00 $32.79 35

 2 $20.16 $9.82 $6.02 $0.00 $36.00 40

 3 $27.73 $9.82 $8.08 $0.00 $45.63 55

 4 $32.77 $9.82 $9.47 $0.00 $52.06 65

 5 $37.81 $9.82 $10.85 $0.00 $58.48 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$54.58 Step5 with lic$60.90

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$72.48 03/01/2013 $8.75 $0.00 $49.34 $14.39

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 2

$50.25 12/01/2013 $7.30 $0.00 $30.85 $12.10

$50.75 06/01/2014 $7.30 $0.00 $31.35 $12.10

$51.25 12/01/2014 $7.30 $0.00 $31.85 $12.10

$51.75 06/01/2015 $7.30 $0.00 $32.35 $12.10

$52.25 12/01/2015 $7.30 $0.00 $32.85 $12.10

$52.75 06/01/2016 $7.30 $0.00 $33.35 $12.10

$53.50 12/01/2016 $7.30 $0.00 $34.10 $12.10
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$52.29 12/01/2013 $10.00 $0.00 $28.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 170

$33.98 05/01/2010 $6.50 $0.00 $22.04 $5.44

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$60.41 02/01/2014 $10.50 $0.00 $39.21 $10.70

$61.31 08/01/2014 $10.50 $0.00 $40.11 $10.70

$62.21 02/01/2015 $10.50 $0.00 $41.01 $10.70

$63.11 08/01/2015 $10.50 $0.00 $41.91 $10.70

$64.01 02/01/2016 $10.50 $0.00 $42.81 $10.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.61 $10.50 $3.38 $0.00 $33.49 50

 2 $23.53 $10.50 $10.70 $0.00 $44.73 60

 3 $25.49 $10.50 $10.70 $0.00 $46.69 65

 4 $29.41 $10.50 $10.70 $0.00 $50.61 75

 5 $33.33 $10.50 $10.70 $0.00 $54.53 85

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $10.70 $0.00 $45.27 60

 3 $26.07 $10.50 $10.70 $0.00 $47.27 65

 4 $30.08 $10.50 $10.70 $0.00 $51.28 75

 5 $34.09 $10.50 $10.70 $0.00 $55.29 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$60.66 02/01/2014 $10.50 $0.00 $39.46 $10.70

$61.56 08/01/2014 $10.50 $0.00 $40.36 $10.70

$62.46 02/01/2015 $10.50 $0.00 $41.26 $10.70

$63.36 08/01/2015 $10.50 $0.00 $42.16 $10.70

$64.26 02/01/2016 $10.50 $0.00 $43.06 $10.70
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$74.49 02/01/2014 $9.82 $2.17 $42.76 $19.74

$75.34 08/01/2014 $9.82 $2.17 $43.61 $19.74

$76.24 02/01/2015 $9.82 $2.17 $44.51 $19.74

$77.24 08/01/2015 $9.82 $2.17 $45.51 $19.74

$78.24 02/01/2016 $9.82 $2.17 $46.51 $19.74

$79.39 08/01/2016 $9.82 $2.17 $47.66 $19.74

$80.49 02/01/2017 $9.82 $2.17 $48.76 $19.74

$81.59 08/01/2017 $9.82 $2.17 $49.86 $19.74

$82.74 02/01/2018 $9.82 $2.17 $51.01 $19.74

Issue Date: Wage Request Number:04/01/2014 Page 32 of 4020140401-056



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.10 $9.82 $4.28 $0.00 $31.20 40

 2 $17.10 $9.82 $4.28 $0.00 $31.20 40

 3 $19.24 $9.82 $8.70 $1.13 $38.89 45

 4 $19.24 $9.82 $8.70 $1.13 $38.89 45

 5 $21.38 $9.82 $9.49 $1.22 $41.91 50

 6 $21.38 $9.82 $9.74 $1.23 $42.17 50

 7 $25.66 $9.82 $11.05 $1.40 $47.93 60

 8 $27.79 $9.82 $11.84 $1.48 $50.93 65

 9 $32.07 $9.82 $13.41 $1.66 $56.96 75

 10 $36.35 $9.82 $14.48 $1.82 $62.47 85

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.44 $9.82 $4.28 $0.00 $31.54 40

 2 $17.44 $9.82 $4.28 $0.00 $31.54 40

 3 $19.62 $9.82 $8.70 $1.13 $39.27 45

 4 $19.62 $9.82 $8.70 $1.13 $39.27 45

 5 $21.81 $9.82 $9.49 $1.22 $42.34 50

 6 $21.81 $9.82 $9.74 $1.23 $42.60 50

 7 $26.17 $9.82 $11.05 $1.40 $48.44 60

 8 $28.35 $9.82 $11.84 $1.48 $51.49 65

 9 $32.71 $9.82 $13.41 $1.66 $57.60 75

 10 $37.07 $9.82 $14.48 $1.82 $63.19 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.45 12/01/2013 $9.41 $0.00 $31.24 $8.80

$49.80 06/01/2014 $9.41 $0.00 $31.59 $8.80

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.74 12/01/2013 $9.41 $0.00 $31.53 $8.80

$50.09 06/01/2014 $9.41 $0.00 $31.88 $8.80

$50.59 08/01/2014 $9.91 $0.00 $31.88 $8.80

$51.12 12/01/2014 $9.91 $0.00 $31.88 $9.33

$51.47 06/01/2015 $9.91 $0.00 $32.23 $9.33

$51.97 08/01/2015 $10.41 $0.00 $32.23 $9.33

$52.72 12/01/2015 $10.41 $0.00 $32.23 $10.08

$53.22 06/01/2016 $10.41 $0.00 $32.73 $10.08

$53.72 08/01/2016 $10.91 $0.00 $32.73 $10.08

$54.53 12/01/2016 $10.91 $0.00 $32.73 $10.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$75.60 03/01/2014 $8.42 $0.00 $53.58 $13.60

$76.75 10/01/2014 $8.42 $0.00 $54.73 $13.60

$76.90 01/01/2015 $8.42 $0.00 $54.73 $13.75

$77.90 03/01/2015 $8.42 $0.00 $55.73 $13.75

$79.05 10/01/2015 $8.42 $0.00 $56.88 $13.75

$79.45 01/01/2016 $8.67 $0.00 $56.88 $13.90

$80.45 03/01/2016 $8.67 $0.00 $57.88 $13.90

$81.60 10/01/2016 $8.67 $0.00 $59.03 $13.90

$82.60 03/01/2017 $8.67 $0.00 $60.03 $13.90

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.75 $8.42 $8.25 $0.00 $35.42 35

 2 $21.43 $8.42 $8.25 $0.00 $38.10 40

 3 $24.11 $8.42 $8.25 $0.00 $40.78 45

 4 $26.79 $8.42 $8.25 $0.00 $43.46 50

 5 $29.47 $8.42 $8.25 $0.00 $46.14 55

 6 $32.15 $8.42 $8.25 $0.00 $48.82 60

 7 $34.83 $8.42 $8.25 $0.00 $51.50 65

 8 $37.51 $8.42 $8.25 $0.00 $54.18 70

 9 $40.19 $8.42 $8.25 $0.00 $56.86 75

 10 $42.86 $8.42 $8.25 $0.00 $59.53 80

10/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.16 $8.42 $8.25 $0.00 $35.83 35

 2 $21.89 $8.42 $8.25 $0.00 $38.56 40

 3 $24.63 $8.42 $8.25 $0.00 $41.30 45

 4 $27.37 $8.42 $8.25 $0.00 $44.04 50

 5 $30.10 $8.42 $8.25 $0.00 $46.77 55

 6 $32.84 $8.42 $8.25 $0.00 $49.51 60

 7 $35.57 $8.42 $8.25 $0.00 $52.24 65

 8 $38.31 $8.42 $8.25 $0.00 $54.98 70

 9 $41.05 $8.42 $8.25 $0.00 $57.72 75

 10 $43.78 $8.42 $8.25 $0.00 $60.45 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$75.33 02/01/2014 $10.18 $0.00 $47.00 $18.15

$76.30 08/01/2014 $10.18 $0.00 $47.90 $18.22

$76.86 02/01/2015 $10.18 $0.00 $48.46 $18.22

$77.83 08/01/2015 $10.18 $0.00 $49.36 $18.29

$78.40 02/01/2016 $10.18 $0.00 $49.93 $18.29

$79.38 08/01/2016 $10.18 $0.00 $50.83 $18.37

$79.95 02/01/2017 $10.18 $0.00 $51.40 $18.37

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.50 $10.18 $18.15 $0.00 $51.83 50

 2 $28.20 $10.18 $18.15 $0.00 $56.53 60

 3 $32.90 $10.18 $18.15 $0.00 $61.23 70

 4 $37.60 $10.18 $18.15 $0.00 $65.93 80

 5 $42.30 $10.18 $18.15 $0.00 $70.63 90

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.22 $0.00 $52.35 50

 2 $28.74 $10.18 $18.22 $0.00 $57.14 60

 3 $33.53 $10.18 $18.22 $0.00 $61.93 70

 4 $38.32 $10.18 $18.22 $0.00 $66.72 80

 5 $43.11 $10.18 $18.22 $0.00 $71.51 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$54.90 12/01/2013 $7.30 $0.00 $34.70 $12.90

$55.65 06/01/2014 $7.30 $0.00 $35.45 $12.90

$56.40 12/01/2014 $7.30 $0.00 $36.20 $12.90

$57.15 06/01/2015 $7.30 $0.00 $36.95 $12.90

$57.90 12/01/2015 $7.30 $0.00 $37.70 $12.90

$58.65 06/01/2016 $7.30 $0.00 $38.45 $12.90

$59.65 12/01/2016 $7.30 $0.00 $39.45 $12.90
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$53.62 12/01/2013 $7.30 $0.00 $33.42 $12.90

$54.37 06/01/2014 $7.30 $0.00 $34.17 $12.90

$55.12 12/01/2014 $7.30 $0.00 $34.92 $12.90

$55.87 06/01/2015 $7.30 $0.00 $35.67 $12.90

$56.62 12/01/2015 $7.30 $0.00 $36.42 $12.90

$57.37 06/01/2016 $7.30 $0.00 $37.17 $12.90

$58.37 12/01/2016 $7.30 $0.00 $38.17 $12.90
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$53.50 12/01/2013 $7.30 $0.00 $33.30 $12.90

$54.25 06/01/2014 $7.30 $0.00 $34.05 $12.90

$55.00 12/01/2014 $7.30 $0.00 $34.80 $12.90

$55.75 06/01/2015 $7.30 $0.00 $35.55 $12.90

$56.50 12/01/2015 $7.30 $0.00 $36.30 $12.90

$57.25 06/01/2016 $7.30 $0.00 $37.05 $12.90

$58.25 12/01/2016 $7.30 $0.00 $38.05 $12.90
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$64.29 12/01/2013 $10.00 $0.00 $40.11 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$50.03 12/01/2013 $9.41 $0.00 $31.82 $8.80

$50.38 06/01/2014 $9.41 $0.00 $32.17 $8.80

$50.88 08/01/2014 $9.91 $0.00 $32.17 $8.80

$51.41 12/01/2014 $9.91 $0.00 $32.17 $9.33

$51.76 06/01/2015 $9.91 $0.00 $32.52 $9.33

$52.26 08/01/2015 $10.41 $0.00 $32.52 $9.33

$53.01 12/01/2015 $10.41 $0.00 $32.52 $10.08

$53.51 06/01/2016 $10.41 $0.00 $33.02 $10.08

$54.01 08/01/2016 $10.91 $0.00 $33.02 $10.08

$54.82 12/01/2016 $10.91 $0.00 $33.02 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$66.18 12/01/2013 $7.30 $0.00 $45.58 $13.30

$66.93 06/01/2014 $7.30 $0.00 $46.33 $13.30

$67.68 12/01/2014 $7.30 $0.00 $47.08 $13.30

$68.43 06/01/2015 $7.30 $0.00 $47.83 $13.30

$69.18 12/01/2015 $7.30 $0.00 $48.58 $13.30

$69.93 06/01/2016 $7.30 $0.00 $49.33 $13.30

$70.93 12/01/2016 $7.30 $0.00 $50.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$68.18 12/01/2013 $7.30 $0.00 $47.58 $13.30

$68.93 06/01/2014 $7.30 $0.00 $48.33 $13.30

$69.68 12/01/2014 $7.30 $0.00 $49.08 $13.30

$70.43 06/01/2015 $7.30 $0.00 $49.83 $13.30

$71.18 12/01/2015 $7.30 $0.00 $50.58 $13.30

$71.93 06/01/2016 $7.30 $0.00 $51.33 $13.30

$72.93 12/01/2016 $7.30 $0.00 $52.33 $13.30
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$58.25 12/01/2013 $7.30 $0.00 $37.65 $13.30

$59.00 06/01/2014 $7.30 $0.00 $38.40 $13.30

$59.75 12/01/2014 $7.30 $0.00 $39.15 $13.30

$60.50 06/01/2015 $7.30 $0.00 $39.90 $13.30

$61.25 12/01/2015 $7.30 $0.00 $40.65 $13.30

$62.00 06/01/2016 $7.30 $0.00 $41.40 $13.30

$63.00 12/01/2016 $7.30 $0.00 $42.40 $13.30
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$60.25 12/01/2013 $7.30 $0.00 $39.65 $13.30

$61.00 06/01/2014 $7.30 $0.00 $40.40 $13.30

$61.75 12/01/2014 $7.30 $0.00 $41.15 $13.30

$62.50 06/01/2015 $7.30 $0.00 $41.90 $13.30

$63.25 12/01/2015 $7.30 $0.00 $42.65 $13.30

$64.00 06/01/2016 $7.30 $0.00 $43.40 $13.30

$65.00 12/01/2016 $7.30 $0.00 $44.40 $13.30
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$49.45 12/01/2013 $9.41 $0.00 $31.24 $8.80

$49.80 06/01/2014 $9.41 $0.00 $31.59 $8.80

$50.30 08/01/2014 $9.91 $0.00 $31.59 $8.80

$50.83 12/01/2014 $9.91 $0.00 $31.59 $9.33

$51.18 06/01/2015 $9.91 $0.00 $31.94 $9.33

$51.68 08/01/2015 $10.41 $0.00 $31.94 $9.33

$52.43 12/01/2015 $10.41 $0.00 $31.94 $10.08

$52.93 06/01/2016 $10.41 $0.00 $32.44 $10.08

$53.43 08/01/2016 $10.91 $0.00 $32.44 $10.08

$54.24 12/01/2016 $10.91 $0.00 $32.44 $10.89

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$43.61 06/01/2013 $7.66 $0.00 $25.86 $10.09

VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.93 $7.66 $2.85 $0.00 $23.44 50

 2 $14.22 $7.66 $2.89 $0.00 $24.77 55

 3 $15.52 $7.66 $9.78 $0.00 $32.96 60

 4 $16.81 $7.66 $9.81 $0.00 $34.28 65

 5 $18.10 $7.66 $9.85 $0.00 $35.61 70

 6 $19.40 $7.66 $9.89 $0.00 $36.95 75

 7 $20.69 $7.66 $9.93 $0.00 $38.28 80

 8 $21.98 $7.66 $9.97 $0.00 $39.61 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$49.50 12/01/2013 $7.30 $0.00 $30.10 $12.10

$50.00 06/01/2014 $7.30 $0.00 $30.60 $12.10

$50.50 12/01/2014 $7.30 $0.00 $31.10 $12.10

$51.00 06/01/2015 $7.30 $0.00 $31.60 $12.10

$51.50 12/01/2015 $7.30 $0.00 $32.10 $12.10

$52.00 06/01/2016 $7.30 $0.00 $32.60 $12.10

$52.75 12/01/2016 $7.30 $0.00 $33.35 $12.10
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$64.67 12/01/2013 $10.00 $0.00 $40.49 $14.18

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$73.52 03/01/2014 $9.82 $0.00 $49.41 $14.29

$74.52 09/01/2014 $9.82 $0.00 $50.41 $14.29

$75.52 03/01/2015 $9.82 $0.00 $51.41 $14.29

$76.52 09/01/2015 $9.82 $0.00 $52.41 $14.29

$77.67 03/01/2016 $9.82 $0.00 $53.56 $14.29

$78.72 09/01/2016 $9.82 $0.00 $54.61 $14.29

$79.72 03/01/2017 $9.82 $0.00 $55.61 $14.29
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.30 07/16/2012 $4.18 $0.00 $26.33 $2.79

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$20.55 01/29/2012 $3.37 $0.00 $17.18 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$18.52 01/29/2012 $3.37 $0.00 $15.15 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours) unless otherwise specified.

*        Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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APPENDIX C 
 

STATUTORY REFERENCS 

PAYMENT PROCEDURES 

MGL Chapter 30, Section 39F. (1) Every contract awarded pursuant to sections forty-four A to L, 
inclusive, of chapter one hundred and forty-nine shall contain the following subparagraphs (a) through 
(i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain the 
following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between 
the general contractor and each subcontractor.  

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the 
general contractor shall pay to each subcontractor the amount paid for the labor performed and the 
materials furnished by that subcontractor, less any amount specified in any court proceedings barring 
such payment and also less any amount claimed due from the subcontractor by the general contractor.  

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in 
accordance with the plans and specifications, the entire balance due under the subcontract less 
amounts retained by the awarding authority as the estimated cost of completing the incomplete and 
unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay that 
amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the 
full amount received from the awarding authority less any amount specified in any court proceedings 
barring such payment and also less any amount claimed due from the subcontractor by the general 
contractor.  

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs 
(a) and (b) of this paragraph for the labor performed and the materials furnished by a subcontractor 
shall be made to the general contractor for the account of that subcontractor; and the awarding 
authority shall take reasonable steps to compel the general contractor to make each such payment to 
each such subcontractor. If the awarding authority has received a demand for direct payment from a 
subcontractor for any amount which has already been included in a payment to the general contractor 
or which is to be included in a payment to the general contractor for payment to the subcontractor as 
provided in subparagraphs (a) and (b), the awarding authority shall act upon the demand as provided in 
this section.  

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the 
subcontractor has not received from the general contractor the balance due under the subcontract 
including any amount due for extra labor and materials furnished to the general contractor, less any 
amount retained by the awarding authority as the estimated cost of completing the incomplete and 
unsatisfactory items of work, the subcontractor may demand direct payment of that balance from the 
awarding authority. The demand shall be by a sworn statement delivered to or sent by certified mail to 
the awarding authority, and a copy shall be delivered to or sent by certified mail to the general 
contractor at the same time. The demand shall contain a detailed breakdown of the balance due under 
the subcontract and also a statement of the status of completion of the subcontract work. Any demand 
made after substantial completion of the subcontract work shall be valid even if delivered or mailed 
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prior to the seventieth day after the subcontractor has substantially completed the subcontract work. 
Within ten days after the subcontractor has delivered or so mailed the demand to the awarding 
authority and delivered or so mailed a copy to the general contractor, the general contractor may reply 
to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the 
awarding authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the 
same time. The reply shall contain a detailed breakdown of the balance due under the subcontract 
including any amount due for extra labor and materials furnished to the general contractor and of the 
amount due for each claim made by the general contractor against the subcontractor.  

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to 
the seventieth day after substantial completion of the subcontract work, the awarding authority shall 
make direct payment to the subcontractor of the balance due under the subcontract including any 
amount due for extra labor and materials furnished to the general contractor, less any amount (i) 
retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory 
items of work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the 
general contractor in the sworn reply; provided, that the awarding authority shall not deduct from a 
direct payment any amount as provided in part (iii) if the reply is not sworn to, or for which the sworn 
reply does not contain the detailed breakdown required by subparagraph (d). The awarding authority 
shall make further direct payments to the subcontractor forthwith after the removal of the basis for 
deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph.  

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as 
provided in part (iii) of subparagraph (e) in an interest-bearing joint account in the names of the general 
contractor and the subcontractor in a bank in Massachusetts selected by the awarding authority or 
agreed upon by the general contractor and the subcontractor and shall notify the general contractor and 
the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the 
amount in the account, including accrued interest, as provided in an agreement between the general 
contractor and the subcontractor or as determined by decree of a court of competent jurisdiction.  

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts 
payable to the general contractor at the time of receipt of a demand for direct payment from a 
subcontractor and out of amounts which later become payable to the general contractor and in the 
order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation 
of the awarding authority to the general contractor to the extent of such payment.  

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together 
with the deposits in interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all 
unpaid balances of demands for direct payment received from subcontractors. All such amounts shall be 
earmarked for such direct payments, and the subcontractors shall have a right in such deductions prior 
to any claims against such amounts by creditors of the general contractor.  

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general 
contractor does not submit a periodic estimate for the value of the labor or materials performed or 
furnished by the subcontractor and the subcontractor does not receive payment for same when due less 
the deductions provided for in subparagraph (a), the subcontractor may demand direct payment by 
following the procedure in subparagraph (d) and the general contractor may file a sworn reply as 
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provided in that same subparagraph. A demand made after the first day of the month following that for 
which the subcontractor performed or furnished the labor and materials for which the subcontractor 
seeks payment shall be valid even if delivered or mailed prior to the time payment was due on a periodic 
estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in 
subparagraph (e), (f), (g) and (h).  

(2) Any assignment by a subcontractor of the rights under this section to a surety company furnishing a 
bond under the provisions of section twenty-nine of chapter one hundred forty-nine shall be invalid. The 
assignment and subrogation rights of the surety to amounts included in a demand for direct payment 
which are in the possession of the awarding authority or which are on deposit pursuant to subparagraph 
(f) of paragraph (1) shall be subordinate to the rights of all subcontractors who are entitled to be paid 
under this section and who have not been paid in full.  

(3) “Subcontractor” as used in this section (i) for contracts awarded as provided in sections forty-four A 
to forty-four H, inclusive, of chapter one hundred forty-nine shall mean a person who files a sub-bid and 
receives a subcontract as a result of that filed sub-bid or who is approved by the awarding authority in 
writing as a person performing labor or both performing labor and furnishing materials pursuant to a 
contract with the general contractor, (ii) for contracts awarded as provided in paragraph (a) of section 
thirty-nine M of chapter thirty shall mean a person approved by the awarding authority in writing as a 
person performing labor or both performing labor and furnishing materials pursuant to a contract with 
the general contractor, and (iii) for contracts with the commonwealth not awarded as provided in forty-
four A to forty-four H, inclusive, of chapter one hundred forty-nine shall also mean a person contracting 
with the general contractor to supply materials used or employed in a public works project for a price in 
excess of five thousand dollars.  

(4) A general contractor or a subcontractor shall enforce a claim to any portion of the amount of a 
demand for direct payment deposited as provided in subparagraph (f) of paragraph 1 by a petition in 
equity in the superior court against the other and the bank shall not be a necessary party. A 
subcontractor shall enforce a claim for direct payment or a right to require a deposit as provided in 
subparagraph (f) of paragraph 1 by a petition in equity in the superior court against the awarding 
authority and the general contractor shall not be a necessary party. Upon motion of any party the court 
shall advance for speedy trial any petition filed as provided in this paragraph. Sections fifty-nine and 
fifty-nine B of chapter two hundred thirty-one shall apply to such petitions. The court shall enter an 
interlocutory decree upon which execution shall issue for any part of a claim found due pursuant to 
sections fifty-nine and fifty-nine B and, upon motion of any party, shall advance for speedy trial the 
petition to collect the remainder of the claim. Any party aggrieved by such interlocutory decree shall 
have the right to appeal therefrom as from a final decree. The court shall not consolidate for trial the 
petition of any subcontractor with the petition of one or more subcontractors or the same general 
contract unless the court finds that a substantial portion of the evidence of the same events during the 
course of construction (other than the fact that the claims sought to be consolidated arise under the 
same general contract) is applicable to the petitions sought to be consolidated and that such 
consolidation will prevent unnecessary duplication of evidence. A decree in any such proceeding shall 
not include interest on the disputed amount deposited in excess of the interest earned for the period of 
any such deposit. No person except a subcontractor filing a demand for direct payment for which no 
funds due the general contractor are available for direct payment shall have a right to file a petition in 
court of equity against the awarding authority claiming a demand for direct payment is premature and 
such subcontractor must file the petition before the awarding authority has made a direct payment to 
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the subcontractor and has made a deposit of the disputed portion as provided in part (iii) of 
subparagraph (e) and in subparagraph (f) of paragraph (1).  

(5) In any petition to collect any claim for which a subcontractor has filed a demand for direct payment 
the court shall, upon motion of the general contractor, reduce by the amount of any deposit of a 
disputed amount by the awarding authority as provided in part (iii) of subparagraph (e) and in 
subparagraph (f) of paragraph (1) any amount held under a trustee writ or pursuant to a restraining 
order or injunction.  

MGL Chapter 30, Section 39G. Upon substantial completion of the work required by a contract with the 
commonwealth, or any agency or political subdivision thereof, for the construction, reconstruction, 
alteration, remodeling, repair or improvement of public ways, including bridges and other highway 
structures, sewers and, water mains, airports and other public works, the contractor shall present in 
writing to the awarding authority its certification that the work has been substantially completed. 
Within twenty-one days thereafter, the awarding authority shall present to the contractor either a 
written declaration that the work has been substantially completed or an itemized list of incomplete or 
unsatisfactory work items required by the contract sufficient to demonstrate that the work has not been 
substantially completed. The awarding authority may include with such list a notice setting forth a 
reasonable time, which shall not in any event be prior to the contract completion date, within which the 
contractor must achieve substantial completion of the work. In the event that the awarding authority 
fails to respond, by presentation of a written declaration or itemized list as aforesaid, to the contractor’s 
certification within the twenty-one day period, the contractor’s certification shall take effect as the 
awarding authority’s declaration that the work has been substantially completed.  

Within sixty-five days after the effective date of a declaration of a substantial completion, the awarding 
authority shall prepare and forthwith send to the contractor for acceptance a substantial completion 
estimate for the quantity and price of the work done and all but one per cent retainage on that work, 
including the quantity, price and all but one per cent retainage for the undisputed part of each work 
item and extra work item in dispute but excluding the disputed part thereof, less the estimated cost of 
completing all incomplete and unsatisfactory work items and less the total periodic payments made to 
date for the work. The awarding authority also shall deduct from the substantial completion estimate an 
amount equal to the sum of all demands for direct payment filed by subcontractors and not yet paid to 
subcontractors or deposited in joint accounts pursuant to section thirty-nine F, but no contract subject 
to said section thirty-nine F shall contain any other provision authorizing the awarding authority to 
deduct any amount by virtue of claims asserted against the contract by subcontractors, material 
suppliers or others.  

If the awarding authority fails to prepare and send to the contractor any substantial completion 
estimate required by this section on or before the date herein above set forth, the awarding authority 
shall pay to the contractor interest on the amount which would have been due to the contractor 
pursuant to such substantial completion estimate at the rate of three percentage points above the 
rediscount rate then charged by the Federal Reserve Bank of Boston from such date to the date on 
which the awarding authority sends that substantial completion estimate to the contractor for 
acceptance or to the date of payment therefor, whichever occurs first. The awarding authority shall 
include the amount of such interest in the substantial completion estimate.  
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Within fifteen days after the effective date of the declaration of substantial completion, the awarding 
authority shall send to the contractor by certified mail, return receipt requested, a complete list of all 
incomplete or unsatisfactory work items, and, unless delayed by causes beyond his control, the 
contractor shall complete all such work items within forty-five days after the receipt of such list or 
before the then contract completion date, whichever is later. If the contractor fails to complete such 
work within such time, the awarding authority may, subsequent to seven days’ written notice to the 
contractor by certified mail, return receipt requested, terminate the contract and complete the 
incomplete or unsatisfactory work items and charge the cost of same to the contractor.  

Within thirty days after receipt by the awarding authority of a notice from the contractor stating that all 
of the work required by the contract has been completed, the awarding authority shall prepare and 
forthwith send to the contractor for acceptance a final estimate for the quantity and price of the work 
done and all retainage on that work less all payments made to date, unless the awarding authority’s 
inspection shows that work items required by the contract remain incomplete or unsatisfactory, or that 
documentation required by the contract has not been completed. If the awarding authority fails to 
prepare and send to the contractor the final estimate within thirty days after receipt of notice of 
completion, the awarding authority shall pay to the contractor interest on the amount which would 
have been due to the contractor pursuant to such final estimate at the rate hereinabove provided from 
the thirtieth day after such completion until the date on which the awarding authority sends the final 
estimate to the contractor for acceptance or the date of payment therefor, whichever occurs first, 
provided that the awarding authority’s inspection shows that no work items required by the contract 
remain incomplete or unsatisfactory. Interest shall not be paid hereunder on amounts for which interest 
is required to be paid in connection with the substantial completion estimate as hereinabove provided. 
The awarding authority shall include the amount of the interest required to be paid hereunder in the 
final estimate.  

The awarding authority shall pay the amount due pursuant to any substantial completion or final 
estimate within thirty-five days after receipt of written acceptance for such estimate from the 
contractor and shall pay interest on the amount due pursuant to such estimate at the rate hereinabove 
provided from that thirty-fifth day to the date of payment. Within 15 days, 30 days in the case of the 
commonwealth, after receipt from the contractor, at the place designated by the awarding authority, if 
such place is so designated, of a periodic estimate requesting payment of the amount due for the 
preceding periodic estimate period, the awarding authority shall make a periodic payment to the 
contractor for the work performed during the preceding periodic estimate period and for the materials 
not incorporated in the work but delivered and suitably stored at the site, or at some location agreed 
upon in writing, to which the contractor has title or to which a subcontractor has title and has 
authorized the contractor to transfer title to the awarding authority, upon certification by the contractor 
that he is the lawful owner and that the materials are free from all encumbrances. The awarding 
authority shall include with each such payment interest on the amount due pursuant to such periodic 
estimate at the rate herein above provided from the due date. In the case of periodic payments, the 
contracting authority may deduct from its payment a retention based on its estimate of the fair value of 
its claims against the contractor, a retention for direct payments to subcontractors based on demands 
for same in accordance with the provisions of section thirty-nine F, and a retention to secure satisfactory 
performance of the contractual work not exceeding five per cent of the approved amount of any 
periodic payment, and the same right to retention shall apply to bonded subcontractors entitled to 
direct payment under section thirty-nine F of chapter thirty; provided, that a five per cent value of all 
items that are planted in the ground shall be deducted from the periodic payments until final 
acceptance.  
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No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a 
contractor from reserving all rights to dispute the quantity and amount of, or the failure of the awarding 
authority to approve a quantity and amount of, all or part of any work item or extra work item.  

Substantial completion, for the purposes of this section, shall mean either that the work required by the 
contract has been completed except for work having a contract price of less than one per cent of the 
then adjusted total contract price, or substantially all of the work has been completed and opened to 
public use except for minor incomplete or unsatisfactory work items that do not materially impair the 
usefulness of the work required by the contract.  

MGL Chapter 30, Section 39K. Every contract for the construction, reconstruction, alteration, 
remodeling, repair or demolition of any public building by the commonwealth, or by any county, city, 
town, district, board, commission or other public body, when the amount is more than five thousand 
dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, 
city, town, district, board, commission or other public body, shall contain the following paragraph:— 
Within fifteen days (30 days in the case of the commonwealth, including local housing authorities) after 
receipt from the contractor, at the place designated by the awarding authority if such a place is so 
designated, of a periodic estimate requesting payment of the amount due for the preceding month, the 
awarding authority will make a periodic payment to the contractor for the work performed during the 
preceding month and for the materials not incorporated in the work but delivered and suitably stored at 
the site (or at some location agreed upon in writing) to which the contractor has title or to which a 
subcontractor has title and has authorized the contractor to transfer title to the awarding authority, 
upon certification by the contractor that he is the lawful owner and that the materials are free from all 
encumbrances, but less (1) a retention based on its estimate of the fair value of its claims against the 
contractor and less (2) a retention for direct payments to subcontractors based on demands for same in 
accordance with the provisions of section thirty-nine F, and less (3) a retention not exceeding five per 
cent of the approved amount of the periodic payment. After the receipt of a periodic estimate 
requesting final payment and within sixty-five days after (a) the contractor fully completes the work or 
substantially completes the work so that the value of the work remaining to be done is, in the estimate 
of the awarding authority, less than one per cent of the original contract price, or (b) the contractor 
substantially completes the work and the awarding authority takes possession for occupancy, whichever 
occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less 
(1) a retention based on its estimate of the fair value of its claims against the contractor and of the cost 
of completing the incomplete and unsatisfactory items of work and less (2) a retention for direct 
payments to subcontractors based on demands for same in accordance with the provisions of section 
thirty-nine F, or based on the record of payments by the contractor to the subcontractors under this 
contract if such record of payment indicates that the contractor has not paid subcontractors as provided 
in section thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall 
be added to each such payment daily interest at the rate of three percentage points above the 
rediscount rate than charged by the Federal Reserve Bank of Boston commencing on the first day after 
said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, 
that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment 
until fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic 
estimate from the contractor, at the place designated by the awarding authority if such a place is so 
designated. The contractor agrees to pay to each subcontractor a portion of any such interest paid in 
accordance with the amount due each subcontractor.  
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The awarding authority may make changes in any periodic estimate submitted by the contractor and the 
payment due on said periodic estimate shall be computed in accordance with the changes so made, but 
such changes or any requirement for a corrected periodic estimate shall not affect the due date for the 
periodic payment or the date for the commencement of interest charges on the amount of the periodic 
payment computed in accordance with the changes made, as provided herein; provided, that the 
awarding authority may, within seven days after receipt, return to the contractor for correction, any 
periodic estimate which is not in the required form or which contains computations not arithmetically 
correct and, in that event, the date of receipt of such periodic estimate shall be the date of receipt of 
the corrected periodic estimate in proper form and with arithmetically correct computations. The date 
of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The 
provisions of section thirty-nine G shall not apply to any contract for the construction, reconstruction, 
alteration, remodeling, repair or demolition of any public building to which this section applies.  

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in 
writing to the contractor, and the date of receipt by the awarding authority or its designee shall be 
marked on the estimate. All periodic estimates shall contain a separate item for each filed subtrade and 
each sub-subtrade listed in sub-bid form as required by specifications and a column listing the amount 
paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The 
person making payment for the awarding authority shall add the daily interest provided for herein to 
each payment for each day beyond the due date based on the date of receipt marked on the estimate.  

A certificate of the architect to the effect that the contractor has fully or substantially completed the 
work shall, subject to the provisions of section thirty-nine J, be conclusive for the purposes of this 
section.  

Notwithstanding the provisions of this section, at any time after the value of the work remaining to be 
done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, 
or the awarding authority has determined that the contractor has substantially completed the work and 
the awarding authority has taken possession for occupancy, the awarding authority may send to the 
general contractor by certified mail, return receipt requested, a complete and final list of all incomplete 
and unsatisfactory work items, including, for each item on the list, a good faith estimate of the fair and 
reasonable cost of completing such item. The general contractor shall then complete all such work items 
within 30 days of receipt of such list or before the contract completion date, whichever is later. If the 
general contractor fails to complete all incomplete and unsatisfactory work items within 45 days after 
receipt of such items furnished by the awarding authority or before the contract completion date, 
whichever is later, subsequent to an additional 14 days’ written notice to the general contractor by 
certified mail, return receipt requested, the awarding authority may terminate the contract and 
complete the incomplete and unsatisfactory work items and charge the cost of same to the general 
contractor and such termination shall be without prejudice to any other rights or remedies the awarding 
authority may have under the contract. The awarding authority shall note any such termination in the 
evaluation form to be filed by the awarding authority pursuant to the provisions of section 44D of 
chapter 149.  
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Record Drawings of Existing Force Main Installation 
Prepared By Metcalf & Eddy 
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Sanitary Sewer Force Main Replacement on a Portion of Hosmer Street 
Addendum No. 1 Dated March 20, 2014 
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CITY OF MARLBOROUGH                    DATE

ISSUED FOR BID

PREPARED BY:    City of Marlborough

Department of Public Works

Engineering Division

135 Neil Street

Marlborough, MA 01752

LOCUS

NOTES:

UNLESS OTHERWISE PROVIDED FOR IN THE PROJECT

SPECIFICATIONS, THE FOLLOWING DOCUMENTS SHALL

GOVERN THE CONSTRUCTION ON THIS PROJECT:

-THE 1995  MHD STANDARD SPECIFICATIONS FOR HIGHWAYS

AND BRIDGES....AS AMENDED

- THE SUPPLEMENTAL SPECIFICATIONS DATED JUNE 6,

2006...AS AMMENDED.

-THE STANDARD SPECIAL PROVISIONS DATED APRIL 21,

2005....AS AMENDED

 -THE 2006 PROJECT DEVELOPMENT & DESIGN GUIDE....AS

AMENDED

- THE 1977 CONSTRUCTION STANDARDS...AS .AMENDED

- THE APRIL 2003 METRIC/ENGLISH SUPPLEMENTAL DRAWINGS

AND ANY AMENDMENTS THERETO....AS AMMENDED

-THE AMERICAN STANDARD FOR NURSERY STOCK (ANSI

Z60.1-1996)....AS AMENDED

NTS
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