CITY OF MARLBOROUGH
Department of Public Works
Engineering Division
135 Neil Street
Marlborough, Massachusetts 01752
(508) 624-6910 Ext. 7200
Facsimile (508) 624-7699 TDD (508) 460-3610

ADDENDUM NO. 1

To: All Bidders of Record

Date Issued: June 24, 2014

RE: **City of Marlborough, Massachusetts**
Reconstruction of Simarano Drive
Contract ED 2014-21
Bid Date: Thursday, July 3, 2014

ADDENDUM No. 1:

This addendum shall be part of the Contract Documents as provided in the instruction for the bidders for the above referenced project.

Attached as part of this Addendum please find a new Page 12 OF 18 for the Form for General Bid, which incorporates an Alternate Bid Option for:

- Replacing Hot Mix Asphalt Curb – Type 3 (Item 570.3) with Granite Curb Type VA4 – Straight (Item 504.)
- Replacement items are already incorporated in the Specifications section of the contract documents.

NOTICE TO BIDDERS (Correction): Availability of specifications, plans and copies of the contract documents to be used.

- Specifications, plans and copies of the contract documents to be used may be examined at the Department of Public Works, Municipal Garage, 135 Neil Street, Marlborough MA as of June 19, 2014. Specifications, plans and copies of the contract documents to be used are only available through the City of Marlborough website.

ADDENDUM No. 1:

ACKNOWLEDGEMENT: **City of Marlborough, Massachusetts**
Reconstruction of Simarano Drive
Contract ED 2014-21
Bid Date: Thursday, July 3, 2014

MEMO TO ALL BIDDERS OF RECORD – Dated June 24, 2014

CORPORATE NAME	TELEPHONE NO.
AUTHORIZATION REPRESENTATIVE SIGNATURE	DATE

THIS FAX/EMAIL NOTICE IS THE ONLY NOTIFICATION YOU WILL RECEIVE.
PLEASE FAX/EMAIL THE RETURN AS SOON AS YOU RECEIVE IT TO:
Fax: (508) 624-7699 or Email: tcollins@marlborough-ma.gov
ATT: Timothy F. Collins

Sincerely,

Timothy F. Collins
Assistant City Engineer

City of Marlborough
Construction Contract

Project: Simarano Drive Project Contract No. ED 2014-21

Date: 6-19-14

*	874.2	3	EA	TRAFFIC SIGN REMOVED AND RESET	($.)	_____ Dollars and _____ Cents ($_____.____)
*	874.4	15	EA	TRAFFIC SIGN REMOVED AND STACKED	($.)	_____ Dollars and _____ Cents ($_____.____)
*	874.7	1	LS	MISCELLANEOUS SIGNS REMOVED AND STACKED	($.)	_____ Dollars and _____ Cents ($_____.____)
*	983.3	10	CY	RIP RAP REMOVED AND RELAID	($.)	_____ Dollars and _____ Cents ($_____.____)
*	999.	1	LS	CONSTRUCTION STAKING	($.)	_____ Dollars and _____ Cents ($_____.____)
					TOTAL:	

BID WILL BE AWARDED BASED ON LOWEST RESPONSIBLE BASE BID.

ALTERNATE NO.1

					ADD
504.1	9,750	FT	GRANITE CURB TYPE VA4-STRAIGHT	($_____.____)	_____ Dollars and _____ Cents ($_____.____)

					DEDUCT
570.3	9,750	FT	HOT MIX ASPHALT CURB TYPE 3	($_____.____)	_____ Dollars and _____ Cents ($_____.____)

ADD ALTERNATE TOTAL	